
Pay Item 
Number* Pay Item Description* Quantity Unit

Engineer's Unit 
Cost Engineer's Subtotal Cost Quantity Unit

Engineer's Unit 
Cost Engineer's Subtotal Cost Total Quantity Total Engineer's Cost

110-1-1 CLEARING AND GRUBBING 10024 SY  $                    0.50 5,012.00$                          10024  $                          5,012.00 
120-1 EXCAVATION (FOR BASEROCK) 1270 CY  $                  16.31 20,717.29$                        1270  $                        20,717.29 
120-6 EMBANKMENT (FROM BASEROCK) 539 CY  $                  24.37 13,135.43$                        539  $                        13,135.43 

FINAL GRADING 10024 SY  $                    3.00 30,072.00$                        10024  $                        30,072.00 
570-1-2 SOD 4308 SY  $                    3.30 14,216.40$                        4308  $                        14,216.40 
334-1-12 1.0" MIN SP-9.5 ASPHALT 314 TN  $               140.67 44,226.65$                        314.4  $                        44,226.65 
285-7-06 8" BASE COURSE (CRUSHED CONCRETE) 5716 SY  $                  25.01 142,957.16$                      5716  $                     142,957.16 
160-4 12" COMPACTED SUBGRADE 7145 SY  $                    3.23 23,078.35$                        7145  $                        23,078.35 

LANDSCAPING (CONTINGENCY) 10% LS  $       293,415.28 29,341.53$                        10%  $                        29,341.53 
MOBILIZATION & DEMOBILIZATION 5% LS  $       293,415.28 14,670.76$                        5%  $                        14,670.76 
MAINTENANCE OF TRAFFIC 2% LS  $       293,415.28 5,868.31$                          2%  $                          5,868.31 

104-10-3 SEDIMENT BARRIER 10274 LF 2.68$                    27,534.32$                        10274  $                        27,534.32 
PROJECT LAYOUT/SURVEYING 1% LS  $       293,415.28 2,934.15$                          1%  $                          2,934.15 
MATERIAL TESTING ALLOWANCE 1% LS  $       293,415.28 2,934.15$                          1%  $                          2,934.15 
AS-BUILTS 1% LS  $       293,415.28 2,934.15$                          1%  $                          2,934.15 

370,830.19$                      8,802.46$                          Subtotal 379,632.65$                      

FDOT IN-HOUSE DESIGN SUPPORT  (Phase 31) 1 LS $5,000 5,000.00$                          
FDOT IN-HOUSE CONSTRUCTION SUPPORT  (Phase 61) 1 LS $5,000 5,000.00$                          
LOCAL FUNDS FOR DESIGN 1 LS 5% 18,981.63$                        
CONTINGENCY (REQUIRED) 1 LS 20% 75,926.53$                        

LOCAL FUNDS FOR CONSTRUCTION ENGINEERING & INSPECITON ACTIVITIES (CEI) 1 LS 5% 18,981.63$                        
FDOT OVERSIGHT CEI (3% OF TOTAL CONSTRUCTION COST ESTIMATE) (Phase 62) (REQUIRED) 1 LS 3% 11,388.98$                        

392,219.17$                      122,692.25$                      514,911.43$                      

Prepared by: PE Number:  85433

Jesse J. Parrish IV, P.E. ______________________________________________ 3/11/2025
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Reviewed by:
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 Total Construction Cost 
Estimate 

 FDOT In-House Support must be included as an FHWA Participating Item 

 FDOT In-House Support must be included as an FHWA Participating Item 

 Subtotal FHWA 
Participating 

 Subtotal FHWA Non-
Participating 

Local Agency Design Work is not a FHWA Participating Item

Administrative Fee is not a FHWA Participating Item

ENGINEERS COST ESTIMATE

Date: 3/11/2025

FHWA Participating FHWA non-participating (Local funds)

Local Funds for ConstructionTAP Funds for Construction

Project Title:  C-8 CANAL MULTI-PURPOSE PATH FROM STRIBLING TO FOREST HILL
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