



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.
SECRETARY

03/31/2026 | 4:28 PM EDT

Jonathan Reinsvold, P.E., Village Engineer
Village of Wellington
12300 Forest Hill Boulevard
Wellington, Florida 33414
Email to: jreinsvold@wellingtonfl.gov

RE.: Bid Concurrence for G3B31 FM# 448299-1-58-01 Greenbriar Boulevard from Aero Club Drive to Greenview Shores Boulevard

Dear Mr. Reinsvold:

The Department is in receipt of the Local Agency’s (LA) recommendation to award the above referenced project. The bid tabulation documents award to the lowest responsive, responsible bidder. The LA was responsible for the pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on the contractor’s ability to perform the work, experience, personnel, equipment, financial resources, and performance record.

Based on the information provided, FDOT concurs with the LA selection of **R&D Paving, LLC** with a total base bid amount of \$3,458,081.88. The low bidder is not suspended or debarred as confirmed with the System of Award Management (<https://www.sam.gov/>).

The following items are considered non-eligible for payment:

ITEM #	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT
B.3	1" SP-9.5 Structural Course Asphaltic Course	2350	TON	\$341,807.50
B.6	1" Asphalt Milling	34200	SY	\$87,210.00
B.17	Adjust Valve Boxes	6	EA	\$6,270.00
B.18	Adjust Manhole	1	EA	\$1,925.00
E.1	As-builts	1	LS	\$10,200.00
E.3	Material Testing Allowance	1	LS	\$20,000.00
E.5	Bonds	1	LS	\$35,000.00
E.6	Insurance	1	LS	\$10,000.00
E.7	Owner Controlled Contingency (20% of Hard Construction Cost, Sections A,B,C)	20%	LS	\$512,146.98
			Total	\$1,024,559.48

Jonathan Reinsvold, Village Engineer
FM# 448299-1-58-01
Page 2

Only eligible items can be reimbursed up to the amount programmed of **\$2,433,523.00** for construction. A Supplemental Agreement (SA) will be sent to the LA to reconcile project funds to match the project bid tab. Be advised, negotiations with the contractor are not permitted during the award or execution period of the contracting process. Any changes to the contract bid items or quantities must be requested in writing and approved by the Department.

Please provide the Department a copy of the contract between the Local Agency and the Contractor for final review prior to execution. The Local Agency must create the construction contract screens and upload the executed construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be approved by the Department prior to execution.

Please feel free to contact me should you have any questions. I can be reached at 954-777-4585 or via email to helen.james@dot.state.fl.us.

Sincerely,

Signed by:

4A57384433DD4B2...

Helen James, P.E.
Program Administration Engineer
Program Management Office - District Four

HJ:ms

cc:

Kyle Burg – Village of Wellington
D4 Work Program – FDOT Program Management
Hyacinth Williams- FDOT District Construction (CEI)
Leonard Smith– FDOT District Construction
Sharon SingHagayan- FDOT District Construction (Compliance)
Ronald Arcalas – FDOT Materials Lab
Pete McRae – FDOT Palm Beach Operations Center
Mya Gray- FDOT Local Program Administrator
File