

Lift Station No. 16 Rehabilitation

BID OPENING DATE: January 13, 2025
BID OPENING TIME: 10:00 AM (local time)
ITB #202501

"Offers from the vendors listed herein are the only offers received timely as of the above receiving date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late"

VENDOR	HINTERLAND GROUP, INC
1. Bid submittal-one (1) original and/or one (1) PDF Copy	X
2. Bid Form signed by authorized representative	X
3. Acknowledgement of Addendum 1 & 2	X
4. Bid Bond/Security or Cashier's Check	X
5. Schedule of Value	X
6. Schedule of Subcontractors/Supplies	X
7. Schedule of Equipment and Materials	X
8. Sworn Statement under Section 287.133(3) (a)	X
9. Drug Free Workplace	X
10. Trench Safety Affidavit	X
11. Questionnaire & Qualification Checklist	X
12. Insurance Certificates	X
13. Copy of Appropriate Licenses	X
14. Proof of Workers Compensation Insurance/Workers Compensation Exemption	X
15. Conflict of Interest Statement	X
16. Non-Collusion Affidavit	X
17. References and Prior Experience Form	X
18. Certification Pursuant To Florida Statute § 215.4725 and § 287.135	X
19. No Coercion for Labor or Services Affidavit	X
20. E-Verify Memorandum of Understanding (MOU)□	X
21. Certification Regarding Debarment, Suspension, Ineligibility&Voluntary Exclusion-Exhibit R	X
Base Bid	\$1,664,500.00
Alternates	\$53,000.00

BID TABULATION				
BID NO: 202501				
Lift Station No. 16 Rehabilitation				
			HINTERLAND GROUP, INC	
Lift Station No. 16 Rehabilitation - Base Bid				
Description	Quantity	Unit	Unit Price	Sub Total
1. Mobilization (Shall not exceed 10% of the total bid)	1.00	LS	\$120,000.00	\$120,000.00
2. Bonds and Insurance	1.00	LS	\$50,000.00	\$50,000.00
3. Pre-Construction Video	1.00	LS	\$4,500.00	\$4,500.00
4. Trench Safety and Shoring	1.00	LS	\$15,000.00	\$15,000.00
5. Temporary Construction Fencing	1.00	LS	\$10,000.00	\$10,000.00
6. Maintenance of Traffic (M.O.T.)	1.00	LS	\$35,000.00	\$35,000.00
7. By-Pass Pumping & Piping Assembly	1.00	LS	\$108,000.00	\$108,000.00
8. NPDES Permit/Erosion Protection Measures	1.00	LS	\$5,000.00	\$5,000.00
9. As-Built Record Drawings	1.00	LS	\$25,000.00	\$25,000.00
10. Construction Survey	1.00	LS	\$12,000.00	\$12,000.00
11-A. PS 16 - Owner Furnished Generator - Civil and Site Improvements	1.00	LS	\$85,000.00	\$85,000.00
11-B. PS 16 - Owner Furnished Generator - Mechanical Improvements	1.00	LS	\$15,000.00	\$15,000.00
11-C. PS 16 - Owner Furnished Generator - Structural Improvements	1.00	LS	\$20,000.00	\$20,000.00
11-D. PS 16 - Owner Furnished Generator - Electrical Improvements	1.00	LS	\$185,000.00	\$185,000.00
12-A. Civil and Site Improvements	1.00	LS	\$285,000.00	\$285,000.00
12-B. Mechanical Improvements	1.00	LS	\$250,000.00	\$250,000.00
12-C. Structural Improvements	1.00	LS	\$225,000.00	\$225,000.00
12-D. Electrical Improvements	1.00	LS	\$185,000.00	\$185,000.00
			Total	\$1,634,500.00
Lift Station No. 16 Rehabilitation - Allowances				
AL-1 Wetwell Repair Allowance	1.00	AL	\$20,000.00	\$20,000.00
AL-2 Permit/FPL Fees	1.00	AL	\$10,000.00	\$10,000.00
				\$30,000.00
		Base Bid - Grand Total		\$1,664,500.00
Lift Station No. 16 Rehabilitation - Alternates				
Description	Quantity	Unit	Unit Price	Sub Total
ALT-1. Line Stop 6-Inch Forcemain	1.00	LS	\$12,000.00	\$12,000.00
ALT-2. Line Stop 8-Inch Forcemain	1.00	LS	\$15,000.00	\$15,000.00
ALT-3. Line Stop 18-Inch Forcemain	1.00	LS	\$26,000.00	\$26,000.00
				\$53,000.00