



PALM BEACH GARDENS  
"A unique place to live, learn, work & play"

ITB No.: ITB2015-042PF  
Bid Title: Subsurface Turf Drainage System for Natural Athletic Fields  
Bid Opening Date: Friday, November 7, 2014 @ 3:00 P.M.  
Prepared by: Kml R4

VENDOR NAME:		SPORTS TURF ONE	DBF CONSTRUCTION	GIANNETTI CONTRACTING	AMERICAS UNDERGROUND
Vendor FEIN		Not Provided	20-5301466	38-2477625	20-5774619
Corporation Address (State):		9819 State Road 7, Boynton Beach, FL	1350 NW 15th Ave, Pompano Beach, FL	6340 Sims Drive, Sterling Heights, MI	1307-B, South Killian Dr, Lake Park, FL
Are Submittal Forms Complete?		Yes	Yes	Yes	No - Collusion Affidavit missing
Conviction Disclosure (Yes/No)		No	No	No	No
Addenda Acknowledged (Yes/No):		Yes - all	Yes - all	Yes - all	Yes - all
Vendor Contact (for this bid)		William Gillan	Mark Giannetti	Nicholas J. Apostol	William Mabe
Vendor Contact Phone Number		561.369.7994	954.532.9869	586.268.2090	561.762.3788
Vendor Contact Fax Number		561.364.1118	954.532.9897	586.268.7099	Not Provided
Vendor Contact Email		<a href="mailto:billg@sportsturfone.com">billg@sportsturfone.com</a>	<a href="mailto:giannetti2008@comcast.net">giannetti2008@comcast.net</a>	<a href="mailto:rjannetti74@comcast.net">rjannetti74@comcast.net</a>	<a href="mailto:americasug@gmail.com">americasug@gmail.com</a>
To furnish and install Subsurface Turf Drainage Systems for several natural athletic fields at locations listed and specified within the Invitation to Bid, and as per the Statement of Work and Technical Specifications, for the City of Palm Beach Gardens, and within the restricted timelines (closure dates) stated in the Invitation to Bid.					
NO.	DESCRIPTION/LOCATIONS	COST/INFO	COST/INFO	COST/INFO	COST/INFO
1	GARDENS PARK  Estimated Start Date:  Estimated Calendar Days to Complete Installation:  Estimated Calendar Days for Sod Restoration/Grow-In:	<b>\$195,381.61</b>  12.15.2014  29 days  31 days	\$336,265.91  12.15.14  20 days  40 days	\$376,000.00  12.15.2014  60 days  75 days	\$253,000.00  12.15.2014  45 days  15 days
2	MIRASOL PARK  Estimated Start Date:  Estimated Calendar Days to Complete Installation:  Estimated Calendar Days for Sod Restoration/Grow-In:	<b>\$139,389.60</b>  3.2.2015  21 days  31 days	\$214,300.00  1.30.2015  10 days  40 days	\$273,000.00  3.16.2014*  60 days  60 days	\$173,000.00  3.2.2015  45 days  15 days
3	LILAC PARK  Estimated Start Date:  Estimated Calendar Days to Complete Installation:  Estimated Calendar Days for Sod Restoration/Grow-In:	<b>\$69,719.59</b>  5.18.2015  12 days  31 days	\$143,905.19  2.25.15  5 days  40 days	\$184,000.00  5.8.2014*  60 days  60 days	\$73,573.00  5.18.(2015)  45 days  15 days

NOTE: This bid tabulation is an indication of prices only and not a determination of the responsive, responsible bidders.

\* Bidder may actually mean "2015".