
 

 

June 28, 2017 
 

PROPOSAL 16-215F 
 

REPAIRS BASED ON INSPECTION 
MULTIPLE GROUND STORAGE TANKS 

WELLINGTON, FLORIDA 
 
Crom Coatings and Restorations, a Division of Crom, LLC (“CROM”) proposes to provide labor and material 
for the repair of the prestressed concrete tanks for The Village of Wellington of 1100 Wellington Trace, 
Wellington, FL 33414 (“Client”). All work will be completed in accordance with all applicable codes and 
standards including OSHA, AWWA, ACI and standard prestressed concrete tank design.  
 
1. DRAWINGS, SPECIFICATIONS, AND OTHER REQUIRED DATA 
 

Prior to starting work, CROM will gather all data required for submittal purposes for the repair of the 
aforementioned storage tanks including any available computations, detailed drawings, and specifications. 

 
2. COMMENCEMENT AND COMPLETION 
 

Upon your execution of this proposal, we will be prepared to start work four weeks after approval of our 
submittal information; and will undertake to furnish sufficient labor, materials, and equipment to complete 
the work within approximately six weeks working time thereafter. 

 
In the event that we cannot start the job by October 15, 2017 because of delays of any nature which are 
caused by the Client or other contractor employed by him or other circumstances over which we have no 
control, then the contract price may be renegotiated to reflect any increased costs. 

 
3. INSURANCE 
 

We hereby certify that we have complete Workers’ Compensation Insurance, and that we carry adequate 
Liability and Property Damage Insurance as well as Builders’ Risk Insurance.  A certificate will be furnished 
by our insuring agency upon request. 

 
4. SERVICES TO BE FURNISHED BY CROM COATINGS AND RESTORATIONS 
 

We propose to furnish all supervision, labor, material, equipment, scaffold and forms required to complete 
the work, except as noted in Paragraph 5.  The services to be furnished by CROM are specifically: 

 
This work is to be performed on the following tanks: 
 

 2.0 MG GST – Booster Station #1 
120’-0” ID x 24’-0” SWD 
 

 0.2 MG GST – GST #1 
40’-0” ID x 26’-6” SWD 
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 1.0 MG GST – GST #2 
80’-0” ID x 26’-7” SWD 
 

 1.0 MG GST – GST #3 
80’-0” ID x 26’-7” SWD 

 
a. Booster Station #1 - Repairs Based on Inspection: 

 
1) Mobilization of a repair crew. 

 
2) Secure interior ladder with new stainless steel hardware. 

 
3) Exterior concrete dome resurfacing at base of tank parapet wall, to direct rain water to downspouts. 

 
b. GST #1 - Repairs Based on Inspection: 

 
1) Replace interior aluminum ladder with new fiberglass ladder and add stainless steel TS safety rail. 

 
2) Chip and patch spalled concrete on exterior dome at hatch curb. 

 
c. GST #2 - Repairs Based on Inspection: 
 

1) Mobilization of a repair crew. 
 

2) Replace interior aluminum ladder with a new fiberglass ladder and add stainless steel TS safety rail. 
 

3) Pressure wash interior tank wall to remove accumulated sediment. 
 

4) Repair interior tank wall by removing corroded diaphragm, and resurface locations of repaired 
diaphragm with an NSF approved cementitious repair mortar. 

 
d. GST #3 - Repairs Based on Inspection: 

 
1) Replace interior aluminum ladder with a new fiberglass ladder and add stainless steel TS safety rail. 

 
2) Seal liquid level indicator opening with fiberglass Extren material and neoprene insect barrier. 

 
3) Seal dome probe opening with fiberglass Extren material and neoprene insect barrier. 

 
4) Repair fiberglass dome access hatch and spot apply new gel coating. 

 
5. MATERIALS AND SERVICES FURNISHED BY OTHERS 
 

It is understood that the following services shall be provided by others without expense to CROM. 
 

a. Adequate access to the tank sites including open storage space for our vehicles, equipment and 
materials, conveniently located near the tanks to be repaired. 
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b. A continuous supply of potable water under minimum pressure for the use of the CROM crew within 
100 feet of the tank sites. 

 
c. A continuous supply of electricity during the period of work:  one 100-AMP, 110/220-volt service for the 

operation of our power tools and accessories, located not more than 100 feet from the tanks.  Please 
be sure that all circuit breakers are ground-fault protected.  If it is necessary for CROM to supply its own 
electric power, add $500.00 per week to the contract amount. 

 
d. Any permit or other governmental fees as may be required for the work. 
 
e. Drainage and disposal of the tank’s contents. 

 
f. Disinfection, refilling of the tank’s contents and any bacteriological testing required. 
 
g. Complete lock out and tag out of the subject tank prior to personnel entering the tank.  The Client will 

be required to provide all materials for this process.  CROM will review the procedures before entering 
the tank. 

 
6. BACK CHARGES AND CLAIMS FOR EXTRAS 
 

No claim for extra services rendered or materials furnished will be valid by either party unless written notice 
thereof is given during the first ten days of the calendar month following that in which the claim originated.  
CROM’ claims for extras shall carry 30% for overhead and 10% for profit. 

 
7. DELAYS 
 

It is agreed that we shall be permitted to prosecute our work without interruption.  If delayed at any time for 
a period of 24 hours or more by an act or neglect of the Client, his representative, or other contractor 
employed by him, or by reason of any changes ordered in the work, we shall be reimbursed for our actual 
additional expense caused by such delay, including loss of use of our equipment, plus 30% for overhead. 
 

LIMITATION ON INDIVIDUAL LIABILITY OF DESIGN PROFESSIONAL 
 

TO THE EXTENT PERMITTED BY LAW, AN EMPLOYEE, AGENT, 
DESIGN PROFESSIONAL, OR ENGINEER EMPLOYED BY CROM 
SHALL NOT BE INDIVIDUALLY LIABLE FOR NEGLIGENCE 
OCCURRING WITHIN THE COURSE AND SCOPE OF EMPLOYMENT 
WITH CROM UNDER THIS PROPOSAL TO AN OWNER, 
CONTRACTOR, SUBCONTRACTOR, OR TO ANY THIRD PARTY 
CLAIMING BY AND THROUGH THESE PARTIES. 

 
8. LABOR 
 

This proposal is predicated on open-shop labor conditions, using our own personnel.   
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If we are required to employ persons of an affiliation desirable to the Client or other contractor employed 
by him or the general contractor thereby resulting in increased costs to us, the contract price shall be 
adjusted accordingly.  Such requirement shall not provide that CROM sign a contract with any labor 
organization.  In the event of a labor stoppage, we shall not be in default or be deemed responsible for 
delay of the progress of this contract or damage to the Client or the contractor so long as CROM has 
sufficient qualified employees available to perform the work. 
 
Our proposal is based on our crew performing our Scope of Work in accordance with our standard safety 
program.  If any additional safety requirements are placed on us (not required by OSHA) such as: site 
training, additional safety equipment or permit required confined space, the cost for such additional 
requirements plus 30% for overhead shall be reimbursed to us. 
 

9. QUOTATION 
 

We are prepared to carry out this work in accordance with the foregoing for the lump sum price of: 
  
  

  Booster Station #1 (See Attached Pricing):   $27,741.00 
  Ground Storage Tank #1 (See Attached Pricing):   $7,860.00 
  Ground Storage Tank #2 (See Attached Pricing):   $24,606.00 
  Ground Storage Tank #3 (See Attached Pricing):   $8,864.00 
    
        Total Contract Amount:   $69,071.00 
 
*Note: Pricing, terms and conditions are based off the City of Deltona Contract No. RFP # 
PW 14-18 – “As Needed Repairs & Modifications for Ground Storage Tanks.” 

 
 

Periodic and final payment, including any retention, shall be made within 10 days from the date our work 
is completed or the billing is received, or in accordance with applicable state Prompt Payment law, 
whichever is earlier, and is to be received by us in our accounting office at 250 SW 36th Terrace, Gainesville, 
Florida 32607.  Final payment shall not be held up because of delays in testing.  Payment not received by 
that date will be considered past due and will be subject to a late payment charge of 1% per calendar 
month, or any fraction thereof until received in our office. 
 
Credit card payments will be processed at the billing rate plus 3.5% 
 
If CROM does not receive payment within 7 days after such payment is due, as defined herein, CROM may 
give notice, without prejudice to and in addition to any other legal remedies, and may stop work until 
payment of the full amount owing to us has been received. The Proposal Amount and Time shall be adjusted 
by the amount of CROM’ reasonable and verified cost of shutdown, delay, and startup, which shall be 
effected by an appropriate change order.   
 
Any reasonable legal or other expense necessary for the enforcement of this Proposal or for the collection 
of monies due shall be borne by the party at fault. 
 
If sales tax is excluded from our price, or on materials contained in our price, in accordance with project 
specifications, such exclusion is subject to receipt of adequate tax exemption documents from you or the 
project owner prior to commencement of Work to allow for our application of same. If proper tax exemption 
documentation is not received or is not adequate to provide exemption, we reserve the right to receive 
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reimbursement of all sales tax CROM is obligated to pay due to the tardiness, lack of, or inadequate 
exemption documentation on behalf of you or the owner. 

 
10. ARBITRATION 

 
Any controversy or claim relating to the contract between us shall be settled by arbitration in accordance 
with the Construction Industry Arbitration Rules of the American Arbitration Association, and judgment by 
the arbitrator(s) may be entered in any court having jurisdiction. 
 

11. CONSULTATION AND LIMITATIONS 
 

If the Client wishes to have CROM to perform any additional repairs or remediation of the tanks or 
accessories, it shall authorize such work in writing and pay CROM its standard charges for such work. 
 
It is agreed that CROM shall not be responsible for any consequential, special or delay damages.  CROM 
does not assume responsibility for differing, latent or concealed conditions, which differ materially from 
those indicated in the subcontract/Contract documents or from those ordinarily found to exist and not 
inherent in the Work, including but not limited to weather, and not caused by CROM’s fault or negligence. 
 
It is agreed that the venue for any litigation under this Agreement shall be in Alachua County, Florida.  If 
CROM engages an attorney for the collection of the amounts due from the Client, the Client shall pay 
CROM its reasonable attorney’s fees and costs through any appeal. 

 
12. GUARANTEE 
 

CROM will guarantee its workmanship and materials on its work covered in this Proposal for a period of 
one year after completion of its work.  Prior to leaving the location, CROM personnel will perform a walk 
through with the responsible party overseeing our work for the Client.  In case any defects in CROM’ 
workmanship or materials appear within the one-year period  after completion of CROM’ work, CROM shall 
promptly make repairs at its own expense upon written notice by the Client that such defects have been 
found.  CROM’ guarantee is limited to defects in CROM’ workmanship and materials and CROM is not 
responsible for ordinary wear and tear or for damage resulting from negligent or inappropriate use. 
 
If a bond is required for the Scope of Work included in this contract, CROM will furnish a one-year 
Performance and Payment Bond.  The cost of this bond is not included in our price.  Please add $9.00 per 
$1,000 of contract value. 

 
13. ACCEPTANCE 
 

This proposal is offered for your acceptance within 45 days from the proposal date.  We reserve the right 
after that period to amend our bid to reflect our changing construction schedules and materials and labor 
rate changes.  The return to this company of a copy of this proposal with your acceptance endorsed thereon 
within the time aforesaid will constitute a contract between us.  This proposal shall be made a part of any 
subcontract agreement or purchase order. 
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Sincerely, 
 
CROM COATINGS AND RESTORATIONS 

     
Clemente Pichardo     Robert Oyenarte, P.E. 
Project Manager     Vice President

 
 
/nle 

 
ACCEPTED BY CLIENT 
 
__________________________________ 
 
PRINT:  _______________________ 
 
TITLE: _______________________ 
 
DATE: _______________________ 


