

ITB-016-26/MS - Little Ranches Bridge Demolition

	*Offers from the vendors listed herein are the only offers received timely as of the above receiving date and time.							
BID OPENING DATE: May 28,2026	received timely as of the above receiving date and time.							
BID OPENING TIME: 11:00 AM (local time)	All other offers submitted in response to this solicitation,							
ITB #016-26/MS	if any, are hereby rejected as late*							
VENDORS	Arbor Tree and Land, Inc dba ATL Diversified	Foster Marine Contractors, Inc	General Asphalt Co, LLC	Loren Jock Trucking, Inc	Douglas N. Higgins	Next gen Construction & Demolition	Reclaim Company, LLC	Ferreira Construction Co,Inc
Original and one(1) pdf (CD) Copy	N/A	N/A	N/A	N/A	N/A			
Bid Cover Page	YES	YES	YES	YES	YES			
Bid Form signed by Authorized Rep.	YES	YES	YES	YES	YES			
Acknowledgement of Addendums 1 & 2	YES	YES	YES	YES	YES			
Bid Bond/Security	YES	YES	YES	YES	YES			
Schedule of Values	YES	YES	YES	YES	YES			
Schedule of Subcontractor/Supplies	YES	YES	YES	YES	YES			
Schedule of Equipment and Materials	YES	YES	YES	YES	YES			
Sworn Statement Under Section 287.133(3)(a)	YES	YES	YES	YES	YES			
Drug Free Workplace	YES	YES	YES	YES	YES			
Trench Safety Affidavit	YES	YES	YES	YES	YES			
Questionnaire	YES	YES	YES	YES	YES			
A. 5 Years in Business	43 years	62 Years	60 Years	22 Years	53 Years			
Insurance Certificates	YES	YES	YES	YES	YES			
Copy of Appropriate Licenses in FL	Certified General Contractor	Certified General Contractor / Qualified Stormwater Management Inspector/30 Hr Outreach Training Construction,FDOT Approved	Certified General Contractor/fdot Qualification	Certified General Contractor	Certified General Contractor			
Proof of Workers Compensation/Exemption	YES	YES	YES	YES	YES			
Conflict of Interest Statement	YES	NO	YES	NO	YES			
Non-Collusion Affidavit	YES	YES	YES	YES	YES			
References (3) and Prior Experience Form	YES	YES	YES	YES	YES			
Certification Pursuant to FL Statue 215.4725 and 287.135	YES	YES	YES	YES	YES			
E-Verify Memo of Understanding (MOU)	YES	YES	NO	YES	NO			
No Coercion for Labor or Services Affidavit	YES	YES	YES	YES	YES			
Foreign Countries of Concern Affidavit	YES	YES	YES	YES	YES			
Grand Total:	\$ 431,484.00	\$ 632,613.98	\$ 724,695.84	\$ 726,302.88	\$ 1,732,776.00	Non-responsive Vendor did not provide any documents	Non-responsive Vendor did not provide Revised Schedule of Values	Non-responsive Vendor did not provide Revised Schedule of Values

TTB-016-26/MS - Little Ranches Bridge Demolition - Revised - May 11, 2026

			Vendor Name:	Arbor Tree and Land, Inc dba ATL Diversified		Foster Marine Contractors, Inc		General Asphalt Co, LLC		Loren Jock Trucking, Inc		Douglas N. Higgins	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Total for Item	Unit Price	Total for Item	Unit Price	Total for Item	Unit Price	Total for Item	Unit Price	Total for Item
General Conditions and Requirements													
1	Mobilization	1	LS	\$ 18,500.00	\$ 18,500.00	\$ 45,500.00	\$ 45,500.00	\$ 90,000.00	\$ 90,000.00	\$ 6,728.00	\$ 6,728.00	\$ 250,000.00	\$ 250,000.00
2	Demobilization	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 45,500.00	\$ 45,500.00	\$ 20,000.00	\$ 20,000.00	\$ 6,728.00	\$ 6,728.00	\$ 250,000.00	\$ 250,000.00
Demolition													
3	Cast in Place Concrete 8" X 36" X 20' Approach Slab	2	EA	\$ 8,500.00	\$ 17,000.00	\$ 16,250.00	\$ 32,500.00	\$ 9,880.00	\$ 19,760.00	\$ 11,950.00	\$ 23,900.00	\$ 800.00	\$ 1,600.00
4	Cast in Place Concrete 30" X 45" X 40'-7" End Bents	2	EA	\$ 7,500.00	\$ 15,000.00	\$ 4,550.00	\$ 9,100.00	\$ 6,500.00	\$ 13,000.00	\$ 32,750.00	\$ 65,500.00	\$ 2,750.00	\$ 5,500.00
5	Cast in Place Concrete 6" X 30" Sheet Piles at End Bents	60	EA	\$ 175.00	\$ 10,500.00	\$ 2,600.00	\$ 156,000.00	\$ 965.74	\$ 57,944.40	\$ 1,115.79	\$ 66,947.40	\$ 300.00	\$ 18,000.00
6	Cast in Place Concrete 18" X 18" X 18'-9" Wing Walls at End Bents	4	EA	\$ 5,500.00	\$ 22,000.00	\$ 4,550.00	\$ 18,200.00	\$ 4,828.75	\$ 19,315.00	\$ 3,000.00	\$ 12,000.00	\$ 2,000.00	\$ 8,000.00
7	Cast in Place Concrete 30" X 30" X 36' Interior Bents	4	EA	\$ 5,500.00	\$ 22,000.00	\$ 2,600.00	\$ 10,400.00	\$ 9,657.49	\$ 38,629.96	\$ 28,897.00	\$ 115,588.00	\$ 1,700.00	\$ 6,800.00
8	18" Prestressed Piles	24	EA	\$ 1,650.00	\$ 39,600.00	\$ 162.50	\$ 3,900.00	\$ 2,615.57	\$ 62,773.68	\$ 2,400.00	\$ 57,600.00	\$ 3,500.00	\$ 84,000.00
9	Repair bottom of Canal Bank Where Piles are Removed	24	EA	\$ 600.00	\$ 14,400.00	\$ 500.00	\$ 12,000.00	\$ 195.00	\$ 4,680.00	\$ 75.00	\$ 1,800.00	\$ 300.00	\$ 7,200.00
10	Prestressed 15" X 3' Deck Slabs	60	EA	\$ 250.00	\$ 15,000.00	\$ 1,235.00	\$ 74,100.00	\$ 1,715.36	\$ 102,921.60	\$ 1,200.00	\$ 72,000.00	\$ 300.00	\$ 18,000.00
11	Asphalt	3120	FT2	\$ 4.00	\$ 12,480.00	\$ 2.93	\$ 9,141.60	\$ 3.25	\$ 10,140.00	\$ 4.87	\$ 15,194.40	\$ 6.00	\$ 18,720.00
12	1-1/4" Post Tensioning Rods Tensioned to 30,000# inside 2" Ducts	10	EA	\$ 25.00	\$ 250.00	\$ 195.00	\$ 1,950.00	\$ 965.74	\$ 9,657.40	\$ 500.00	\$ 5,000.00	\$ 550.00	\$ 5,500.00
13	12'-6" Long Metal Guards Rails and Posts	4	EA	\$ 200.00	\$ 800.00	\$ 1,300.00	\$ 5,200.00	\$ 2,340.00	\$ 9,360.00	\$ 500.00	\$ 2,000.00	\$ 550.00	\$ 2,200.00
14	Barrier Wall Concrete Railing	260	FT	\$ 65.00	\$ 16,900.00	\$ 130.00	\$ 33,800.00	\$ 92.86	\$ 24,143.60	\$ 70.00	\$ 18,200.00	\$ 10.00	\$ 2,600.00
15	Barrier Wall Concrete Posts	44	EA	\$ 425.00	\$ 18,700.00	\$ 147.88	\$ 6,506.72	\$ 219.49	\$ 9,657.56	\$ 260.00	\$ 11,440.00	\$ 10.00	\$ 440.00
16	10-1/2" X 12" Concrete Curbs	260	FT	\$ 9.00	\$ 2,340.00	\$ 13.00	\$ 3,380.00	\$ 39.00	\$ 10,140.00	\$ 73.01	\$ 18,982.60	\$ 17.00	\$ 4,420.00
Miscellaneous													
17	Double Turbidity Barrier in Canal	2	EA	\$ 4,500.00	\$ 9,000.00	\$ 5,000.00	\$ 10,000.00	\$ 5,070.00	\$ 10,140.00	\$ 18,697.00	\$ 37,394.00	\$ 10,000.00	\$ 20,000.00
18	Corrugated Metal Pipe Stilling Well	1	EA	\$ 1,600.00	\$ 1,600.00	\$ 10,000.00	\$ 10,000.00	\$ 650.00	\$ 650.00	\$ 750.00	\$ 750.00	\$ 25,000.00	\$ 25,000.00
Refurbish Canal Banks													
19	Rock Rip Rap	2	EA	\$ 58,000.00	\$ 116,000.00	\$ 20,000.00	\$ 40,000.00	\$ 45,500.00	\$ 91,000.00	\$ 33,750.00	\$ 67,500.00	\$ 358,000.00	\$ 716,000.00
				Subtotal Cost:	\$ 359,570.00		\$ 527,178.32		\$ 603,913.20		\$ 605,252.40		\$ 1,443,980.00
Contingency													
20	Owner Contingency	1	LS	20%	\$71,914.00	20%	\$105,435.66	20%	\$120,782.64	20%	\$121,050.48	20%	28879600%
				Grand Total	\$ 431,484.00		\$ 632,613.98		\$ 724,695.84		\$ 726,302.88		\$ 1,732,776.00