

Village Park Baseball Field Dugout Replacement Project Bid

BID OPENING DATE: March 25, 2019 at 2:00pm

BID OPENING TIME: 2:00 PM(local time)

Bid # 201905

"Offers from the vendors listed herein are the only offers received timely as of the above receiving date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late"

VENDORS	CREATIVE CONTRACTING GROUP	BOROMEI CONSTRUCTION INC	HARTZELL CONSTRUCTION INC
PDF of submittal	YES	YES	YES
Bid Cover Sheet	YES	YES	YES
Bid Bond or Cashier's Check	YES	YES	YES
Bid Form	YES	YES	YES
Schedule of Value	YES	YES	YES
Schedule of Subcontractors	YES	YES	YES
Schedule of Equipment and Materials	YES	YES	YES
Sworn Statement under Section 287.133(3) (a)	YES	YES	YES
Drug Free Workplace	YES	YES	YES
Trench Safety	YES	YES	YES
Questionnaire	YES	YES	YES
Insurance Certificates	YES	YES	YES
Copy of Appropriate Licenses	YES	YES	YES
Proof of Workers Compensation or exemption	YES	YES	YES
Conflict of Interest Statement	YES	YES	YES
Non-Collusion Affidavit	YES	YES	YES
Certification Pursuant To Florida Statute § 215.4725	YES	YES	YES
Local Preference	Western Communities	Not Local	Not Local
Grand Total	\$ 187,000.70	\$ 232,589.50	\$ 188,972.70

BID TABULATION								
BID NO: 201905								
VILLAGE PARK BASEBALL FIELD DUGOUT REPLACEMENT PROJECT								
BASIS OF AWARD			CREATIVE CONTRACTING GROUP		BOROMEI CONSTRUCTION INC		HARTZELL CONSTRUCTION INC	
Description	Quantity	Unit	Unit Price	Sub Total	Unit Price	Sub Total	Unit Price	Sub Total
DEMOLITION - REMOVE AND HAUL	1.00	LS	\$14,500.00	\$14,500.00	\$20,000.00	\$20,000.00	\$18,240.00	\$18,240.00
CONCRETE SLAB, FOOTERS AND THICKENED EDGE FOR DUGOUTS, PER ARCH SPECIFICATIONS	8.00	EA	\$4,975.00	\$39,800.00	\$4,000.00	\$32,000.00	\$4,580.00	\$36,640.00
6" CONCRETE SIDEWALK	105.00	SY	\$92.38	\$9,699.90	\$65.00	\$6,825.00	\$140.00	\$14,700.00
HEADER CURB	160.00	LF	\$49.38	\$7,900.80	\$32.00	\$5,120.00	\$70.00	\$11,200.00
PREPARE SUBGRADE	400.00	SY	\$18.00	\$7,200.00	\$40.00	\$16,000.00	\$20.00	\$8,000.00
CHAIN LINK FENCE	960.00	LF	\$25.00	\$24,000.00	\$30.00	\$28,800.00	\$25.00	\$24,000.00
GATE FOR CHAIN LINK FENCE	8.00	EA	\$500.00	\$4,000.00	\$900.00	\$7,200.00	\$480.00	\$3,840.00
ALUMINUM BENCH	8.00	EA	\$1,062.50	\$8,500.00	\$1,500.00	\$12,000.00	\$1,330.00	\$10,640.00
INSTALL PRE-FABRICATED DUGOUT (SUPPLIED BY VILLAGE OF WELLINGTON)	8.00	EA	\$2,437.50	\$19,500.00	\$5,000.00	\$40,000.00	\$2,850.00	\$22,800.00
REGRADE AND RESOD AFFECTED AREAS	1.00	LS	\$6,200.00	\$6,200.00	\$2,500.00	\$2,500.00	\$2,800.00	\$2,800.00
MOBILIZATION	1.00	LS	\$13,000.00	\$13,000.00	\$20,000.00	\$20,000.00	\$8,500.00	\$8,500.00
CLEARING AND GRUBBING	1.00	LS	\$4,500.00	\$4,500.00	\$8,000.00	\$8,000.00	\$3,500.00	\$3,500.00
BOND	1.00	LS	\$6,500.00	\$6,500.00	\$10,000.00	\$10,000.00	\$3,297.00	\$3,297.00
MATERIAL TESTING ALLOWANCE	1.00	AL	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00
OWNER CONTROLLED CONTINGENCY (10% of items 1-15)	1.00	LS	\$18,700.00	\$18,700.00	\$21,144.50	\$21,144.50	\$16,815.70	\$16,815.70
		Grand Total		\$187,000.70		\$232,589.50		\$188,972.70
				Minor error on SOV				Error on SOV