

PROJECT No. ITB 201908
Bid NAME: Forcemain Replacement Project – Forest
Hill Boulevard Crossing and C-2 Canal
Crossing.

HG Job No. 19-0111-00

BID DUE - Wednesday, May 8, 2019 @ 2:00 PM

SUBMITTED TO:

Village of Wellington
Clerk's Office
12300 Forest Hill Boulevard
Wellington, FL 33414



SUBMITTED BY:



Hinterland Group, Inc.

2051 W Blue Heron Blvd

Riviera Beach, FL 33404

561-640-3503

Email: info@hinterlandgroup.com

BID COVER PAGE

SUBMIT BIDS TO: Wellington Attn: Clerk's Office 12300 Forest Hill Blvd Wellington, FL 33414		REFER ALL INQUIRIES TO PRIMARY CONTACT: Purchasing Division 12300 Forest Hill Blvd Wellington, FL 33414 Ph: 561-791-4107		Wellington <h1>INVITATION TO BID</h1>	
BID TITLE: Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing				BID NO: 201908	

NAME OF FIRM, ENTITY, or ORGANIZATION: Hinterland Group Inc.				
NAME OF CONTACT PERSON Chase R Rogers		VENDOR MAILING ADDRESS: 2051 W Blue Heron Blvd		CITY: Riviera Beach
				ZIP: 33404
				STATE: FL
TITLE Project Director		VENDOR HEADQUARTERS ADDRESS (IF DIFFERENT): N/A		CITY:
				ZIP:
				STATE:
PHONE NUMBER: 561-640-3503			FEDERAL EMPLOYER IDENTIFICATION NUMBER (EIN): 20-5156844	
EMAIL ADDRESS: info@hinterlandgroup.com			STATE OF FLORIDA BUSINESS LICENSE NUMBER (IF APPLICABLE) CGC1520354 - General Contractor CUC1224635 - Underground Utility & Excavation Contractor EC13003615 - Electrical Contractor	
FAX NUMBER: 561-640-3504				
ORGANIZATIONAL STRUCTURE (Please Check One): Corporation <input checked="" type="checkbox"/> Partnership <input type="checkbox"/> PROPRIETORSHIP <input type="checkbox"/> Joint Venture <input type="checkbox"/> Other <input type="checkbox"/>				
If Corporation, please provide the following:				
(A) Date of Incorporation: 06 / 26 / 2006 <small>Month / Day / Year</small>			(B) State or Country of Incorporation:	

BID PROPOSAL CHECKLIST

Please submit your proposal in this order

- YES ☒ NO ☐ 1. Bid submittal – one (1) original and one (1) PDF (CD) Copy
- YES ☒ NO ☐ 2. Bid Form signed by authorized representative
- YES ☒ NO ☐ 3. Acknowledgment of addendums
- YES ☒ NO ☐ 4. Bid Bond/Security or Cashier's Check
- YES ☒ NO ☐ 5. Schedule of Value
- YES ☒ NO ☐ 6. Schedule of Subcontractor/Supplies
- YES ☒ NO ☐ 7. Schedule of Equipment and Materials
- YES ☒ NO ☐ 8. Sworn Statement under Section 287.133(3) (a)
- YES ☒ NO ☐ 9. Drug Free Workplace
- YES ☒ NO ☐ 10. Trench Safety Affidavit
- YES ☒ NO ☐ 11. Questionnaire
- YES ☒ NO ☐ 12. Insurance Certificates
- YES ☒ NO ☐ 13. Copy of Appropriate Licenses
- YES ☒ NO ☐ 14. Proof of Workers Compensation Insurance/Workers Compensation Exemption
- YES ☒ NO ☐ 15. Local Preference Affidavit
- YES ☒ NO ☐ 16. Conflict of Interest Statement
- YES ☒ NO ☐ 17. Non-Collusion Affidavit
- YES ☒ NO ☐ 18. References and Prior Experience Form
- YES ☒ NO ☐ 19. Certification Pursuant To Florida Statute § 215.4725

BID BOND/SECURITY

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

KNOW ALL MEN BY THESE PRESENTS, that we Hinterland Group, Inc.

as Principal, hereinafter called the Principal, and Hartford Accident & Indemnity Company

a corporation duly organized under the laws of the State of Connecticut as Surety, hereinafter called the Surety, are held and firmly bound unto Wellington, Purchasing Dept., 12300 Forest Hill Boulevard, Wellington, FL 33414

as Oblige, hereinafter called the Oblige, in the sum of Ten Percent (10%) of amount bid for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal has submitted a bid for Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing

NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a Contract with the Oblige in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Oblige the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Oblige may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed April 11, 2019

Witnesses:

Hinterland Group, Inc.

Seal

By:

Chase Rogers, Project Director

Hartford Accident & Indemnity Company

Seal

By:

Augusta M. Godinho Attorney-in-Fact



POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-12

One Hartford Plaza

Hartford, Connecticut 06155

Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: HALCYON UNDERWRITERS

Agency Code: 21-224119

- ☒ Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
☒ Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
☒ Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
☐ Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
☐ Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
☐ Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
☐ Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
☐ Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of Unlimited:

Paul C. Lyons III, Katherine A. Lee, Augusta M. Godinho of MAITLAND, Florida

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by ☒, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

ss. Hartford

On this 5th day of January, 2018, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
Notary Public

My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of April 11, 2019
Signed and sealed at the City of Hartford.



Kevin Heckman

Kevin Heckman, Assistant Vice President

BID FORM

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

PROJECT: Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing Date: 05/07/2019

BIDDER: Hinterland Group Inc.

THIS BID IS SUBMITTED TO:

Wellington
Clerk's Office
12300 Forest Hill Boulevard
Wellington, FL 33414

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.
2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 180 days after the posting of the recommended award. BIDDER will sign and submit the Agreement with the Bonds and other documents required by the Bidding Requirements within 15 days after the date of OWNER'S Notice of Award.
3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of all which is hereby acknowledged):

Date <u>04/29/2019</u>	Addenda Number <u>1</u>
Date _____	Addenda Number _____
Date _____	Addenda Number _____

(b) BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, Site, locality, and all local conditions, Laws, and Regulations that in any manner may affect cost, progress, performance, or furnishing of the Work.

(c) BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings of physical conditions which, if any, are attached to the Contract Documents, and accepts the determination as set forth in the Bidding Documents of the extent of the technical data contained in such reports and drawings upon which BIDDER is entitled to rely.

(d) BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies (in addition to or to supplement those referred to in (c) above) which pertain to the subsurface or physical conditions at the site or otherwise may affect the cost, progress, performance or furnishing of the Work as BIDDER considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, and no additional examinations, investigations, explorations, tests, reports or similar information or data are or will be required by BIDDER for such purposes.

(e) BIDDER has reviewed and checked all information and data shown or indicated on the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and assumes responsibility for the accurate location of said Underground Facilities. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said Underground Facilities are or will be required by BIDDER in order to perform and furnish the Work at the Contract price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents.

(f) BIDDER has correlated the results of all such observations, examinations, investigations, explorations, tests, reports, and studies with the terms and conditions of the Contract Documents.

(g) BIDDER has given OWNER written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to BIDDER.

(h) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER.

4. BIDDER agrees to perform all the Work described in Contract Documents, subject to adjustments as provided therein, for the Prices BIDDER provides on the Schedule of Values.
5. BIDDER declares it understands that the unit quantities shown on the Bid Form Unit Price Schedule are approximate only and not guaranteed and are subject to either increase or decrease; and that should the quantities of any of the items of Work be increased, the BIDDER agrees to do the additional Work at the unit prices set out herein, and should the quantities be decreased, BIDDER also understands that final payment shall be made on actual quantities completed at the unit prices, and shall make no claims for anticipated profits for any decrease in the quantities.
6. The BIDDER further declares its understands the OWNER may elect to construct only a portion of the Work covered by these Documents and BIDDER agrees to perform that portion of the Work for which BIDDER is awarded a Contract at the unit prices quoted herein.
7. BIDDER agrees that the Work:

Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing shall be Substantially Complete within 180 days of Notice to Proceed and Finally Complete within 210 days of Notice to Proceed. Work hours 7:00am to 7:00pm Monday – Friday, excluding holidays.

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work on time.

8. The following documents are attached to and made a condition of this Bid:

- (a) Required Bid security in the form of Bid Bond.
- (b) Schedule of Values.
- (c) List other documents as pertinent.

9. Communications concerning this Bid shall be telephoned or addressed to:

Name: Chase Rogers
Address: 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

Phone No.: 561-640-3503 Fax: 561-640-3504

10. BIDDER'S Florida Contractor's License No. CGC1520354

11. BIDDER covenants that it is qualified to do business in the State of Florida and has attached evidence of BIDDER'S qualification to do business in the State of Florida, or if not attached, BIDDER covenants to obtain such evidence within five days of request by OWNER to provide evidence.

If BIDDER is

An Individual

Name _____ (SEAL)

Signature: _____

Doing business as _____

Business Address: _____

Phone Number: _____ Fax Number: _____

A Partnership

Firm's Name _____ (SEAL)

General Partner Signature: _____

Business Address: _____

Phone Number: _____ Fax Number: _____

A Corporation

Corporation's Name Hinterland Group Inc. (SEAL)

State of Incorporation Florida

Authorized Person: Chase R Rogers

Title: Project Director

Signature: _____

Attest: Emily Meng

Signature: Emily Meng

Business Address: 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

Phone Number: 561-640-3503 Fax Number: 561-640-3504



SCHEDULE OF VALUES

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

ITEM #	ITEM	UNIT	PLAN QTY:	UNIT PRICE	TOTAL
FORCEMAIN REPLACEMENT - FOREST HILL BLVD CROSSING					
1	16" I.D. HDPE FORCEMAIN VIA HDD (INCL. APPURTUNANCES)	LF	370	\$195.00	\$72,150.00
2	16" DUCTILE IRON FORCEMAIN (INCL. FITTINGS/RESTRAINT)	LF	60	\$180.00	\$10,800.00
3	8" DUCTILE IRON FORCEMAIN (INCL. FITTINGS/RESTRAINT)	LF	60	\$95.00	\$5,700.00
4	AIR RELEASE VALVE WITH MANHOLE	EA	2	\$13,500.00	\$27,000.00
5	COORDINATE FORCEMAIN SERVICE INTERRUPTION / FLOW CONTROL	LS	1	\$10,000.00	\$10,000.00
6	CONNECT TO EXISTING FORCEMAIN(S)	EA	4	\$8,500.00	\$34,000.00
7	GROUT AND ABANDON EXIST. 12" FORCEMAIN	LS	1	\$8,200.00	\$8,200.00
8	MISC. SURFACE RESTORATION/SODDING (BAHIA)	LS	1	\$4,000.00	\$4,000.00
SUBTOTAL ITEMS				1 - 8	\$171,850.00
FORCEMAIN REPLACEMENT - C-2 CANAL CROSSING					
9	6" I.D. HDPE FORCEMAIN VIA HDD (INCL. APPURTUNANCES)	LF	225	\$120.00	\$27,000.00
10	6" DUCTILE IRON FORCEMAIN (INCL. FITTINGS/RESTRAINT)	LF	80	\$80.00	\$6,400.00
11	AIR RELEASE VALVE WITH MANHOLE	EA	1	\$13,500.00	\$13,500.00
12	6" HOT TAP OF EXISTING 12" FORCEMAIN (INCL. SADDLE AND VALVE)	LS	1	\$5,400.00	\$5,400.00
13	COORDINATE 6" FORCEMAIN SERVICE INTERRUPTION / FLOW CONTROL	LS	1	\$4,500.00	\$4,500.00
14	CONNECT TO EXISTING 6" FORCEMAIN	EA	1	\$4,800.00	\$4,800.00
15	DEMOLITION/REMOVAL OF EXIST. 6" AERIAL CROSSING AND FORCEMAIN	LS	1	\$15,000.00	\$15,000.00
16	PROVIDE/INSTALL BURIED CROSSING WARNING SIGN	EA	1	\$1,500.00	\$1,500.00
17	RESTORATION OF GOLF COURSE/WASTE BUNKER	LS	1	\$12,000.00	\$12,000.00
18	MISC. SURFACE RESTORATION/SODDING (BAHIA)	LS	1	\$4,500.00	\$4,500.00
SUBTOTAL ITEMS				9 - 18	\$94,600.00
SUBTOTAL ITEMS				1 - 18	\$266,450.00
ITEM #	ITEM	UNIT	PLAN QTY:	UNIT PRICE	TOTAL
19	OWNER CONTROLLED CONTINGENCY (15% OF SUBTOTAL 1-18)	LS	1	\$39,967.50	\$39,967.50
20	MOBILIZATION & GENERAL CONDITIONS	LS	1	\$12,000.00	\$12,000.00
21	CLEARING AND GRUBBING	LS	1	\$5,000.00	\$5,000.00
22	BOND & INSURANCE REQUIREMENTS	LS	1	\$15,000.00	\$15,000.00
23	CONSTRUCTION LAYOUT & SURVEY	LS	1	\$3,500.00	\$3,500.00
24	NPDES COMPLIANCE	LS	1	\$2,500.00	\$2,500.00
25	PRE AND POST CONSTRUCTION VIDEO	LS	1	\$2,500.00	\$2,500.00
26	MAINTENANCE OF TRAFFIC	LS	1	\$2,000.00	\$2,000.00
27	AS-BUILT RECORD DRAWINGS	LS	1	\$4,500.00	\$4,500.00
28	MATERIAL TESTING ALLOWANCE (OWNER CONTROLLED)	LS	1		\$5,000.00
SUBTOTAL ITEMS				19 - 28	\$91,967.50
GRAND TOTAL ITEMS				1 - 28	\$358,417.50

BIDDER/CONTRACTOR understands and agrees that this is Unit Price Contract and that contractor will be paid based upon items and quantities actually performed and accepted by Owner. The Schedule of Values is provided for the purpose of Bid Evaluation and when initiated by Wellington, the pricing of change orders. Contractor's price will not be adjusted to reflect any deviation from the Schedule of Values, except to the extent that Wellington changes the scope of Project after the Contract Date.

Quantities listed on the Schedule of Values are estimates only and are not to be construed as guaranteed work quantities. Bids will be evaluated based upon the total contract price. Balance of pricing shall be considered by OWNER in determining lowest, responsive, responsible bidder. CONTRACTORS/BIDDERS shall submit balanced bids.

SCHEDULE OF SUBCONTRACTORS

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

<u>Discipline</u>	<u>Subcontractor</u>	<u>Address City, ST, Zip</u>	<u>License Number</u>
Directional Drilling sub-contractor	To be Determined Upon Award		
Site restoration sub-contractor	In House		
Erosion control/pollution prevention subconsultant	In House		

Address of Subcontractor may be considered in accordance with Wellington's Local Preference Policy

SCHEDULE OF EQUIPMENT AND MATERIALS

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Item	Manufacturer	Description
Available Upon Request		

SALES TAX RECOVERY PROGRAM SPECIAL CONDITIONS FOR OWNER FURNISHED MATERIALS AND EQUIPMENT

During the course of this Project, Wellington (hereinafter referred to as "Owner") may issue a Change Order or Change Orders to delete from the contract certain items that the Owner desires to purchase directly and furnish to Contractor for use in the Project. Contractor agrees that if Owner desires to issue such Change Order(s), Contractor will assist the Owner in identifying appropriate materials and equipment to be included in the Change Order(s), will execute such Change Order(s) and will participate in this tax savings program at no additional cost to the Owner. Furthermore, Contractor agrees to abide by and comply with the following Special Conditions.

1. **Sales and Use Taxes.** The Owner is exempt from paying sales and use taxes on materials and equipment purchased for, and incorporated into Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing, Bid No. 201908, (hereinafter the "Project"). The Owner shall make direct purchases of all materials and equipment purchased for, or to be incorporated into the Project, as agreed to by the Contractor and agreed upon by the Owner in the form of a Change Order. All direct purchases of materials and equipment shall be made by the Owner with funds specifically allocated for the construction of the Project. Material suppliers shall be competitively bid by the Contractor and its subcontractors. The Contractor shall include the price for all construction materials in its bid. The Contractor shall provide the Owner a list of all intended suppliers, vendors, etc. for consideration as Owner Purchased Materials. This list shall be submitted at the same time as the preliminary schedule of values. The Contractor shall submit price quotes from the vendors, as well as a description of the materials to be supplied, estimated quantities and prices and as provided below. The Contractor shall notify the Owner no later than **10 calendar days** after request by Owner of the requested materials and equipment to be purchased by the Owner for the Project. The standard Owner Terms and Conditions applicable to this program are included as Attachment A to this section. Each equipment supplier of equipment to be provided under the Sales Tax Recovery Program shall be obligated to meet the requirements of the Owner of Wellington Terms and Conditions and the Project Technical Specifications.
 - 1.1 The Contractor shall: (a) compile Contractor's and any Subcontractors' itemized requirement for materials and equipment, including quantities, unit costs, manufacturers' or vendors' catalogue or order numbers, delivery instructions, and other specific terms and information that are required to order the specific materials and equipment, and terms and conditions to be imposed on suppliers regarding delivery and submittal time requirements, and quantities thereof required by Contractor or Subcontractors in accordance with the applicable requirements of the Construction Contract, from time to time, during the construction of the Project, as materials and equipment need to be ordered for the Project, and submit such compilation to the Owner; (b) prepare a requisition for such materials and equipment on the Owner's form of requisition; and (c) deliver any such requisition to the Owner no less than thirty (30) days prior to the date the manufacturer or vendor of the materials or equipment, as the case may be, requires orders for such materials or equipment to be placed to assure delivery of such materials or equipment to the Site in accordance with the Project Schedule (the "Order Date"). The requisition shall identify the Order Date. . The Owner shall issue a Purchase Order directly to the vendor of the materials or equipment, prior to the Order Date (a Purchase Order). The Owner shall include with any such Purchase Order, a copy of the Owner's sales and use tax exemption certificate and a copy of the Owner's Certificate of Entitlement required under F.A.C. Rule 12A-1.094(4)(c). The Owner shall make direct payment to the vendor from the Owner's account.
 - 1.2 The Contractor, upon the delivery of any such materials or equipment, shall verify the conformity of such materials or equipment with the terms of the Purchase Order and the Contract Documents. If the Contractor determines that the materials and equipment are conforming, the Owner shall take title and possession of such material and equipment before such materials and equipment are incorporated into the Project. If the Contractor determines that the materials and equipment are non-conforming, the Contractor shall immediately notify the Owner in writing and the Owner shall reject such material and equipment.
 - 1.3 The Owner shall assume all risk of loss on all materials and equipment purchased pursuant to its sales and use tax exemption, subject to the provisions of section 1.10 below. The Owner shall maintain Builder's Risk Insurance for the full insurable value for all materials and equipment purchased as a result of the Owner Sales Tax Recovery Program herein. This coverage shall be in addition to all other coverage required in Section 1.11 below or as otherwise provided in these Contract Documents.
 - 1.4 To the extent that materials and equipment are purchased pursuant to the Owner's sales and use tax exemption, the Contractor shall reduce the Contract Amount and the penal sum of its public construction bond by 1.06 times the cost of the materials and equipment purchased directly by the Owner.

- 1.5 The Contractor shall be fully responsible for all matters relating to the receipt of materials and equipment furnished by the Owner in accordance with this Special Condition, including, but not limited to, the responsibility for verifying correct quantities, verifying documents or orders in a timely manner, coordinating purchases, providing and obtaining all warranties and guarantees required by the Contract Documents, inspection and acceptance of the materials and equipment at the time of delivery, and loss or damage to materials and equipment following acceptance of items due to the negligence of such Contractor or any Subcontractors or other party. The Contractor shall coordinate delivery schedules, sequence of delivery, loading orientation, and other arrangements normally required by such Contractor for the particular materials and equipment furnished. The Contractor shall provide or arrange for all services required for the unloading, handling and storage of such materials and equipment through installation.
- 1.6 The Contractor shall visually inspect all shipments from material and equipment vendors purchased directly by the Owner in accordance with this Special Condition (the "Owner Furnished Materials") and approve the vendors' invoices for materials or equipment delivered, as Owner Furnished Materials are furnished to the Site in accordance with this Special Condition. The Contractor shall assure that each delivery of the Owner Furnished Materials is accomplished by documentation adequate to identify the Purchase Order against which the purchase is made. This documentation may consist of a delivery ticket and an invoice from the vendor conforming to the Purchase Order, together with such additional information as the Owner may require. The Contractor shall deliver to the Owner all invoices for materials and equipment upon verification by such Contractor that the materials and equipment conform exactly to the Contract Documents and the Purchase Order. Upon receipt of any invoice for Owner Furnished Materials, the Owner shall accept such materials and deliver such invoice to the Owner for payment directly to the vendor.
- 1.7 The Contractor shall inspect all Owner Furnished Materials to determine that such Owner Furnished Materials conform to the Contract Documents, including the Drawings and Specifications, and to determine prior to incorporation into the Work whether any such Owner Furnished Materials are patently defective, and whether such Owner Furnished Materials are identical to the materials ordered and match the description of the bill of lading and the Purchase Order. If Contractor discovers defective or non-conforming Owner Furnished Materials upon such visual inspection, Contractor shall: (1) not recommend acceptance of such non-conforming materials and equipment, (b) not utilize such non-conforming or defective materials in the Work; (c) not allow Subcontractor to utilize such non-conforming or defective materials in the Work; and (d) promptly notify the Owner, in writing, of the defective or non-conforming condition so that repair or replacement of those Owner Furnished Materials can occur without any undue delay or interruption to the Project. In the event that such Contractor fails to perform such inspection or otherwise incorporates into the Work such defective or non-conforming Owner Furnished Materials, the Contractor shall be responsible for the repair and replacement of defective or non-conforming materials, at its sole cost and expense.
- 1.8 The Contractor shall maintain written and detailed records of all Owner Furnished Materials incorporated into the Work from the stock of Owner Furnished Materials. The Contractor shall account monthly to the Owner for any Owner Furnished Materials delivered to the Site, indicating which Owner Furnished Materials have been incorporated into the Work.
- 1.9 The Contractor shall be responsible for obtaining and managing all warranties and guarantees for all Owner Furnished Materials. All repair, maintenance or damage-repair calls shall be forwarded by the Owner to the Contractor for resolution with the appropriate vendor, supplier or Subcontractor. The Contractor warrants represents and covenants that it shall be responsible for all warranties and guarantees of the Owner Furnished Materials.
- 1.10 After the Owner takes possession of the Owner Furnished Materials at the Site, possession of the Owner's Furnished Material shall immediately and automatically transfer to the Contractor without notice. The transfer of possession of Owner Furnished Materials from the Owner to the Contractor shall constitute a bailment for the mutual benefit of the Owner and such Contractor. The Owner shall be considered the bailor and such Contractor the bailee of the Owner Furnished Materials. Owner Furnished Materials shall be considered returned to the Owner for purposes of their bailment at such time as they are incorporated into the Project or consumed in the process of completing the Project and they are accepted in writing by the Owner upon final completion and acceptance of the Project by the Owner.
- 1.11 The Contractor shall purchase and maintain Builder's Risk Insurance sufficient to protect against loss of or damage to Owner Furnished Materials. Such insurance shall cover the full value of any Owner Furnished Materials between

the time the Owner and or Contractor or its agents first takes title to and possession of any of such Owner Furnished Materials until final completion of the Work. The Contractor shall also maintain any other insurance with such deductible amounts that the Owner deems necessary as it relates to the Owner Furnished Materials.

- 1.12 The Owner shall not be liable for any interruption or delay damages in the Project by virtue of ordering the Owner Furnished Materials, for any defects or other problems with the Project by virtue of ordering the Owner Furnished Materials, or for any extra costs resulting from any delay in the delivery of, or defects in, the Owner Furnished Materials.
- 1.13 The Contractor, on a monthly basis, shall review invoices submitted by all vendors of Owner Furnished Materials delivered to the Site during the prior month and either concur or object to the Owner's issuance of payment to the vendors, based upon such Contractor's records of materials delivered to the Site and whether any of the Owner Furnished Materials for which payment has not been made were either non-conforming or defective.
- 1.14 In order to arrange for the prompt payment to the vendor, the Contractor shall provide to the Owner a list of the acceptance of the goods or materials within fifteen (15) days of receipt of said goods or materials. Accompanying the list shall be a copy of the applicable Purchase Order, invoices, delivery tickets, written acceptance of the delivered items, and such other documentation as may be reasonably required by the Owner. Upon receipt of the appropriate documentation, the Owner shall prepare a check payable to the vendor based upon the receipt of data provided. This check will be released, delivered and remitted directly to the vendor. The Contractor shall assist the Owner to immediately obtain partial or final release of waivers as appropriate. The Owner shall not make any payment without the appropriate Contractor's concurrence and approval, which shall be delivered to the Owner. There shall be no retention on Owner Furnished Materials against either the vendor, the Contractor(s) or the Subcontractor(s).
- 1.15 The Contractor and or/the Owner may, in its or their reasonable discretion, require certain material and equipment vendors to provide a supply bond in the amount of one-hundred percent (100%) of the Purchase Order price. The supply bond, if required, shall be issued by a qualified surety company authorized to do business in the State of Florida and acceptable to the Owner. If the supply bond is required, the costs thereof will be added to the amount of the Purchase Order. The Contractor shall verify that a vendor can furnish a supply bond. All bonds will name the Owner and the Contractor as additional obligees.

Terms and Conditions (Attachment A).

The following Terms and Conditions are applicable to this order entered into by and between the Village of Wellington (referred to hereafter as Buyer) and Vendor (referred to as Seller).

- 2.1 Seller's acceptance of this order will be presumed unless Seller acknowledges exception, in writing, to Buyer within ten (10) calendar days after date of order.
- 2.2 Sellers doing business with the Buyer are prohibited from discriminating against any employee, applicant, or client because of race, color, religion, disability, sex, age, national origin, ancestry, marital status, or sexual orientation with regard to but not limited to the following employment practices, rates of pay or other compensation methods, and training selection.
- 2.3 Any assignment of this order, performance of work hereunder, in whole or in part, or monies due or to become due hereunder, shall be void unless consented to by Buyer in writing and Buyer shall have no obligations to any assignee of Seller under any assignment not consented to in writing by Buyer.
- 2.4 In the event of default by the Seller, Buyer may procure the articles or services covered by this order from other sources and hold the seller responsible for any excess costs occasioned thereby.
- 2.5 Deliveries are to be made during hours 8:00 a.m. to 5:00 p.m., Monday through Friday, excluding holidays, unless otherwise stipulated. Seller shall notify the Buyer of deliveries that require special handling and/or assistance for off-loading. Failure to notify the Buyer concerning this type of delivery will result in the billing to Seller of any add-on re-delivery, storage, or handling charges.
- 2.6 The Buyer may grant additional time for any delay or failure to perform hereunder if the delay will not adversely impact the best interest of the Buyer and is due to causes beyond the control of the Seller. Such grant must be in writing and made part of the order.

- 2.7 In those cases where prices stated are not F.O.B. Destination, Seller is required to prepay charges and list on invoices.
- 2.8 To the extent authorized by law, Seller shall indemnify, save and hold harmless the Buyer, its employees and agents against any and all claims, damages, liability and court awards including costs, expenses and attorney fees incurred as a result of any act or omission by the Seller, or its employees, agents, subcontractors of assignees pursuant to the terms of this order.
- 2.9 All Commodities delivered on this order are subject to inspection upon receipt by a representative of the Buyer. All rejected commodities shall remain the property of the Seller and will be returned at the Seller's expense.
- 2.10 Seller must render original invoice to the Buyer, Attention "Project Manager, 12300 Forest Hill Blvd., Wellington, FL 33414"
- 2.11 By accepting this order, Seller understands and agrees that the items covered herein, or services to be rendered, shall be manufactured, sold or performed in compliance with applicable Federal, State, County and Local laws, ordinances, rules, codes and regulations. Lack of knowledge by the Seller shall in no way be a cause for relief from responsibility.
- 2.12 Seller shall save and hold harmless the Buyer, its employees and agents from liability for infringement of any United States patent, trademark or copyright trademark or copyright for or on account of the use of any product sold to Buyer or used in the performance of this order.
- 2.13 No modifications of this order shall be binding upon Buyer unless approved by an authorized representative of Buyer's Purchasing Office.
- 2.14 Seller compliance required under Chapter 442, Florida Statutes, that any toxic substance delivered as a part of this order must be accompanied by a Material Safety Data Sheet (MSDS).
- 2.15 Order Number must appear on all invoices, packing slips, shipping notices, freight bills, and correspondence concerning this order.
- 2.16 Payments will be made only to the company and address as set forth on order unless the Seller has requested a change thereto on official company letterhead, signed by an authorized officer of the company.
- 2.17 No endorsement by the Buyer of the product and/or service will be used by Seller in any way, manner or form in product literature or advertising.
- 2.18 Quantities specified in the order cannot be changed without Buyer's prior written approval. Goods shipped in excess of quantity designated may be returned at Seller's expense.
- 2.19 All parties to this order agree that the representatives named herein are, in fact, bona fide and possess full and complete authority to bind said parties.
- 2.20 Responsibility will not be accepted for any goods delivered or services performed unless covered by a duly authorized Buyer Purchase Order.
- 2.21 The Buyer of Wellington is exempt from Federal and State taxes for tangible personal property. Sellers doing business with the Buyer shall not be exempt from paying sales tax to their suppliers for materials to fulfill contractual obligations with the Buyer, nor shall any Seller be authorized to use the Buyer's Tax Exemption Number in securing such materials.
- 2.22 Buyer reserves the right to terminate this order in whole or in part for default (a) if Seller fails to perform in accordance with any of the requirements of this order or (b) if Seller becomes insolvent or suspends any of its operations or if any petition is filed of proceeding commenced by or against Seller under any State or Federal law relating to bankruptcy, arrangement, reorganization, receivership or assignment for the benefit of creditors. Any such termination will be without liability to Buyer except for completed items delivered and accepted by the Buyer. Seller will be liable for excess cost of re-procurement.

- 2.23 By accepting this order, the Seller agrees that payment terms shall be in accord with the Florida Prompt Payment Act, Florida Statute 218.70, *et seq.*
- 2.24 No provision of Seller's agreement to supply the ordered goods, equipment, or materials shall in any way limit Seller's liability for damages caused by defects in the materials incorporated in, nor the design or manufacture of, Seller's equipment, goods, or materials. Seller's agreement shall not include any provision requiring the Buyer to pay Seller's attorney's fees in any dispute or claim arising out of this Purchase Order.
- 2.25 The Uniform Commercial Code (Florida Statutes, Chapter 672) shall prevail as the basis for contractual obligations between the Seller and Buyer for any terms and conditions not specifically stated in this order.
- 2.26 Any and all legal actions arising from or necessary to enforce this contract will be held in Palm Beach County, Florida and the service of process and interpretation of contractual obligation shall be in accordance with the laws of the State of Florida.
- 2.27 Seller acknowledges that the materials being ordered are for incorporation into the Project for Buyer pursuant to a contract with a contractor. Seller agrees that it shall warrant its goods, equipment, or materials being ordered herein in compliance with Seller's normal warranties, or in compliance with the warranty provisions of the construction contract, the terms of which are incorporated herein, whichever warranty provides the Buyer with the greatest protection. Regardless of the forgoing all warranties shall be in accordance with the contract documents to which Contractor is bound with the buyer.

END OF SECTION

CERTIFICATE OF ENTITLEMENT – **SAMPLE**

I, the undersigned authorized representative of _____ (hereinafter "Governmental Entity"), Florida Consumer's Certificate of Exemption Number _____, certify that the tangible personal property purchased on or after _____ (date) will be incorporated into or become a part of a public facility as part of a public works contract pursuant to contract # _____ with _____ (Name of Contractor) for the building of _____.

I certify that the purchase of the materials contained in the attached Purchase Order meets the following exemption requirements contained in Section 212.08(6), F.S., and Rule 12A-1.094, F.A.C.:

You must initial each of the following requirements.

- ____ 1. The attached Purchase Order is issued directly to the vendor supplying the materials the contractor will use in the identified public works.
- ____ 2. The vendor's invoice is issued directly to Governmental Entity.
- ____ 3. Payment of the vendor's invoice is made directly by Governmental Entity to the vendor from public funds.
- ____ 4. Governmental Entity will take title to the tangible personal property from the vendor at the time of purchase or delivery by the vendor.
- ____ 5. Governmental Entity assumes the risk of damage or loss at the time of purchase.

I understand that if the tangible personal property identified in the attached Purchase Order does not qualify for the exemption provided in Section 212.08(6), F.S., and Rule 12A-1.094, F.A.C., Governmental Entity will be subject to the tax, interest, and penalties due on the materials purchased. If the Department of Revenue determines that the materials purchased tax-exempt by issuing this Certificate do not qualify for the exemption, Governmental Entity will be liable for any tax, penalty, and interest determined to be due.

I understand that if I fraudulently issue this certificate to evade the payment of sales tax I will be liable for payment of the sales tax plus a penalty of 200% of the tax and may be subject to conviction of a third degree felony.

Under the penalties of perjury, I declare that I have read the foregoing Certificate of Entitlement and the facts stated in it are true.

Signature of Authorized Representative

Title

Purchaser's Name (Print or Type)

Date

Federal Employer Identification:

Telephone Number:

You must attach the Purchase Order and the Florida Consumer's Certificate of Exemption issued to Governmental Entity.

Do not send to the Department of Revenue. This Certificate of Entitlement must be retained in the vendor's and the contractor's books and records.

(d)(c) If the contractor does not have a Certificate of Entitlement, sales to the contractor are subject to tax, unless the contractor can demonstrate to the satisfaction of the Executive Director or designee that such sales are, in substance, tax-exempt direct sales to a governmental entity.

(e) The governmental entity may not transfer liability for such tax, penalty, and interest to another party by contract or agreement.

(f) In the case of contracts with any agency or branch of the United States government in which the federal governmental agency or branch is not required to produce a Certificate of Entitlement, the purchase must comply with the five criteria provided in paragraph

Page | 31

(4)(b), for the purchase of supplies and materials to be exempt from sales and use tax. If the criteria in paragraph (4)(b) are not met, the contractor is the ultimate consumer of such supplies or materials and is liable for sales or use tax on such purchases and manufacturing costs.

(5) Contractors, including subcontractors, that manufacture or fabricate their own materials for incorporation into public works cannot be included in a governmental entity's direct purchase program and may not accept a Certificate of Entitlement. The contractor and subcontractors, not the governmental entity, are deemed to be the ultimate consumers of the articles of tangible personal property they manufacture or fabricate to perform their contracts and are liable for tax in the manner provided in subsection (10) of Rule 12A-1.051, F.A.C.

(6) through (8) No change.

Rulemaking Authority 212.08(6), 212.17(6), 212.18(2), 212.183, 213.06(1) FS. Law Implemented 212.02(4), (14), (15), (16), (19), (20), (21), 212.06(1), (2), (14), 212.07(1), 212.08(6), (7)(bbb), 212.085, 212.18(2), 212.183 FS., s. 8, Ch. 2010-138, L.O.F. History—New 6-3-80, Amended 11-15-82, Formerly 12A-1.94, Amended 1-2-89, 8-10-92, 6-28-04, .

SWORN STATEMENT UNDER SECTION 287.133(3)(a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to Village of Wellington
[print name of the public entity]
by Chase R Rogers
[print individual's name and title]
for Hinterland Group Inc.
[print name of entity submitting sworn statement]
whose business address is 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

and (if applicable) its Federal Employer Identification Number (FEIN) is 20-5156844

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: N/A.)

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any bid or contract for goods or services or any contract for the construction or repair of a public building or public work, to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime; or
 2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
5. I understand that a "person" as defined in Paragraph 287.133(1)(c), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. [Please indicate which statement applies.]



Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

[signature]
Chase R Rogers - Project Director

05/07/2019

[date]



STATE OF Florida

COUNTY OF Palm Beach

Subscribed and Sworn to (or affirmed) before me on May 7, 2019 by

[date]

Chase R Rogers

[name]

He/she is personally known to me or has presented

as identification.

[type of identification]

Emily Meng
[Notary's Signature and Seal]

Emily Meng - GG240228

Print Notary Name and Commission No.



DRUG FREE WORKPLACE

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Preference may be given to businesses with drug-free workplace programs. Whenever two or more Bids which are equal with respect to price, quality, and service are received by the Owner for the procurement of commodities or contractual services, a Bid received from a business that certifies that it has implemented a drug-free workplace program may be given preference in the award process. Established procedures for processing tie Bids will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free workplace program, a business must attest to the following:

1. We publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. We inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. We give each employee engaged in providing the commodities or contractual services that are under Bid a copy of the statement specified in subsection (1).
4. We, in the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under Bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. We impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. We make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Contractor's Signature

Chase R. Rogers - Project Director



TRENCH SAFETY AFFIDAVIT

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Hinterland Group Inc. (NAME OF FIRM) hereby provides written assurance that compliance with applicable Trench Safety Standards identified in the Occupational Safety and Health Administration's Excavation Safety Standards, (OSHA) 29 C.F.R.S. 1926.650 Subpart P will be adhered to during trench excavation in accordance with Florida Statutes 553.60 through 553.64 inclusive (1990), "Trench Safety Act".

The undersigned acknowledges that included in the various items of the proposal and in the Total Proposal Price are costs for complying with the Florida "Trench Safety Act" as summarized below: (Attach additional sheets as necessary).

Schedule Item	Trench Safety Measure (Slope, Trench Shield, etc.)	Cost
1-18	Slope	\$1,000.00
1-18	Shoring	\$2,500.00
	Total	\$3,500.00

(Signature) Chase R Rogers - Project Director

05/07/2019

(Date)

STATE OF Florida

COUNTY OF Palm Beach



Subscribed and Sworn to (or affirmed) before me on May 7, 2019 by

Chase R Rogers. He/she is personally known to me or has presented

(type of i.d.) as identification.

Emily Meng
Notary Public Signature and Seal

Emily Meng - GG240228
Print Notary Name and Commission No.



QUESTIONNAIRE

The following Questionnaire shall be completed and submitted in Envelope with the Bid. By submission of this Bid, Bidder guarantees the truth and accuracy of all statements and answers herein contained.

1. How many years has your organization been in business? 12+

2. Have you ever failed to complete work awarded to you? If so, where and why?

No.

3. Has the bidder or his or her representative inspected the proposed project and does the Bidder have a complete plan for its performance?

Yes - Plans to be provided upon request.

4. Will you subcontract any part of this work? If so, give details including a list of each subcontractor(s) that will perform work in excess of the percent (10%) of the contract amount and the work that will be performed by each subcontractor(s).

Subcontractor	Work to be Performed
To be Determined Upon Award	Directional Drilling

5. What equipment do you own that is available for the work? Please See Attached Qualifications and Certifications: "Owned Equipment"

6. What equipment will you purchase for the proposed work? None Foreseen

7. What equipment will you rent for the proposed work? None Foreseen

8. State the name of your proposed project manager and give details of his or her qualifications and experience in managing similar jobs.

Jay Breig - Twelve years experience in the rehabilitation and installation of wastewater structures, gravity and force main pipe installations. Conducts daily labor briefings, safety meetings and coordinates daily labor for successful project completion. Regularly conducts project briefings with project managers and inside support personnel.

9. State the true, exact, correct and complete name of the partnership, corporation, or trade name under which you do business and the address of the place of business. (If a corporation, state the name of the president and secretary. If a partnership, state the names of all partners. If a trade name, state the names of the individuals who do businesses under the trade name.

10. The correct name of the Bidder is Hinterland Group Inc.

11. The partnership is a ☐ Sole Proprietorship, ☐ Partnership, or ☒ Corporation or ☐ Other Type of Entity _____ (Fill In).

12. The address of principal place of business is 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

13. The names of the Corporate Officers, or Partners, or Individuals doing business under a trade name, are as follows:

Daniel Duke, III - President

14. List all organizations which were predecessors to Bidder or in which the principals or officers of the Bidder were principals or officers.

N/A

15. List and describe all bankruptcy petitions (Voluntary or Involuntary) which have been filed by or against the Bidder, its parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the disposition of each such petition.

None.

16. List and describe all successful Performance or Payment Bond claims made to your surety(ies) during the last five (5) years. The list and descriptions should include claims against the bond of the Bidder and its predecessor organization(s).

None.

17. List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Bidder or its predecessor organization(s) during the last five (5) years. The list shall include all case names; case, arbitration, or hearing identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of the dispute.

None.

18. List and describe all criminal proceedings or hearings concerning business related offenses in which the Bidder, its principals or officers or predecessor organization (s) were defendants.

None.

19. Has the Bidder, its principals, officers, or predecessor organization(s) been debarred or suspended from bidding by any government during the last five (5) years? If yes, provide details.

None.

20. List and disclose any and all business relations with any members of Wellington Council.

None.

REQUEST FOR PROOF OF WORKERS COMPENSATION INSURANCE OR EXEMPTION

Dear Provider of Services or Goods:

In order to provide services or goods to Wellington, we require that you provide us either proof of workers compensation coverage or proof of exemption.

Employers conducting work in the State of Florida are required to provide workers' compensation insurance for their employees. Specific employer coverage requirements are based on the type of industry, number of employees and entity organization. To determine coverage requirements for a specific employer, the following information is provided by the Bureau of Compliance.

Construction Industry - One (1) or more employees, including the owner of the business who are corporate officers or Limited Liability Company (LLC) members. For a list of the trades considered to be in the construction industry see 69L-6.021 Florida Administrative Code.

Non-Construction Industry - Four (4) or more employees, including business owners who are corporate officers or Limited Liability Company (LLC) members.

Please note: Non-construction industry Sole Proprietors or partners in a Partnership are not employees unless they want to be included on the business' Workers' Compensation Insurance policy and file a form DWC 251 with the Division of Workers' Compensation.

Agricultural Industry - Six (6) regular employees and/or twelve (12) seasonal workers who work more than 30 days during a season but no more than a total of 45 days in a calendar year.

Out of State Employers must notify their insurance carrier that they are working in Florida. If there is no insurance, the out of state employer is required to obtain a Florida Workers' Compensation Insurance policy with a Florida approved insurance carrier which meets the requirements of Florida law and the Florida Insurance Code. This means that "Florida" must be specifically listed in Section 3A of the policy (on the Information Page).

An Extraterritorial Reciprocity clause in the home state's statute allows some out of state Employers to work in Florida temporarily using their home state's Workers' Compensation insurance policy.

Contractors are required to make certain that all sub-contractors have the required Workers' Compensation Insurance **before** they begin work on a project. To see the documentation that is required from a sub-contractor, see 69L-6.032 Florida Administrative Code.

If the sub-contractor does not have Workers' Compensation Insurance for its employees, those workers become the employees of the contractor. If an injury occurs, the contractor is responsible for paying the benefits for the work related injury, illness or fatality.

If you meet the above criteria to be exempt, you **MUST** provide us with one of the following:

- If your business is a sole proprietorship or unincorporated business: provide us a Verification of Automatic Exempt Certificate. This verification is a letter that is issued by the State of Florida Department of Financial Services. To receive a letter from the State, complete the following directions: 1) Call the National Council of Compensation Insurance 1-800-622-4123, Option 5, and ask them for the class code for your type of business. 2) Once you have received this code, call the Department of Financial Services at 1-850-413-1601 and provide them your business name, class code, mailing address, and contact phone number. They will send you the Verification of Automatic Exempt Certificate. 3) Provide us a copy of the Verification of Automatic Exempt Certificate.
- If your business is a corporation (including a professional association or limited liability company), and you are not required to have workers compensation insurance as per the requirements as outlined above, you must provide the Village with a copy of your Florida Division of Workers' Compensation Certificate of Election to be Exempt.

If you are an employer that meets the requirements of workers compensation and needs to obtain coverage, contact your current business insurance agent, or you may use the following resources to locate an agent: www.faia.com, www.piafl.org/wc-info.pdf, or call (850) 893-8245.

Please be reminded that the furnishing of this information to Wellington is a non-negotiable requirement to perform services for us. Failure to provide this timely may result in either termination of your services or delay of payment for services. Your workers compensation Certificate of Coverage, of Workers' Compensation Certificate of Election to be Exempt, or Verification of Automatic Exempt Certificate must be delivered or mailed to the Purchasing Department located at 12300 Forest Hill Boulevard, Wellington, Florida, 33414.

WELLINGTON LOCAL PREFERENCE

APPLICATION TO BE CONSIDERED A LOCAL BUSINESS IN ACCORDANCE WITH VILLAGE OF WELLINGTON FLORIDA'S LOCAL PREFERENCE POLICY

Wellington gives preference to local businesses in certain purchasing situations as set forth in Chapter 9 of Wellington's Purchasing and Procurement Manual. In order to be considered a local business, entitled to be given preference, the business must make application with Wellington and meet one of the following criteria as such is more fully set forth in Chapter 9, of Wellington's Purchasing and Procurement Manual:

Chapter 9, LOCAL PREFERENCE

Western Communities Local Business - For the purpose of determining a "Western Communities local business" a vendor must have a principal permanent business location and headquarters within Wellington of Wellington, Florida or west of the Florida Turnpike to the Palm Beach County western boundary line. This applies to all entity formations, including, but not limited to, limited liability companies, partnerships, limited partnerships and the like or sole proprietors. Further, the entity or sole proprietor must provide that it, he or she has been domiciled and headquartered in the jurisdictional boundaries of the Western Communities for at least six months prior to the solicitation. Post Office boxes will not be considered a permanent business location within the Western Communities. Home business offices shall be considered as a business location if it otherwise meets the requirements herein. In order to be eligible for such local preference the vendor shall have a local business tax receipt pursuant to the County's and/or municipalities' Code of Ordinances, having jurisdiction over the location of the business, unless otherwise exempt therefrom. Further, the vendor must be properly licensed and authorized by law to provide the goods, services or professional services to the extent applicable and the location of the business must be properly zoned in order for the vendor to conduct its business.

Palm Beach County local business - For the purpose of determining a "Palm Beach County local business" a vendor must have a principal permanent business location and headquarters within Palm Beach County, Florida. This applies to all entity formations, including, but not limited to, limited liability companies, partnerships, limited partnerships and the like or sole proprietors. Further, the entity or sole proprietor must provide that it, he or she has been headquartered and domiciled in the jurisdictional boundaries of Palm Beach County, Florida for at least six months prior to the solicitation. Post Office boxes will not be considered a permanent business location within Palm Beach County, Florida. Home business offices shall be considered as a business location if it otherwise meets the requirements herein. In order to be eligible for such local preference the vendor shall have a local business tax receipt pursuant to the Palm Beach County Code of Ordinances as amended from time to time, unless otherwise exempt there from. Further, the vendor must be properly licensed and authorized by law to provide the goods, services or professional services to the extent applicable and the location of the business must be properly zoned in order for the vendor to conduct its business.

Subcontractor utilization - In competitive bid situations, a business may also qualify as either a Palm Beach County or Western Community local business if they are utilizing subcontractors to perform the work or materialmen to supply the job and more than fifty (50%) percent of their proposed bid price will be paid to subcontractors and/or materialmen who qualify, under the above standards, as Palm Beach County and/or Western Community local businesses.

Please check the box below indicating which preference category your business is applying for:

☐ Western Communities Local Business

☒ Palm Beach County Local Business

☐ Subcontractor Utilization

1. The name of the business is: Hinterland Group Inc.

2. The address of the business is: 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

3. How long has the business been located at its current address: 1 Year

4. If the business has relocated within the last six months, please provide the answers to questions 1-3 for the previous location:

5. The previous name of the business is: N/A

6. The previous address of the business is: 992 W 15th Street, Riviera Beach, FL 33404

7. How long was this business at the previous location: 3 Years

8. If the business is attempting to qualify under the subcontractor utilization provision, please provide a breakdown of the subcontractors who would qualify for either the Palm Beach County or Western Community, business classification, the requisite information, provide their responses to the above 1 - 7 questions and for each of the subcontractors, indicate the amount that they are proposed to be compensated at under the bid price.

9. The business as a local business tax receipt from: (1) Palm Beach County ☒ (2) the following municipality: _____ (3) located in unincorporated Palm Beach County: ☐

10. Please provide a copy of Local Business Tax Receipts from Palm Beach County and the applicable municipality are attached.

11. Please provide a Certificate of Good Standing indicating the formation or domestication of the entity in and for the State of Florida is attached.

12. Please provide copies of licenses if applicable from the State of Florida authorizing the business to provide the good services or professional services contemplated in the bid documents.

By signing below, I hereby certify that under penalty of perjury I believe my business qualifies as a Palm Beach County, Western Community or subcontractor utilization business in accordance with Wellington's Local Preference Policy and that I have submitted current and accurate information and documents relating to my qualifications. I further acknowledge and agree that any fraudulent or duplicitous information submitted in furtherance of this application will be grounds for disqualification from bidding on this project and doing business with Wellington in the future.

Applicants Federal Tax ID Number - 20-5156844 Applicants Business Address 2051 W Blue Heron Blvd
Riviera Beach, FL 33404

Signature of Authorized Representative of Corporation, Partnership, or other business entity:

Print Name: Chase R Rogers

Title: Project Director

Date: 05/07/2019

CITY OF: Riviera Beach

COUNTY OF: Palm Beach



SUBSCRIBED AND SWORN TO (or affirmed) before me on this 7th day of May, 2019, by
Chase R Rogers. He She is personally known to me or has presented

_____ as identification.

Emily Meng
(Signature of Notary)

Emily Meng

(Print or Stamp Name of Notary)



Notary Public Florida

(State)

Notary Seal

Signature of Individual if Sole Proprietor:

Print Name: _____

Date: _____

CITY OF: _____

COUNTY OF: _____

SUBSCRIBED AND SWORN TO (or affirmed) before me on this _____ day of _____, 201____, by
_____. He/She is personally known to me or has presented

_____ as identification.

(Signature of Notary)

(Print or Stamp Name of Notary)

Notary Public _____

(State)

Notary Seal

CONFLICT OF INTEREST STATEMENT

This Proposal/Agreement (whichever is applicable) is subject to the conflict of interest provisions of the policies and Code of Ordinances of WELLINGTON, the Palm Beach County Code of Ethics, and the Florida Statutes. During the term of this Agreement and any renewals or extensions thereof, the VENDOR shall disclose to WELLINGTON any possible conflicts of interests. The VENDOR's duty to disclose is of a continuing nature and any conflict of interest shall be immediately brought to the attention of WELLINGTON. The terms below shall be defined in accordance with the policies and Code of Ordinances of WELLINGTON, the Palm Beach County Code of Ethics, and Ch. 112, Part III, Florida Statutes.

CHECK ALL THAT APPLY.

- ☒ To the best of our knowledge, the undersigned business has no potential conflict of interest for this Agreement due to any other clients, contracts, or property interests.
- ☒ To the best of our knowledge, the undersigned business has no employment or other contractual relationship with any WELLINGTON employee, elected official or appointed official.
- ☒ To the best of our knowledge, the undersigned business has no officer, director, partner or proprietor that is a WELLINGTON purchasing agent, other employee, elected official or appointed official. The term "purchasing agent", "elected official" or "appointed official", as used in this paragraph, shall include the respective individual's spouse or child, as defined in Ch. 112, Part III, Florida Statutes.
- ☒ To the best of our knowledge, no WELLINGTON employee, elected official or appointed official has a material or ownership interest (5% ownership) in our business. The term "employee", "elected official" and "appointed official", as used in this paragraph, shall include such respective individual's relatives and household members as described and defined in the Palm Beach County Code of Ethics.
- ☒ To the best of our knowledge, the undersigned business has no current clients that are presently subject to the jurisdiction of WELLINGTON's Planning, Zoning and Building Department.

CONFLICT:

☐ The undersigned business, by attachment to this form, submits information which may be a potential conflict of interest due to any of the above listed reasons or otherwise.

THE UNDERSIGNED UNDERSTANDS AND AGREES THAT THE FAILURE TO CHECK THE APPROPRIATE BLOCKS ABOVE OR TO ATTACH THE DOCUMENTATION OF ANY POSSIBLE CONFLICTS OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR BID/PROPOSAL OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, WHICHEVER IS APPLICABLE.



Hinterland Group Inc.

COMPANY NAME

AUTHORIZED SIGNATURE

Chase R Rogers

NAME (PRINT OR TYPE)

Project Director

TITLE

NON-COLLUSION AFFIDAVIT

State of Florida

County of Palm Beach

Being duly sworn deposes and says:

That he/she is an officer of the parties making the forgoing bid submittal, that such bid submittal is genuine and not collusive or sham, that said Bidder has not colluded, conspired, connived or agreed, directly or indirectly with any bidder or person, to put in a sham bid or to refrain from bidding and has not in any manner, directly, or indirectly, sought by agreement of collusion or communication or conference with any person, to fix the price of affiant or any other bidder, or to fix any overhead, profit of cost element of said price, or that of any other bidder, or to secure any advantage against the authority, of any person interested in the proposed contract and that all statements in said bid is true.



Hinterland Group Inc.

Name of Bidder

Chase R Rogers

Print name of designated signatory


Signature

Project Director

Title


On this 7th day of May, 2019, before me appeared Chase R Rogers personally known to me to be the person described in and who executed this Affidavit and acknowledged that (she/he) signed the name freely and voluntarily for the uses and purposes therein described.

In witness thereof, I have hereunto set my hand and affixed seal the day and year last written above.



(Affix Seal Here)

Emily Meng


Signature

Notary Public in and for the State of Florida

(Name Printed)

Residing at 2051 W Blue Heron Blvd

Riviera Beach, FL 33404

My commission expires 07/19/2022

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Cooper City Lift Station #21

Owner/Reference Name: City of Cooper City

Owner/Reference Contact: Steve Blanchard

Project Director

Name

Title

954-434-5519

Sblanchard@coopercityfl.org

Phone

Email

Project Location: Cooper City, FL

Project Description: Force main & water installation. Installation of new 10' of force main & 200' of water main across the road

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: Installation of force main

Project Cost: Initial Contract Value \$ 567,215.98

Change Orders \$ 0

Final Contract Price \$ 567,215.98

Explain Reason(s) for Change Orders: No Change Orders

Project Timeline: Start Date April 2017

Contract Time Extension None

Completion Date Feb 2018

Explain Reason(s) for Time Extension: N/A

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of three (3) similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group, Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the Qualification of Bidder section of the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Force Main Replacement MLK Jr and SW 10th Street

Owner/Reference Name: City of West Palm Beach

Owner/Reference Contact: Joseph Tanacredi Project Manager

561-493-6138

Name

Title

561-493-6138

Phone

Jtanacredi@pbwater.com

Email

Project Location: West Palm Beach, FL

Project Description: Installation of 8" Forcemain and 12" Water Main via HOD method under MLK Blvd in Belle Glade Including all MOT in a School zone.

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: Pressurized Pipeline Installation using methods of Open cut and HOD. As well as Road crossings and MOT

Project Cost: Initial Contract Value \$ 324,736 .43

Change Orders \$ 0

Final Contract Price \$ 324,736 .43

Explain Reason(s) for Change Orders: No Change Orders

Project Timeline: Start Date June 2017

Contract Time Extension None

Completion Date Current, on-Going

Explain Reason(s) for Time Extension: None

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of three (3) similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group, Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the Qualification of Bidder section of the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Raw Water Booster Pump - Seventh Street SW

Owner/Reference Name: Collier County

Owner/Reference Contact: Tom Sivert Project Manager / Engineer

	Name	Title
	<u>239-252-5376</u>	<u>tomsivert@colliergov.net</u>
	Phone	Email

Project Location: Collier County, FL

Project Description: Removal of Four Horizontal split-case pump & Motor assemblies & associated piping. Install new concrete pump bases & associated modifications, pipe supports & piping. Provide & install (4) new horizontal split-case pump. Removal PLC controls. Install (4) new variable frequency drives VFDS & PLC controls. Electrical work including pump motor re-connection & connection of new VFDS with PLC controls. Painting & complete Restoration & cleaning.

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: - Booster Pumps - 100 + HP

- VFD's

- Sequencing - Critical Time constraints

- Master Pumping Facility

Project Cost:	Initial Contract Value	\$ <u>653,400.00</u>
	Change Orders	\$ <u>0</u>
	Final Contract Price	\$ <u>653,400.00</u>

Explain Reason(s) for Change Orders: No Change Orders

Project Timeline:	Start Date	<u>May 2013</u>
	Contract Time Extension	<u>79 Calendar Days</u>
	Completion Date	<u>July 2014</u>

Explain Reason(s) for Time Extension: Material Delays

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of three (3) similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group, Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the Qualification of Bidder section of the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: South Hutchinson Island Repump - station Modifications

Owner/Reference Name: Fort Pierce Utility

Owner/Reference Contact: Keith Stephens Project manager

Name

Title

772-466-1600

kstephens@fpua.com

Phone

Email

Project Location: Fort Pierce, FL

Project Description: Installation of 2 new split case pumps @ 75 HP, new 15Kva Transformer, Lighting panel, VFD's for the pumps, outdoor lighting circuit, multiple different instruments, and removal and replacement of existing generator with new 200 kW generator with stand alone fuel tank

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities:

Project Cost: Initial Contract Value \$ 679,152.23

Change Orders \$ 0

Final Contract Price \$ 679,152.23

Explain Reason(s) for Change Orders: No Change Orders

Project Timeline: Start Date Jan-13

Contract Time Extension None

Completion Date Dec-13

Explain Reason(s) for Time Extension: No Time Extensions

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of three (3) similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group, Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the Qualification of Bidder section of the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Cudjoe Inner Islands Master pumping stations

Owner/Reference Name: Florida Keys Aqueduct Authority

Owner/Reference Contact: David Tegreen Project Engineer

Name

Title

772-834-9498

Ddtgreene@fkaa.com

Phone

Email

Project Location: Tavernier, FL

Project Description: Turnkey installation of the Upper Sugarloaf and the Summerland Master lift stations

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities:

Project Cost: Initial Contract Value \$ 2,313,374.02

Change Orders \$ 0

Final Contract Price \$ 2,313,374.02

Explain Reason(s) for Change Orders: No Change Orders

Project Timeline: Start Date Sept 2015

Contract Time Extension None

Completion Date Dec 2015

Explain Reason(s) for Time Extension: None

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of three (3) similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CERTIFICATION PURSUANT TO FLORIDA STATUTE § 215.4725

I, Chase R Rogers, on behalf of Hinterland Group Inc., certifies
Print Name Company Name

that Hinterland Group Inc. does not:
Company Name

1. Participate in a boycott of Israel; and
2. Is not on the Scrutinized Companies that Boycott Israel list; and
3. Is not on the Scrutinized Companies with Activities in Sudan List; and
4. Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
5. Has not engaged in business operations in Cuba or Syria.


Signature Chase R Rogers

Project Director

Title

05/07/2019

Date



Council

Anne Gerwig, Mayor
Michael J. Napoleone, Vice Mayor
John T. McGovern, Councilman
Michael Drahos, Councilman
Tanya Siskind, Councilwoman

Manager
Paul Schofield

ITB 201908

Title: Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing

Opening Date: May 8, 2019 2:00pm

Addendum Date: April 29, 2019

ADDENDUM NO. ONE

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the (ITB) Invitation to Bid documents for Forcemain Replacement Project – Forest Hill Boulevard Crossing and C-2 Canal Crossing. Bidder shall review the Addendum/NOTICE work and requirements in detail and incorporate any effects the Addendum/NOTICE may have in their proposal price.

1. **Question: Bid Item #1 specifies 16" inner diameter (ID) DR-11 HDPE installed by horizontal directional drilling (HDD) and Bid Item #9 specifies 6" ID DR-11 HDPE installed via HDD as well. These HDD segments connect back to 16" and 6" Ductile Iron pipe respectively. Can 16" and 6" DR18 Fusible PVC® pipe be approved as an equal for the respective HDD sections?**

Response: Wellington will not consider any "or equal" products until after the bid has been awarded. The contractor should submit on the products specified.

2. **Question: Please advise when is the last day for questions.**

Response: Questions are due 10 days prior to the bid opening.

3. **Question: Please advise if the City will be exercising the Sales Tax Recovery Program to purchase the material and equipment? If yes, will this also include rental of heavy equipment to install the FM utility. Also, if the City elects to rent the heavy equipment, will the City purchase an insurance policy to cover the Contractors employees? The contractors insurance will only cover it's employees if the contractor rents the heavy equipment themselves.**

Response: No, the Village will not be utilizing the Sales Tax Recovery Program for this project.

4. **Question: Please advise if it is mandatory for the contractor to hire a site restoration sub-contractor, or can contractor use his own qualified forces to restore the site?**

Response: Any work in the Contract may be self performed by qualified personnel or entities meeting the requirements of the Contract Documents.

5. **Please advise if it is mandatory for the contractor to hire an Erosion control/pollution prevention subconsultant, or can contractor use his own qualified forces erosion control/pollution prevention? If consultant if required, please provide qualification requirements of Pollution Prevention Subconsultant.**

Response: Any work in the Contract may be self performed by qualified personnel or entities meeting the requirements of the Contract Documents.

6. **Question: Please clarify if this project had an optional or mandatory pre bid meeting?**

Response: The prebid meeting for this project was optional.

7. **Question: If contractor elects to submits an electronic bid, can the contractor upload the bid bond through Village of Wellington's Bid Portal?**

Response: Yes, the bid bond can be uploaded through the bid portal along with the entire submittal package. The original bid bond may be requested after the bid opening date has passed.

8. **Question:** Is there a fee associated with the Office of Inspector General? If yes, how much is the fee?
Response: No fee is to be paid by the contractor for the Office of Inspector General. By submitting a bid, the contractor acknowledges they have reviewed Palm Beach County ordinance number 2011-009 and is aware of its rights and/or obligations under such ordinance.
9. **Question:** Please advise if Article 44.1 - National Pollutant Discharge Elimination System (NPDES) applies to this project? If yes, which of the training courses are required and how much does each cost?
Response: The Contractor is responsible to comply with all federal, state and local laws and regulations.
10. **Question:** Please describe local preference rules and provide the Local Preference Affidavit. What is the penalty for a non-local contractor who doesn't have enough work to sub-out to meet the more than 50% Subcontractor Utilization requirement?
Response: An excerpt from Chapter 9 of Wellington's Purchasing and Procurement Manual, attached to Addendum One, describes the policy. The Local Preference Affidavit/Application starts on Page 40 of the bid documents. There is no penalty for a non-local vendor not utilizing 50% Subcontractor Utilization. The non-local vendor would not be afforded the opportunity to meet or beat the low bidder, as described in the local preference policy.
11. **Question:** Please advise if the City wants both subcontractors and suppliers to carry insurance 5 years from completion of project? Contractors usually do not require suppliers to carry additional insurance. If yes, will city pay for the additional cost for this insurance requirement?
Response: Yes, subcontractors and suppliers shall carry insurance for 5 years from completion of project. The costs should be included in the contractor's bid price.
12. **Question:** Please clarify if this bid requires a minimum of 3 or 5 references. There is conflicting information in the specification and bid submittal reference forms?
Response: Five references shall be submitted.
13. **Question:** When a combination of conditions in the substrata, water table, or method of disposal may be encountered during the course of the work which makes dewatering impossible, or possible only through the use of unusual methods, the cost of which is excessive. Will the contractor be allowed to use an alternate method of construction and install the pipe under water to save the City the excessive costs?
Response: The forcemain crossings shall be installed via HDD. The entry and exit elevations and connections to the existing mains are at an elevation above the normal water control elevation in the adjacent canals.
14. **Question:** Is a field office mandatory this project or up to the discretion of the contractor?
Response: The use of a field office is at the discretion of the Contractor. Should the Contractor decide to use a field office, the location shall be coordinated with the Village prior to placement and all requirements of any agency with permitting authority shall be met prior to occupancy.
15. **Question:** SECTION 02648, STAINLESS STEEL AIR RELEASE VALVES- Please clarify if Stainless Steel Air Release Valves required for this project?
Response: Yes. All Air Release Valves shown in the Construction Drawings shall meet the requirements of Specification Section 02648.
16. **Question:** Please clarify if head walls applicable to this project? If yes, please provide specs.
Response: No headwalls are shown or specified for this project.
17. **Question:** Please advise if the City wants The Contractor to carry insurance 5 years from completion of project? If yes, will city pay for the additional cost for this insurance requirement?
Response: Yes, the contractor shall carry insurance for 5 years from completion of project. The costs should be included in the contractor's bid price.

18. **Question: For Installation of 6" HDD and Demo of Existing 6" Aerial Crossing on plan page C3-2, it states "To Access Point". Please advise exactly where the access point to bring in the HDD Equipment, Excavators and Loaders?**

Response: Access Points for both sides of the 6" HDD are shown on sheet C0-2 of the Construction Drawings.

19. **Question: Is the Access Point is from Greenbriar Blvd or from Wellington Trace?**

Response: The primary access point shown is on Greenbriar Blvd. It has the vehicle gate in the flat portion of the ROW. The Wellington Trace access may be used as an alternate at the Owner's discretion, but the vehicle gate is in the sloped canal bank portion of the ROW and may prove difficult to enter with equipment. Access to site shall be coordinated with Owner prior to entry.

20. **Question: How far in LF is the access point from the Work Zone for 6" HDD and Canal Crossing Demo to determine sod restoration area?**

Response: From Google Earth, it appears to be approximately 4,300 lineal feet.

21. **Question: For Installation of 6" HDD and Demo of Existing 6" Aerial Crossing on plan page C3-2, it states "To Access Point". Please advise if the contractor can access from Appaloosa Trail?**

Response: Access to the east C-2 canal bank shall be from Greenbriar Blvd at the terminus of Ousley Farms Road. See sheet C0-2 for C-2 canal crossing access locations.

ACKNOWLEDGEMENT: Bidder must acknowledge receipt of any and all Addenda in the space provided on the Bidder Submittal Form. Failure to do so may result in rejection of the Proposal. All requirements of the proposal documents remain unchanged except as cited herein.

Signature of Bidder Acknowledging Receipt of
Addendum No. (1) One to be attached in front of Bid

Chase R Rogers, Project Director
Hinterland Group Inc.
2051 W Blue Heron Blvd
Riviera Beach, FL 33404



State of Florida

Department of State

I certify from the records of this office that HINTERLAND GROUP INC. is a corporation organized under the laws of the State of Florida, filed on June 26, 2006.

The document number of this corporation is P06000086423.

I further certify that said corporation has paid all fees due this office through December 31, 2019, that its most recent annual report/uniform business report was filed on February 13, 2019, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Thirteenth day of February,
2019*



Samuel R. R.
Secretary of State

Tracking Number: 8071732619CC

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Detail By Document Number](#) /

Detail by Entity Name

Florida Profit Corporation
HINTERLAND GROUP INC.

Filing Information

Document Number	P06000086423
FEI/EIN Number	20-5156844
Date Filed	06/26/2006
State	FL
Status	ACTIVE

Principal Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Mailing Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Registered Agent Name & Address

DUKE, DANIEL A, III
2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Name Changed: 04/09/2013

Address Changed: 04/30/2018

Officer/Director Detail

Name & Address

Title PSTD

DUKE, DANIEL A, III
992 W. 15TH STREET
RIVIERA BEACH, FL 33404

Annual Reports

Report Year	Filed Date
--------------------	-------------------

2016	01/28/2016
2017	04/12/2017
2018	01/16/2018

Document Images

04/30/2018 -- Reg. Agent Change	View image in PDF format
01/16/2018 -- ANNUAL REPORT	View image in PDF format
04/12/2017 -- ANNUAL REPORT	View image in PDF format
01/28/2016 -- ANNUAL REPORT	View image in PDF format
11/20/2015 -- Reg. Agent Change	View image in PDF format
01/23/2015 -- ANNUAL REPORT	View image in PDF format
01/10/2014 -- ANNUAL REPORT	View image in PDF format
04/11/2013 -- ANNUAL REPORT	View image in PDF format
04/09/2013 -- Reg. Agent Change	View image in PDF format
04/19/2012 -- ANNUAL REPORT	View image in PDF format
02/17/2011 -- ANNUAL REPORT	View image in PDF format
02/15/2010 -- ANNUAL REPORT	View image in PDF format
04/16/2009 -- ANNUAL REPORT	View image in PDF format
01/20/2008 -- ANNUAL REPORT	View image in PDF format
01/09/2007 -- ANNUAL REPORT	View image in PDF format
06/26/2006 -- Domestic Profit	View image in PDF format



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0051 GENERAL CONTRACTOR	DUKE DANIEL AMOS III	GOC1520354	U18.695956 - 08/05/18	\$99.00	B40165194

This document is valid only when receipted by the Tax Collector's Office.

HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 WEST BLUE HERON BLVD
RIVIERA BEACH, FL 33404

B1 - 277

**STATE OF FLORIDA
PALM BEACH COUNTY
2018/2019 LOCAL BUSINESS TAX RECEIPT**

**LBTR Number: 2015082364
EXPIRES: SEPTEMBER 30, 2019**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0007 UNDERGROUND UTILITY & EXCAVATION	DUKE DANIEL AMOS III	CUC1224634	U18.695953 - 09/05/18	\$27.50	B40146130

This document is valid only when receipted by the Tax Collector's Office.

HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 WEST BLUE HERON BLVD
RIVIERA BEACH, FL 33404

B2 - 276

**STATE OF FLORIDA
PALM BEACH COUNTY
2018/2019 LOCAL BUSINESS TAX RECEIPT**

**LBTR Number: 201139576
EXPIRES: SEPTEMBER 30, 2019**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0169 ELECTRICAL CONTRACTOR	BREIG CHARLES J	EC13003515	U18.695948 - 09/05/18	\$98.00	B40185195

This document is valid only when receipted by the Tax Collector's Office.

HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 WEST BLUE HERON BLVD
RIVIERA BEACH, FL 33404

B3 - 276

**STATE OF FLORIDA
PALM BEACH COUNTY
2018/2019 LOCAL BUSINESS TAX RECEIPT**

**LBTR Number: 2015082363
EXPIRES: SEPTEMBER 30, 2019**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CGC1520354

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

RICK SCOTT, GOVERNOR



JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CUC1224634

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

RICK SCOTT, GOVERNOR



JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BREIG, CHARLES J

HINTERLAND GROUP INC
7161 NW 74TH STREET
MEDLEY FL 33166

LICENSE NUMBER: EC13003615

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Locations: Palm Beach – Cocoa – Stuart

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



WWW.HINTERLANDGROUP.COM

CORPORATE OFFICE:

2051 W Blue Heron Blvd, Riviera Beach, FL 33404

561-640-3403 PH

561-640-3504 FX



INFO@HINTERLANDGROUP.COM

Corporate Resume

DANIEL A. DUKE, III

President • June, 2006 – Present

- Over 16 years in direct development of multiple land use projects throughout Florida, currently holds Florida General Contractors License (CGC1520354), Certified Underground and Excavation Contractors License (CUC1224634), and Florida Certified Builders Contractors License (CBC1255077). Oversees daily operations and provides direct support to all personnel.

DANIEL A. DUKE, JR.

Operations • June, 2006 – Present

- Thirty-Two years direct experience including various wastewater lift station installations, gravity and force main sewer installations. Direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet.

CHARLIE BREIG

Electrical Contractor • June, 2006 – Present

- Over 40 years of commercial electrical experience through out Florida, currently holds Florida Electrical Contractors License (EC13003615)

JAY B. BREIG

Project Manager/Operations • May, 2008 – Present

- Twelve years experience in the rehabilitation and installation of wastewater structures, gravity and force main pipe installations. Conducts daily labor briefings, safety meetings and coordinates daily labor for successful project completion. Regularly conducts project briefings with project managers and inside support personnel.

CHASE R. ROGERS, E.I.

Estimating Manager/Engineer • May, 2008 – Present

- Degree in Civil Engineering and over 9 years experience in the rehabilitation and installation of sanitary sewer structures. Six plus years of experience working as an electrician at WWTP. Responsible for project procurement, estimating and scheduling coordination.

EVELIO MILLARES

Electrical Project Manager • September, 2015 – Present

- Over 35 years total electrical experience, currently holds Florida Certified Electrical Contractors License (EC13005750) Electrical estimations, purchasing and on-site supervision

BRETT KONCHAK

CIPP Project Manager • February, 2015 – Present

- Over 5 years in direct development of multiple land use projects in Florida, including various gravity and force main CIPP sanitary and storm sewer installations. Direct daily supervision of CIPP project scheduling, superintendents and skilled labor.

H
I
N
T
E
R
L
A
N
D

G
R
O
U
P



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP, INC.

Minutes of special meeting of Hinterland Group, Inc., held at 992 W 15th St.
Riviera Beach, FL 33404 on this 2 day of April, 2018.

The President called the meeting to consider the following business: The authorization of Chase Rogers and Danny Duke, Jr., to sign any and all documentation with regard to the Company.

On motion duly made and carried, the meeting proceeded to approve of the authorization.



Chase Rogers and Danny Duke, Jr., have the authority to sign all documents as stated above.

There being no further business, the meeting was adjourned.

Dated: April 2, 2018


Daniel Duke III, Secretary

Hinterland Group, Inc.



Heather Crossman
NOTARY PUBLIC
STATE OF FLORIDA
Comm# FF911573
Expires 8/20/2019



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
01/25/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994		CONTACT NAME: Jennie Duke PHONE (A/C, No, Ext): (772) 426-9973 E-MAIL ADDRESS: jennie@southshore-insurance.com FAX (A/C, No): (772) 221-1960															
INSURED Hinterland Group Inc. 2051 West Blue Heron Blvd Riviera Beach, FL 33404		<table border="1"><thead><tr><th>INSURER(S) AFFORDING COVERAGE</th><th>NAIC #</th></tr></thead><tbody><tr><td>INSURER A : Hartford Casualty Insurance Company</td><td>29424</td></tr><tr><td>INSURER B : Property & Casualty Ins Comp of The Hartford</td><td>34690</td></tr><tr><td>INSURER C : Sentinel Insurance Company</td><td>11000</td></tr><tr><td>INSURER D : Hartford Fire Insurance Company</td><td>19682</td></tr><tr><td>INSURER E : The North River Insurance Company</td><td>21105</td></tr><tr><td>INSURER F :</td><td></td></tr></tbody></table>		INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A : Hartford Casualty Insurance Company	29424	INSURER B : Property & Casualty Ins Comp of The Hartford	34690	INSURER C : Sentinel Insurance Company	11000	INSURER D : Hartford Fire Insurance Company	19682	INSURER E : The North River Insurance Company	21105	INSURER F :	
INSURER(S) AFFORDING COVERAGE	NAIC #																
INSURER A : Hartford Casualty Insurance Company	29424																
INSURER B : Property & Casualty Ins Comp of The Hartford	34690																
INSURER C : Sentinel Insurance Company	11000																
INSURER D : Hartford Fire Insurance Company	19682																
INSURER E : The North River Insurance Company	21105																
INSURER F :																	

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVO	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS														
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> XCU Coverage Included GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	x	21 UEA HF5360	01/31/2019	01/31/2020	<table border="1"><tr><td>EACH OCCURRENCE</td><td>\$ 1,000,000</td></tr><tr><td>DAMAGE TO RENTED PREMISES (Ea occurrence)</td><td>\$ 300,000</td></tr><tr><td>MED EXP (Any one person)</td><td>\$ 5,000</td></tr><tr><td>PERSONAL & ADV INJURY</td><td>\$ 1,000,000</td></tr><tr><td>GENERAL AGGREGATE</td><td>\$ 2,000,000</td></tr><tr><td>PRODUCTS - COMP/OP AGG</td><td>\$ 2,000,000</td></tr><tr><td></td><td>\$</td></tr></table>	EACH OCCURRENCE	\$ 1,000,000	DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000	MED EXP (Any one person)	\$ 5,000	PERSONAL & ADV INJURY	\$ 1,000,000	GENERAL AGGREGATE	\$ 2,000,000	PRODUCTS - COMP/OP AGG	\$ 2,000,000		\$
EACH OCCURRENCE	\$ 1,000,000																			
DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000																			
MED EXP (Any one person)	\$ 5,000																			
PERSONAL & ADV INJURY	\$ 1,000,000																			
GENERAL AGGREGATE	\$ 2,000,000																			
PRODUCTS - COMP/OP AGG	\$ 2,000,000																			
	\$																			
B	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		21 UEA HF5507	01/31/2019	01/31/2020	<table border="1"><tr><td>COMBINED SINGLE LIMIT (Ea accident)</td><td>\$ 1,000,000</td></tr><tr><td>BODILY INJURY (Per person)</td><td>\$</td></tr><tr><td>BODILY INJURY (Per accident)</td><td>\$</td></tr><tr><td>PROPERTY DAMAGE (Per accident)</td><td>\$</td></tr><tr><td></td><td>\$</td></tr></table>	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000	BODILY INJURY (Per person)	\$	BODILY INJURY (Per accident)	\$	PROPERTY DAMAGE (Per accident)	\$		\$				
COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000																			
BODILY INJURY (Per person)	\$																			
BODILY INJURY (Per accident)	\$																			
PROPERTY DAMAGE (Per accident)	\$																			
	\$																			
E	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED \$ RETENTION \$		5821116714	01/31/2019	01/31/2020	<table border="1"><tr><td>EACH OCCURRENCE</td><td>\$ 10,000,000</td></tr><tr><td>AGGREGATE</td><td>\$ 10,000,000</td></tr><tr><td></td><td>\$</td></tr></table>	EACH OCCURRENCE	\$ 10,000,000	AGGREGATE	\$ 10,000,000		\$								
EACH OCCURRENCE	\$ 10,000,000																			
AGGREGATE	\$ 10,000,000																			
	\$																			
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N Y N/A	21 WEA AB0MTJ	01/31/2019	01/31/2020	<table border="1"><tr><td><input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER</td><td></td></tr><tr><td>E.L. EACH ACCIDENT</td><td>\$ 1,000,000</td></tr><tr><td>E.L. DISEASE - EA EMPLOYEE</td><td>\$ 1,000,000</td></tr><tr><td>E.L. DISEASE - POLICY LIMIT</td><td>\$ 1,000,000</td></tr></table>	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER		E.L. EACH ACCIDENT	\$ 1,000,000	E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000	E.L. DISEASE - POLICY LIMIT	\$ 1,000,000						
<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER																				
E.L. EACH ACCIDENT	\$ 1,000,000																			
E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000																			
E.L. DISEASE - POLICY LIMIT	\$ 1,000,000																			
D	Inland Marine		21UUMHF5845	01/31/2019	01/31/2020	<table border="1"><tr><td>Installation Floater</td><td>\$2,000,000</td></tr><tr><td>Rented/Leased Equi</td><td>\$500,000</td></tr></table>	Installation Floater	\$2,000,000	Rented/Leased Equi	\$500,000										
Installation Floater	\$2,000,000																			
Rented/Leased Equi	\$500,000																			

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives. Certificate holder as an additional insured on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. Coverage is primary/noncontributory when required by written contract/agreement. (In accordance with policy form HCG00010916)

CERTIFICATE HOLDER

CANCELLATION

FOR BIDDING PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Jennie Duke <JND>

© 1988-2014 ACORD CORPORATION. All rights reserved.



Orlando Regional Bond Department

April 2, 2019

RE: Hinterland Group, Inc.

To Whom It May Concern:

The Hartford, through its operating entities, has issued surety bonds to Hinterland Group, Inc. since 2019, during which time we have favorably considered projects up to \$15,000,000 single and \$75,000,000 aggregate. Our experience with Hinterland Group, Inc. has been excellent, and we highly recommend them to you.

Hartford's decision to issue any bond is conditioned upon acceptable review of contract terms, contract amount, bond forms, and financing for each project as well as other pertinent underwriting information at the time of the request.

Please understand that any arrangement for any bonds is a matter between Hinterland Group, Inc. and Hartford Accident and Indemnity Company and we assume no liability to third parties or you if, for any reason, we do not issue requested bonds.

Hartford Accident and Indemnity Company is licensed and qualified to operate in the State of Florida and listed with the U.S. Department of Treasury Federal Register with an underwriting limitation of \$226,042,000, and has an AM Best Rating of A+.

This letter will expire one hundred and eighty (180) days from the above date.

Very Truly Yours,

Timothy M. Holicky
The Hartford

P.O. Box 958461
Lake Mary, FL 32795
Toll Free 800 824 1732
Facsimile 877 536 9102



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year November 09, 2018 to September 30, 2019

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

Issued:
Vendor: 12988.1
BUSINESS/ADMINISTRATION OFC

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year November 09, 2018 to September 30, 2019

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

Issued:
Vendor: 12988.1
BUSINESS/ADMINISTRATION OFC

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year November 09, 2018 to September 30, 2019

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

Issued:
Vendor: 12988.1
BUSINESS/ADMINISTRATION OFC

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year November 09, 2018 to September 30, 2019

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

Issued:
Vendor: 12988.1

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year November 09, 2018 to September 30, 2019

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

Issued:
Vendor: 12988.1

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year November 09, 2018 to September 30, 2019

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

Issued:
Vendor: 12988.1

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2018 to September 30, 2019

992 W 15th St
HINTERLAND GROUP INC

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

Issued:

Vendor: 10944.1

8611-BUSINESS OFFICE
EMPLOYEES-20 OR MORE
STORAGE

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2018 to September 30, 2019

992 W 15th St
HINTERLAND GROUP INC

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

Issued:

Vendor: 10944.1

8611-BUSINESS OFFICE
EMPLOYEES-20 OR MORE
STORAGE

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2018 to September 30, 2019

992 W 15th St
HINTERLAND GROUP INC

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

Issued:

Vendor: 10944.1

8611-BUSINESS OFFICE
EMPLOYEES-20 OR MORE
STORAGE

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year October 01, 2018 to September 30, 2019

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year October 01, 2018 to September 30, 2019

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year October 01, 2018 to September 30, 2019

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

June 12, 2018

HINTERLAND GROUP, INC
2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FLORIDA 33404

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 6/30/2019. However, the new application is due 4/30/2019.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:
<HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification/>

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:

DRAINAGE, ELECTRICAL WORK, Water & Wastewater, Manhole Rehabilitation, Lift Stations, Pipe Lining & Pipe Desilting.

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj



Contractor Pre-Qualification (CPQ)

[Logout](#)
 MCABANAS@HINTERLANDGROUP.COM

[Home](#) [Update Work Underway](#) [Help](#)

Annual Application

6/4/2018 9:51:34 AM EST

[Vendor](#) [Stakeholders](#) [Affiliates](#) [Work Classes](#) [Financial](#) [Contracts](#) [Manage](#)
[Attach Financial Statements](#) [Additional Documentation](#) [Submit](#) [Application Summary](#)

Vendor Number: F205156844002
Application Status: COMPLETED

Name: HINTERLAND GROUP, INC
Fiscal Year End Date: 12/31/2017 **Application Due Date:** 4/30/2018

NOTE: The Capacity shown below will be reduced by your Work Underway to determine your Available Bidding Capacity.

Adjusted Current Ratio:	2		
Ability Score:	75	Surety Multiplier:	0
Ability Factor:	4	Calculated Maximum Bid Capacity:	\$ 81,100,000.00
Adjusted Net Worth:	\$ 10,137,882.00		

Document	Mailed	Received	Attached
Audited or Reviewed Financial Statements	4/27/2018	4/30/2018	N/A
Affidavit	4/27/2018		AFFIDAVIT - 2018.PDF Request Document
Equipment	4/27/2018		HINTERLAND-2017 BOOK ASSET DETAIL.PDF Request Document
Surety Letter			
Letters of Recommendation			
<input type="radio"/> Audited or Financial Statements <input checked="" type="radio"/> Reviewed	N/A	N/A	REVIEWED FINANCIALS 12-31-2017.PDF Request Document

Additional Document

N/A

N/A

001 - FDOT HG QUAL - PACKAGE.PDF

Request Document

Event	Date	Comment
APPLICATION CREATED	4/24/2018	
APPLICATION SUBMITTED	4/30/2018	NO COMMENT SUBMITTED
APPLICATION RECEIVED	5/14/2018	
APPLICATION REVIEW COMPLETE	6/4/2018	The Department has completed the review of your application. If applicable, a signed certificate of qualification will be sent via electronic mail to the primary account holder for this application. If the signed certificate should be e-mailed to a recipient other than the primary account holder, please provide the recipient's e-mail address to CO-CPQStaff@dot.state.fl.us. You can access your firm's maximum bid capacity and approved work classes on the capacity and work class tabs of the application.



FLORIDA DEPARTMENT OF TRANSPORTATION
 Report Technical Problems to the Service Desk @ 1-866-955-4357 or email: [Service Desk](#)
 Send Prequalification Questions or Comments to
[Contracts Administration Office](#)
[Internet Privacy Policy, Disclaimers & Credits](#)





Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 North Broadway Avenue
Bartow, FL 33830

MIKE DEW
SECRETARY

August 19, 2018


Hinterland Group, Inc.
Attn: Curt Maring
2051 West Blue Heron Blvd.
Riviera Beach, FL 33404

Re: **Final Contractor Field Performance Report**
Maintenance Contract No.:E1Q95-R0
Financial Project No.:437929-1-72-22
County:Desoto, Glades, Hardee, Hendry, and Highlands County
Project Description: Pipe Side Drain Desilting

Dear Mr. Maring;

Attached is the **Final Contractor Field Performance Report** (CFPR) for E1Q95-R0. Please sign the CFPR and return to this office within 10 business days. If you desire a meeting to discuss the results of the Report, please submit your written request to **Wayne.Harris@dot.state.fl.us**.

Written request for a meeting must be received by this office within ten (10) business days from your receipt of this letter. If requested, the Project Manager will schedule the meeting based on a mutually agreed upon time and date at a location selected by the Department. If a meeting is not requested, or you fail to attend the meeting that is scheduled to discuss the CFPR, you will be deemed to have accepted the Final CFPR and forfeit your dispute rights.

Respectfully,

Wayne Harris
Contracts Coordinator

Sebring Operations Center
4722 Kenilworth Blvd. Sebring, FL 33870
Telephone (863) 471-4848
www.dot.state.fl.us

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
CONTRACTOR
FIELD PERFORMANCE REPORT

375-020-43
 MAINTENANCE
 06/14

Contractor: Hinterland Group, Inc.

Contract: E1Q95-R0

Evaluation Date: August 18, 2018

Type of Evaluation: ☐ Periodic ☒ Final

Category One

Pursuit and Timely Completion of Work

	Performance
The Contractor performed all work in an effective and expedient manner. The Department's expectations regarding timely pursuit and completion of the work were often exceeded.	Excellent <input checked="" type="radio"/>
Except for a few occasions, the Contractor completed all of the work within authorized timeframes. The Contractor consistently demonstrated sufficient efforts to complete work in a timely fashion. The Department's expectations regarding timely pursuit and completion of the work were usually met and sometimes exceeded.	Satisfactory <input type="radio"/>
The Contractor occasionally completed the work in a timely manner, but efforts were consistently less than adequate. Department involvement was required on more than one occasion to prompt the Contractor to complete the work.	Unsatisfactory <input type="radio"/>
The Contractor failed to complete the work in a timely fashion. On several occasions the Contractor failed to begin work in a timely fashion, and the Contractor made little effort to correct deficiencies. Substantial Department involvement was required to prompt completion of the work, including written correspondence advising the Contractor of potential default. Expectations were not met.	Poor <input type="radio"/>
Notes & Comments	
Contractor completed all work documents on schedule and in compliance with FDOT Specifications. No issues were documented.	

Category Two

Maintenance of Traffic (MOT) & Safety Operations

	Performance
MOT setups and compliance were proper with no correctable complaints from Department personnel and/or traveling public. No incidents or injuries occurred within work zones due to improper MOT. Qualified MOT personnel were present at all times. Expectations were exceeded, Contractor often went above and beyond FDOT Design Standard requirements to ensure safety for both work crews and traveling public.	Excellent <input checked="" type="radio"/>
MOT setups and compliance were mostly proper with few correctable complaints from Department personnel and/or traveling public. No incidents or injuries occurred within work zones due to improper MOT. Qualified MOT personnel were present. Expectations were met and exceeded occasionally.	Satisfactory <input type="radio"/>
MOT setups and compliance were at times achieved, but there were several complaints and/or incidents of non-compliance. No major incidents or injuries occurred within work zones due to improper MOT. Qualified MOT personnel were usually present. Some involvement from Department personnel was required on a few occasions. Expectations were not consistently met.	Unsatisfactory <input type="radio"/>
Proper MOT deployment and overall compliance was lacking. Numerous correctable complaints from Department personnel and/or traveling public were noted. An incident with injuries may have occurred within the work zone due to improper MOT. Qualified MOT personnel were seldom on site or in close proximity to the work site. Expectations were not met.	Poor <input type="radio"/>
N/A (To be used when MOT was not necessary or included in the contract).	N/A <input type="radio"/>
Notes & Comments	
Crews utilized the 600 Index for any work performed in the Right-of-Way. Field safety checks were observed by the Department. All work was completed safely.	

Contractor: Hinterland Group, Inc.

Contract: E1Q95-R0

Evaluation Date: August 19, 2018

Category Three

Timely and Complete Submittal of Documents and Reports

	Performance
Written correspondence and documentation were error free and critical dates were met.	Excellent <input checked="" type="radio"/>
Contractor adequately followed the contract from a written correspondence perspective. Quality in relation to written correspondence was good with few errors.	Satisfactory <input type="radio"/>
Department personnel encountered issues with the overall quality of the written correspondence or overall timeliness of contract document submittal.	Unsatisfactory <input type="radio"/>
Overall quality control from a correspondence/paperwork aspect was not met. Excessive prompting from Department personnel for required documentation was required and the correction of substandard/low quality work was necessary. Contractor failed to submit required documents such as Form 21-A within allowable time.	Poor <input type="radio"/>
Notes & Comments	
Contractor utilized emails to ensure communication with the department. All corresponding documents were turned in error free and all critical dates were met. Crews turned in necessary documentation and quantities.	

Category Four

Overall Quality Control, Environmental Compliance, and Compliance with Contract Requirements

	Performance
Contractor followed all of the requirements/conditions of the contract with superior quality in accordance with FDOT Standards and Specifications (including environmental issues if applicable). Contractor was self-sufficient requiring no help from the Department.	Excellent <input checked="" type="radio"/>
Contractor consistently performed quality work operations according to the contract with few errors.	Satisfactory <input type="radio"/>
Overall quality control in the field was not consistently met. Department personnel were often required to prompt the Contractor for correction of substandard or low quality work.	Unsatisfactory <input type="radio"/>
The Department identified notable errors and failures to meet contract requirements. Overall quality control was only met on occasion.	Poor <input type="radio"/>
Notes & Comments	
Contractor followed all guidelines by the Department and in compliance with the contract.	

Contractor: Hinterland Group, Inc.

Contract: E1Q95-R0

Evaluation Date: August 19, 2018

Category Five

Interaction, coordination, and cooperation with Department personnel, traveling public, other contractors, property owners and other Governmental agencies

	Performance
Interaction with Department personnel was outstanding; no complaints from the traveling public or adjacent property owners were noted. The Contractor handled any issues that arose, notifying the Department of the outcome. Positive feedback from the public was noted. Expectations were often exceeded.	Excellent ⊙
Few, if any, complaints from the traveling public or adjacent property owners were noted. When a concern was expressed, the Contractor was quick to resolve it. Positive interaction with Department personnel with some positive feedback from the public was noted. Expectations were always met and occasionally exceeded.	Satisfactory ○
Some complaints from outside parties and Department personnel were noted (mostly minor in nature). Most complaints were handled in a timely manner. Expectations were not consistently met.	Unsatisfactory ○
Numerous complaints were received about work operations, staging of equipment, and/or poor attitude. The Contractor repeatedly failed to follow instructions; communication and cooperation was inadequate.	Poor ○
Notes & Comments	
Contractor was able to answer any questions the Department had and able to meet on-site about any unforeseen work and issues. There were no issues with department personnel, traveling public, other contractors, property owners, and any other government agencies.	

Category Six

Disadvantaged Business Enterprise (DBE) Reporting

	Performance
Contractor's staff was very well qualified and capable to address sufficient utilization of the Equal Opportunity Compliance (EOC) System application to collect, review, and report any DBE commitments/payments. Periodic checks of the EOC System by Department personnel revealed no issues and no follow up with the Contractor in regard to DBE issues was required.	Excellent ⊙
Contractor's staff sufficiently utilized the Equal Opportunity Compliance (EOC) System to adequately collect, review and report DBE commitments/payments. Periodic checks of the EOC System by Department personnel revealed very few issues and minimal follow up with the Contractor in regard to DBE issues was required.	Satisfactory ○
Contractor demonstrated little interest in utilizing the EOC system to collect, review, and report any DBE commitments/payments. Requests for the Contractor to utilize the system were repeatedly made by Department personnel and follow up with the Contractor was often required.	Unsatisfactory ○
Contractor failed to adequately report DBE commitments/payments. Requests for the Contractor to correct errors within the system were repeatedly made by the Department; excessive/recurring assistance to the Contractor was necessary.	Poor ○
N/A (To be used when the Contractor is exempt from DBE reporting requirements.)	N/A ○
Notes & Comments	
Contractor met the Department minimum requirements for the EOC system.	

Overall Score 100

Contractor: Hinterland Group, Inc.


Contract: E1Q95-R0

Evaluation Date: August 19, 2018

Summary

The Contractor followed all guidelines and worked well with the Department. The contractor handled any issues and resolved problems that arose within a timely manner. Overall, the contractor was pleasant to work with.


Pursuit and Timely Completion of Work	<u>Excellent</u>
Maintenance of Traffic (MOT) & Safety Operations	<u>Excellent</u>
Timely and Complete Submittal of Documents and Reports	<u>Excellent</u>
Overall Quality Control, Environmental Compliance, and Compliance with Contract Requirements	<u>Excellent</u>
Interaction, coordination, and cooperation with Department personnel, traveling public, other contractors, property owners and Government agencies	<u>Excellent</u>
Disadvantaged Business Enterprise (DBE) Reporting	<u>Excellent</u>


8/28/18
 CONTRACTOR Date
 (Signature does not indicate concurrence)


Submitted By:

 8/23/18
 Project Manager Date

Reviewed By:


 Cost Center Manager Date

Reviewed By:


 District Maintenance Engineer Date

COPIES:
 Contractor
 Project File
 District Maintenance Engineer - Original
 Cost Center Manager

2018 - 2019

BREVARD COUNTY BUSINESS TAX RECEIPT
SUBJECT TO COUNTY ZONING RESTRICTIONS
TAX RECEIPT SHOULD BE DISPLAYED ON PREMISES

ACCOUNT NO.
885045359

THE PERSON(S), OR ENTITY BELOW:
HINTERLAND GROUP INC
5580 STATE ROAD 524
COCOA, FL 32926

BUSINESS PERIOD: October 01, 2018 - September 30, 2019
EXPIRES: SEPTEMBER 30, 2019

ISSUED PURSUANT AND SUBJECT TO FLORIDA STATUTES AND BREVARD COUNTY CODE ISSUANCE
DOES NOT CERTIFY COMPLIANCE WITH ZONING OR OTHER LAWS.
BUSINESS TAX RECEIPT IS SUBJECT TO REVOCATION FOR ZONING VIOLATIONS, AND / OR FAILURE
TO MAINTAIN REGULATORY PRE-REQUISITES AS REQUIRED FOR BUSINESS CLASSIFICATION(S), OR
SUBSEQUENT ACTIVITIES. NOTIFY TAX COLLECTOR UPON CLOSING OF BUSINESS.
A PERMIT IS REQUIRED TO ADVERTISE (including with signage) "GOING OUT OF BUSINESS".

LOCATION:
5580 HWY 524
CITY OF COCOA, FL 32926

LISA CULLEN, CFC, Brevard County Tax Collector
P O Box 2500, Titusville, Florida 32781-2500
(321) 264-6969 or (321) 633-2199


UPON A CHANGE OF OWNERSHIP OR LOCATION,
BUSINESS TAX RECEIPT SHOULD BE TRANSFERRED WITHIN 30 DAYS.

OWNED BY:
HINTERLAND GROUP INC

BUSINESS CLASSIFICATIONS, DISCLAIMERS, AND RELATED FEES:

EXEMPTIONS: 0.00

820005	RECEIPT AMT
590501	HAZ WASTE GEN. SURCHARGE
300050	BUILDING CONTR. -CERTIFIED
300750	UNDERGROUND UTILITY CONTR.



Receipt Fee	87.00
Hazardous Waste Fee	50.00
Zoning Application Fee	0.00
Building Occupancy Review Fee	0.00
Fire Prevention Fee	0.00
Late Penalty	0.00
NSF Fee	0.00
Transfer Fee	0.00

Paid 719-18-00001516 07/26/2018 87.00

MAIN OFFICE: 400 South St., 6th Floor, Titusville, FL 32780

BRANCH OFFICES: Merritt Island Office, 1605 N. Courtenay Pkwy
Melbourne Office, 1515 Sarno Road
Palm Bay Office, 450 Cogan Dr. SE
Titusville Office, 800 Park Ave.
Indian Harbour Beach Office, 240 E. Eau Gallie Blvd.
Viera Office, 2725 Judge Fran Jamieson Way, #A108, Viera, FL 32940

MARTIN COUNTY **ORIGINAL**
BUSINESS TAX RECEIPT

Honorable Ruth Pietruszewski CFC, Tax Collector
3485 S.E. Willoughby Blvd., Stuart, FL 34994
(772) 288-5604

Account 2018-513-0474 Cert CGC1520354
Phone (800)402-3331 Sic No 238910
Location 955 SE CENTRAL PKWY STU



Prev Yr	\$.00	Lic Fee	\$26.25
	\$.00	Penalty	\$3.94
	\$.00	Coll-Fee	\$6.60
	\$.00	Transfer	\$3.00

TOTAL \$39.79

Has satisfied requirements to engage in the business, profession

or occupation of **CERT CONTRACTOR ADMIN OFFICE**

at location listed for the period beginning on the

02 Day of **NOVEMBER**

AND **ENDING SEPTEMBER 30 2019**

HINTERLAND GROUP INC
HINTERLAND GROUP INC
DUKE, DANIEL (QUAL)
2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

800 2018 00479.0002 PAID

THIS FORM BECOMES A RECEIPT ONLY WHEN VALIDATED BY RECEIPTING MACHINE.

ANYONE DOING BUSINESS WITHOUT A VALID BUSINESS TAX RECEIPT IS
SUBJECT TO A \$250 FINE. IF NOT PAID BY SEPT. 30th, A DELINQUENT PENALTY OF 10%
FOR THE MONTH OF OCTOBER, PLUS A 5% PENALTY FOR EACH MONTH THEREAFTER
UP TO 25%, PLUS COLLECTION COSTS WILL APPLY.

NOTE: A PENALTY IS IMPOSED FOR FAILURE TO KEEP THIS BUSINESS TAX RECEIPT
EXHIBITED CONSPICUOUSLY AT YOUR ESTABLISHMENT OR PLACE OF BUSINESS.

MARTIN COUNTY **ORIGINAL**
BUSINESS TAX RECEIPT
Honorable Ruth Pietruszewski CFC, Tax Collector
3485 S.E. Willoughby Blvd., Stuart, FL 34994
(772) 288-5604

Account 2018-518-0475 Cert CUC1224634
Phone (800)402-3331 Sic No 0
Location 955 SE CENTRAL PKWY 25 STU



Prev Yr	\$.00	Lic Fee	\$26.25
	\$.00	Penalty	\$3.94
	\$.00	Coll-Fee	\$6.60
	\$.00	Transfer	\$3.00

TOTAL \$39.79

Has satisfied requirements to engage in the business, profession
or occupation of UNDERGROUND EXCAV ADMIN OFFICE
at location listed for the period beginning on the

02 Day of NOVEMBER

AND ENDING SEPTEMBER 30 2019

HINTERLAND GROUP INC
HINTERLAND GROUP INC
DUKE, DANIEL (QUAL)
2051 WEST BLUE HERON BLVD
REVIER BEACH, FL 33404

800 2018 00479.0003 PAID

THIS FORM BECOMES A RECEIPT ONLY WHEN VALIDATED BY RECEIPTING MACHINE.

ANYONE DOING BUSINESS WITHOUT A VALID BUSINESS TAX RECEIPT IS
SUBJECT TO A \$250 FINE. IF NOT PAID BY SEPT. 30th, A DELINQUENT PENALTY OF 10%
FOR THE MONTH OF OCTOBER, PLUS A 5% PENALTY FOR EACH MONTH THEREAFTER
UP TO 25%, PLUS COLLECTION COSTS WILL APPLY.

NOTE: A PENALTY IS IMPOSED FOR FAILURE TO KEEP THIS BUSINESS TAX RECEIPT
EXHIBITED CONSPICUOUSLY AT YOUR ESTABLISHMENT OR PLACE OF BUSINESS.

MARTIN COUNTY **ORIGINAL**
BUSINESS TAX RECEIPT
Honorable Ruth Pietruszewski CFC, Tax Collector
3485 S.E. Willoughby Blvd., Stuart, FL 34994
(772) 288-5604

Account 2018-508-0473 Cert EC13003615
Phone (888)402-3331 Sic No 238210
Location 2051 W BLUE HERON BLVD 25 STU



Prev Yr	\$.00	Lic Fee	\$26.25
	\$.00	Penalty	\$3.94
	\$.00	Coll-Fee	\$6.60
	\$.00	Transfer	\$3.00

TOTAL \$39.79

Has satisfied requirements to engage in the business, profession
or occupation of **ELEC CONTR. ADMIN OFFICE**
at location listed for the period beginning on the
02 Day of NOVEMBER

AND **ENDING SEPTEMBER 30 2019**

HINTERLAND GROUP INC
HINTERLAND GROUP INC
BREIG, CHARLES (QUAL)
2051 WEST BLUE HERON BLVD
REVIERA BEACH, FL 33404

800 2018 00479.0001 PAID

THIS FORM BECOMES A RECEIPT ONLY WHEN VALIDATED BY RECEIPTING MACHINE.

ANYONE DOING BUSINESS WITHOUT A VALID BUSINESS TAX RECEIPT IS
SUBJECT TO A \$250 FINE. IF NOT PAID BY SEPT. 30th, A DELINQUENT PENALTY OF 10%
FOR THE MONTH OF OCTOBER, PLUS A 5% PENALTY FOR EACH MONTH THEREAFTER
UP TO 25%, PLUS COLLECTION COSTS WILL APPLY.

NOTE: A PENALTY IS IMPOSED FOR FAILURE TO KEEP THIS BUSINESS TAX RECEIPT
EXHIBITED CONSPICUOUSLY AT YOUR ESTABLISHMENT OR PLACE OF BUSINESS.

Stuart **CITY OF STUART**
LOCAL BUSINESS TAX RECEIPT
 2018-2019

13689	29883	170500
-------	-------	--------

BUSINESS TYPE	CONTRACTOR - GENERAL
OWNER AND LOCATION	DUKE III, DANIEL A 955 SE CENTRAL PKWY UNIT 25
CITY LICENSE	CGC1520354/CUC122463
DESCRIPT	

TAX YEAR BEGINS OCTOBER 1 AND ENDS SEPTEMBER 30.
 PAYMENT OCTOBER 1 CONSTITUTES VIOLATION
 OF CITY CODE OF ORDINANCES

This local business tax receipt does not permit the holder to operate in violation of any City law, ordinance, or regulation. Any changes in location or ownership must be approved by the City License Section, subject to zoning restrictions. This receipt does not constitute an endorsement, approval, or disapproval of the holder's skill or competence or of the compliance or non-compliance of the holder with other laws, regulations, or standards.

Local Business Taxing Questions 772-288-5319

REF	PENALTY	TRANSFER	MISCELLANEOUS	PAID
100.00	0.00	0.00	0.00	100.00

BUSINESS NAME AND MAILING ADDRESS	HINTERLAND GROUP INC DUKE III, DANIEL A 955 SE CENTRAL PKWY SUITE 25 STUART FL 34994
-----------------------------------	--

DATE
10/18/2018

CHERYL WHITE
 CITY CLERK

KEEP THIS RECEIPT - NO TRANSFER WITHOUT ORIGINAL RECEIPT

THIS IS NOT AN INVOICE

THIS IS YOUR LOCAL BUSINESS TAX RECEIPT



CITY OF STUART
LOCAL BUSINESS TAX RECEIPT
2018-2019

13690	29883	170650
-------	-------	--------

BUSINESS TYPE	CONTRACTOR - UNDERGROUND UTIL
OWNER AND LOCATION	DUKE III, DANIEL A 955 SE CENTRAL PKWY UNIT 25
CITY LICENSE	CGC1520354/CUC122463
DESCRIPTION	

TAX YEAR BEGINS OCTOBER 1 AND ENDS SEPTEMBER 30.
PAYMENT OCTOBER 1 CONSTITUTES VIOLATION
OF CITY CODE OF ORDINANCES

This local business tax receipt does not permit the holder to operate in violation of any City law, ordinance, or regulation. Any changes in location or ownership must be approved by the City Licenses Section, subject to zoning restrictions. This receipt does not constitute an endorsement, approval, or disapproval of the holder's skill or competence or of the compliance or non-compliance of the holder with other laws, regulations, or standards.

Local Business Taxing Questions 772-288-6319

REF	PENALTY	TRANSFER	MISCELLANEOUS	PAID
100.00	0.00	0.00	0.00	100.00

BUSINESS NAME AND MAILING ADDRESS	HINTERLAND GROUP INC DUKE III, DANIEL A 955 SE CENTRAL PKWY SUITE 25 STUART FL 34994
-----------------------------------	--

DATE
10/18/2018

CHERYL WHITE
CITY CLERK

KEEP THIS RECEIPT - NO TRANSFER WITHOUT ORIGINAL RECEIPT

THIS IS NOT AN INVOICE

THIS IS YOUR LOCAL BUSINESS TAX RECEIPT



CITY OF STUART
LOCAL BUSINESS TAX RECEIPT
2018-2019

RECEIPT NO.	ACCOUNT NO.	CATEGORY NO.
13609	29901	170730

BUSINESS TYPE	CONTRACTOR - ELECTRICAL
OWNER AND LOCATION	BREIG, CHARLES J 955 SE CENTRAL PKWY UNIT 25
CITY LICENSE	EC13003615
DISCRIPT	

TAX YEAR BEGINS OCTOBER 1 AND ENDS SEPTEMBER 30.
PAYMENT OCTOBER 1 CONSTITUTES VIOLATION
OF CITY CODE OF ORDINANCES

This local business tax receipt does not permit the holder to operate in violation of any City law, ordinance, or regulation. Any changes in location or ownership must be approved by the City License Section, subject to zoning restrictions. This receipt does not constitute an endorsement, approval, or disapproval of the holder's skill or competence or of the compliance or non-compliance of the holder with other laws, regulations, or standards.

Local Business Taxing Questions 772-288-5319

FEF	PENALTY	TRANSFER	MISCELLANEOUS	PAID
100.00	0.00	0.00	0.00	100.00

BUSINESS NAME AND MAILING ADDRESS	HINTERLAND GROUP INC BREIG, CHARLES J 2051 WEST BLUE HERON BLVD RIVIERA BEACH FL 33404
-----------------------------------	---

DATE
10/23/2018

CHERYL WHITE
CITY CLERK

KEEP THIS RECEIPT - NO TRANSFER WITHOUT ORIGINAL RECEIPT

CITY OF WEST PALM BEACH

DEPARTMENT OF DEVELOPMENT SERVICES



Department of Development Services

Attached is your 2018-2019 Business Receipt evidencing payment of fees for your Local Business Tax; Certificate of Use (if applicable); Sidewalk Café Permit (if applicable); and/or Extended Hours Alcohol Permit (if applicable).

Business Tax Receipt: This document, based on the business category codes listed below, is your Business Tax Receipt. **THIS BUSINESS TAX RECEIPT MUST BE DISPLAYED ON THE PREMISES IN A PLACE WHERE IT MAY BE SEEN AT ALL TIMES (Sec. 82-160 City Code).**

Certificate of Use: A certificate of use may be suspended or revoked in accordance with Sec. 22-39 of the City Code.

Sidewalk Café Permit: A sidewalk café permit requires compliance with the conditions in Secs. 78-345 and 78-347 of the City Code. A sidewalk café permit may be suspended or revoked pursuant to Sec. 78-348 of the City Code.

Extended Hours Alcohol Permit: An extended hours alcohol permit requires compliance with the conditions in Sec. 6-8 of the City Code and may be suspended or revoked as provided in said section.

FOR INFORMATION CALL (561) 805-6700 OR FAX (561) 805-6676 / HOURS 8:00 AM - 5:00 PM — MONDAY - FRIDAY

INSTRUCTIONS: PLEASE POST IN A CONSPICUOUS PLACE AT YOUR PLACE OF BUSINESS.



WEST PALM BEACH

CITY OF WEST PALM BEACH

2018 to 2019 BUSINESS RECEIPT

NOT TRANSFERABLE

CITY OF WEST PALM BEACH
P.O. BOX 3147 WEST PALM BEACH, FL 33402

0000026055
HINTERLAND GROUP INC
5401 N HAVERHILL RD 114

CUC1224634 UNDERGROUND
UTILITIES OFFICE
CGC1520354
GENERAL CONTRATOR
EC13003615 ELEC CONT

BUS. TAX ID.	CATEGORY	DESCRIPTION	FEE
53644	237110	WATER & SEWER LINE & RELATED STRUCTURES	86.81
69734	236220	GENERAL CONTRACTOR	86.81
69735	238210	ELECTRICAL CONTRACTOR	86.81
TOTAL			260.43
** PAID			260.43
** BAL **			0.00

THIS DOCUMENT NOT VALID
UNTIL FUNDS ARE COLLECTED

EXPIRES
SEPTEMBER 30,
2019



THE SCHOOL DISTRICT
OF PALM BEACH COUNTY, FLORIDA

DARCI GARBACZ, C.P.M.
DIRECTOR

DONALD E. FENNOY II, ED.D.
SUPERINTENDENT

Construction Purchasing Department
3661 Interstate Park Rd. N., Second Floor
Riviera Beach, FL 33404
Phone: (561) 882-1954
www.palmbeachschools.org/purchasing/bids/construction

August 23, 2018

Mr. Chase R. Rogers
HINTERLAND GROUP, INC.
2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404

Dear Mr. Rogers,

At the **August 15, 2018** School Board Meeting, the School Board of Palm Beach County approved **HINTERLAND GROUP, INC.**, as a Prequalified Vendor for the following classification(s): **CS/SD**, Bonding Capability/**\$15,000,000.00** for any single contract and **\$75,000,000.00** in the aggregate of outstanding contracts. This is the effective date of your Prequalification.

This approval is valid for one year, from **August 15, 2018 through August 14, 2019**. Should you choose to renew your Prequalification, you must submit an Application for Renewal prior to the expiration date of your approval. This approval is not a guarantee that your firm will receive work. During this period, your firm is entitled to receive all Invitation to Bids issued by the District for construction projects requiring prequalified vendors in accordance with Board Policy 7.08. We encourage potential vendors to register online at www.BidSync.com to view, download and be notified of Current Project Advertisements.

You must notify this office in the event there is any change in the information submitted in your application. Failure to report these changes may result in your firm's approval being revoked. Further, your firm is subject to periodic performance evaluations, which could result in suspension or revocation of your approval status.

The District looks forward to your participation in future Invitation to Bid solicitations.

Sincerely,

Ian Superville, Purchasing Agent
Construction Purchasing Department

IS: mp



City of Clearwater

Engineering Department, Post Office Box 4748, Clearwater, Florida 33758-4748
Municipal Services Building, 100 South Myrtle Avenue, Ste. 220, Clearwater, Florida 33756
Telephone (727) 562-4750, Fax (727) 562-4755

July 26, 2018

Daniel Duke, III
President
Hinterland Group, Inc
992 W 15th St
Riviera Beach, FL 33404

Please accept this official notice that **Hinterland Group, Inc** has been approved to bid for City of Clearwater construction projects falling into the following parameters:

Approved Maximum Bid Limit: **\$5,000,000**

Prequalification Expiration: **March 28, 2021**

Approved Categories:

- **Electrical**
- **Excavation / Site Work**
- **Horizontal Directional Drilling - NEW**
- **Roadway & Parking Lot Construction**
- **Sanitary & Storm Sewers**
- **Sanitary Pump Stations**
- **Specialty Concrete Repair & Coating Work**
- **Stormwater Management Construction**
- **Wastewater & Water Treatment Facilities**
- **Water and Force Mains**
- **Well Construction - NEW**

This pre-qualification applies to standard types of construction projects. Projects requiring special expertise or unusually difficult construction categories may require separate pre-qualifications following bid advertisement.

City policy dictates that your financial statement documents not be copied or retained, so this item was deleted following the pre-qualification approval.

We appreciate your interest and look forward to receiving your bids on City of Clearwater projects.

Laura Davis
Engineering Construction Contracts Specialist

Doreen Caudell, Councilmember
Dr. Bob Cundiff, Councilmember

George N. Cretekos, Mayor



David Allbritton, Councilmember
Hoyt Hamilton, Councilmember

"Equal Employment and Affirmative Action Employer"

Equipment	Equipment Type	Make	Serial Number	Description	Model	Year	Weight
201		ACSI	1A9VB7G22S1247501	ACSI Trailer	Trailer	1995	3,240
203		Anderson	4VNT1823XC281691	Sand Blaster	TE182	1999	1,975
204		Asphalt Zipper ASPA	48S00189	Asphalt Zipper	AZ480HD	2006	9,000
205		Better Built	4MNF8162331000881	Better Built Trailer	BH1622FBE	2003	2,500
206		Blastoff	B003378600	Blastoff Trailer	820PRC	2000	2,000
207		Bobcat	AB4711872	Bobcat Compact Excavator	418		
208		Bobcat		Bobcat Mini Excavator	325	2003	
209		Bobcat		Bobcat Skid Steer Loader	T300	2004	
210		Bomag	101692711003	Bomag Reversible Plate Tamper	BPR 35/60D		
211		Bomag	101692311006	Bomag Reversible Plate Tamper	BPR 35/60D		
214		Case	N6M440211	Track Skid Loader	445CT Track Loader	2007	
215		Caterpillar	GTN00140	Caterpillar Excavator	328D LCR		
216		Caterpillar	XAA10040	Caterpillar Excavator	325 FLCR		
217		Caterpillar		Caterpillar Forklift	TL1055		
218		Caterpillar	CR501341	Caterpillar Mini Excavator	305_5E2CR	2016	
219		Center	4KNFC1920SL161663	Center Trailer	Trailer	1995	14,999
220		Chevy	1GBJH32K133309866	Chevy Box Truck	G-P Box Truck	1995	4,889
222		Chevy	1G84CZC80DF129765	Chevy Pickup Truck	Silverado	2013	7,157
223		Chevy	1GCHK23194F156733	Chevy Pickup Truck	Silverado	2004	6,550
224		Chevy	3GCPREC7GG251682	Chevy Pickup Truck	Silverado 1500	2016	5,096
225		Chevy	3GCPSEC2HG389557	Chevy Pickup Truck	Silverado 1500	2017	
226		Chevy	1GC2CUEG4HZ370534	Chevy Truck	Silverado 2500	2017	
227		Chevy	1GCWGF7F1211426	Chevy Van	Van	2015	6,800
228		Clark	C232L-0135-98555CN	Clark Forklift	C25C	2017	
230		Crosley	CTL812202XS010884	Crosley Dual Axle Trailer	CR81X22TC	2000	1,600
231		Crosley	5MW8X2923S001295	Crosley Trailer	Trailer	2003	6,940
232		Crosley	CTL812200XS010883	Crosley Trailer	CR 81" x 22" TG	2000	1,600
233		Dodge	3B6MC36631M571412	Dodge Truck	3500 Truck	2001	5,889
234		Dodge	WD0PF445995358523	Dodge Van	Sprinter 3500	2009	9,990
235		Doosan	FG80E-1290-00087	Forklift	GC55C-5	2016	
236		Draggin	52006512008001700	Draggin Trailer	Trailer	2000	1,050
237		Dutchman	47CTRB20BM440851	Dutchman Trailer	Rubicon	2011	
238		FFC	366806	FFC Tree Boom	Tree Boom		
239		Ford	1FDYU90S7SVA32670	Ford Dump Truck	L9000 W/Propane Boiler	1995	23,000
240		Ford	1FDAF56R48EB77828	Ford Flat Bed Truck	F550 Super	2008	
241		Ford	3FAHP0HG3AR197236	Ford Fusion	Fusion SE	2010	4,385
242		Ford	1FTSW20588EE40108	Ford Pickup Truck	F-250	2008	6,042
243		Ford	1FTNW21P34EC10841	Ford Pickup Truck	F250	2004	6,712
244		Ford	1FDAF57FXXEC39722	Ford Truck	F550	1999	9,792
245		Ford	3FRWF75556V233399	Ford Truck	750	2006	7,000
246		Ford	1FTNX21L83EC60854	Ford Truck	F250	2003	5,793
247		Ford	1FDAF56F13EA30042	Ford Truck	F550	2003	6,983
248		Ford	1FTSF31P34EB87330	Ford Truck	F350	2004	6,208
249		Ford	1FDXF46F81EA54338	Ford Truck	F450 SD	2001	13,200

Equipment	Equipment Type	Make	Serial Number	Description	Model	Year	Weight
250		Ford	1FD0W5HT4CEB24463	Ford Truck		F550	2012 8,400
251		Ford	1FDWX36R88ED63315	Ford Utility Truck		F350	2008 6,765
252		Ford	1FDXF46F42EA91243	Ford Utility Truck		F450XL	2002 6,555
253		Freightliner	1FUBA5CK59DAK9267	Freightliner		Columbia	2009 23,000
254		Freightliner	1FUBA5CK99DAK9269	Freightliner		Columbia	2009 25,500
255		Freightliner	1FVHCYBS3BD999253	Freightliner		M-2	2011 23,000
256		Freightliner	1FVABPBW42HK96268	Freightliner		FL-60 Ambulance	2002 15,240
257		Freightliner	1FUJGEDV4BSAY3115	Freightliner Trailer		X12564ST	2011
258		FRRV	5NHUNS2625GU110551	FRRV Trailer		Trailer	2016 2,400
259		Genie	1491220495	Genie Personal Lift		Personal Lift	1994
260		GMC	1GTHG35U461203200	GMC Cargo Van		Savana 3500	2006 5,281
261		GMC	1GTEC14X74Z225222	GMC Pickup Truck		Sierra 1500	2004 4,105
262		GMC	1GT125C88BF107634	GMC Pickup Truck		SIERRA K25	2011 7,273
263		GMC	1GT125C8X8F211929	GMC Pickup Truck		Sierra Denali	2011 7,294
264		GMC	1GTR1UEC4EZ216984	GMC Pickup Truck		Sierra Denali	2014 5,088
265		GMC	1GT120E85FF146509	GMC Pickup Truck		Sierra Denali	2015 7,454
266		GMC	1GT120E87FF168043	GMC Pickup Truck		Sierra	2015 6,524
267		GMC	1GTEC14X46Z239274	GMC Pickup Truck		1500 Sierra	2006 4,156
268		GMC	1GT12RE86GF139316	GMC Pickup Truck		SIERRA K25	2016 4,600
269		GMC	1GT21RE86GZ171141	GMC Pickup Truck		Sierra C25	2016 4,600
270		GMC	1GD411C84FF515509	GMC Pickup Truck		Sierra C35	2015 4,600
271		GMC	1GDE5C3909F409205	GMC Service Truck		Service Truck/Crane 4x4	2009 8,701
272		GMC	1GDJ5C1909F408606	GMC Truck		TC500	2009 8,999
273		GMC	1GTR1VE06BZ416661	GMC Truck			2011 5,119
274		GMC	1GT21REG4HZ371265	GMC Truck		Sierra 2500	2017
275		GMC	1GD42VCY6HF210049	GMC Truck		Sierra 3500	2017
276		GMC	1GD42VCY4HF207697	GMC Truck		Sierra 3500	2017
277		GMC	1GDC34224E269730	GMC Truck w/ Crane		Sierra	2004 5,879
278		GMC	1GTHG39UJ71209757	GMC Van		Sierra 3500	2007 5,485
279		GMC	1GTS7AFX0E1171086	GMC Van		Van	2014 4,918
280		Gorman	WR920024X6JDS170	Gorman Pump		Rupp	1992
281		Hardee Built	HB97L163X5X104881	Hardee Built Trailer		816TQ5	2004
282		HESC	1RX001004N1073119	HESC Generator		Trailer	1992 2,400
283		HESC	1RX001007N1072132	HESC Generator		Trailer	1992 2,360
284		Homemade	FLT9000AG	Homemade Trailer		Trailer	2014 3,000
285		Homemade	NOVIN0201067180	Power Washer Trailer		Trailer	2014 1,480
286		Horton	1HTMRAAL09H038660	Horton Truck		6231	2009 18,594
287		Horton	1HTMRAAL09H038657	International Chassis		Dura Star Chassis	2009 18,548
288		Ingersoll Rand	4FVCBBA87U383380	Ingersoll Rand Air Compressor		P185 WIR 185 CFM	2007
289		Ingersoll Rand	332001UJM295	Ingersoll Rand Mounted Compressor		P185WIR	2002 2,130
290		International	1HTMMAAN96H245253	Flat Bed Dump Truck		4300	2006 13,940
291		International	1HTMMAAN76H245252	Flat Bed Dump Truck		4300	2006 13,940
292		International	1HTMKAAN43H564528	International Box Truck		Box Truck	2003 14,500
293		International	1HTGLADT4VH474402	International Bucket Truck		2674 Bucket Truck	1997 35,000

Equipment	Equipment Type	Make	Serial Number	Description	Model	Year	Weight
294	International	International	1HTSCAANX1H322439	International Dump Truck	4000 Series	4700	2001 11,200
295	International	International	1HTMSAAR39H094827	International Reefer Truck		440	2009 25,320
296	International	International	1HTMSAZR49H120615	International Truck		4400	2009 8,871
297	International	International	1HTMMAN77H351573	International Truck		4300	2007 18,500
298	International	International	1HTSCAAM21H385493	International Truck		4700	2001 14,300
299	International	International	1HTSCAAM61H385495	International Truck		4700	2001 14,300
300	International	International	3HTWYAHT27N445870	International Vac Truck		7600	2007 5,225
301	International	International	1HTWCAAR84J024134	International Vac Truck	7400 Vac Truck		2004 29,760
302	International	International	1HTWAGADT54J092869	International Vac Truck	2100 Vac Truck		2004 30,000
303	International	International	1HTWHAAT86J373939	International Vac Truck	7400 Sewer Cleaner		2006 37,580
304	Interstate	Interstate	1JKPB514X1M0001904	Grey Trailer	Trailer		2001 4,800
305	Interstate	Interstate	1JKSST088WA000215	Interstate Trailer	Trailer		1998 2,730
306	John Deere	John Deere		John Deere Mower			
307	John Deere	John Deere	861832131063	John Deere Bomag Roller	BW124DH		
308	John Deere	John Deere	AT413236	John Deere Bucket	.8 m ³ heavy duty bucket		
309	John Deere	John Deere	2FF035GXJE272016	John Deere Compact Excavator		35G	
310	John Deere	John Deere	1FF035GXCEK272026	John Deere Compact Excavator		35G	
311	John Deere	John Deere	1FF035DXVCG269432	John Deere Compact Excavator		35D	
312	John Deere	John Deere	1T0329EMPDE251100	John Deere Compact Track Loader		329E	2013
313	John Deere	John Deere	1T0323EMHJG292250	John Deere Compact Track Loader		323E	2016
314	John Deere	John Deere	1FF085GXLJD017085	John Deere Excavator		85G	2013
315	John Deere	John Deere	WOOMX5X012810	John Deere Mower Attachment		MX5	2007
316	John Deere	John Deere	TC25EHGG0490137	John Deere Riding Mower		2500E	2010
317	John Deere	John Deere	1T0329EMJFE289531	John Deere Skid Steer		329E	2015
318	John Deere	John Deere	1LU304KXEZB034334	John Deere Wheel Loader		304K	2013
319	John Deere	John Deere	LV324H709952	John Deere Wheel Loader		324H	2004
320	Keiser Morris	Keiser Morris	1K9BU20228N246029	Keiser Morris Trailer	KM8000T		2008 4,980
321	Kenworth	Kenworth	1NKZX7EX0HJ167951	Kenworth Dump Truck		T880	2017 18,928
322	Kenworth	Kenworth	1NKZLP0X1HJ170392	Kenworth Truck		T880	2017 17,147
323	Kenworth	Kenworth	38KBLJ0X6GF492263	Kenworth Vac Truck		T440	2016 39,600
324	KMT	KMT	D19032-23598-132	KMT Aqua Blaster	Aqua Dyne		
325	Komatsu	Komatsu	02669	Komatsu Hydraulic Excavator	PC228USLC-10		2017
326	Komatsu	Komatsu	50707	Komatsu Hydraulic Excavator	PC138USLC-11		
327	Komatsu	Komatsu	30588	Komatsu Hydraulic Excavator	PC228USLC-3		2004
328	Lark	Lark	5RTBE1623FD045121	Lark Trailer	VT716TA		2015 1,990
329	Look	Look	538LTEB2XEU008351	Look Enclosed Trailer	Enclosed Trailer		2014 3,540
330	Look	Look	528LTEB29FU0138882	Look Enclosed Trailer	Trailer		2015 3,480
331	Menzi Muck	Menzi Muck	91E02085414	Walking Excavator	A91		2008
332	Ram	Ram	3C7WRNFI3HG582006	Ram Truck	5500		2017 8,353
333	Rex	Rex	HK1459	Rex Dulvi-Mixer	Dulvi-Mixer		
335	Space Coast	Space Coast	459MTR387EC106326	Space Coast Trailer	MTR38		2014
336	Sterling	Sterling	2FZHAJAA6YAF70801	Sterling Crane Truck	L7500		2000 11,169
337	Sterling	Sterling	2FZHATAK52AJ53212	Sterling Truck	7500		2002 15,736
338	Sterling	Sterling	2FZHACVX5AN96129	Sterling Vac Truck	LT9500 Sewer Cleaning Truck		2005 40,180

Equipment	Equipment Type	Make	Serial Number	Description	Model	Year	Weight
339		Sullair	200602080021	Compressor w/ Trailer	18SDPQJ-ID	2006	
340		T-Mobile	29477107	Auto Dialer Pump			
341		Thomas	1T9PH13218P634344	Thomas Trailer			
342		Thompson	V-1231	Thompson 12" Wellpoint Pump	12R-DJDS-45T-MC	2008	6,710
343		Thompson	V-1245	Thompson 12" Wellpoint Pump	12R-DJDS-45T-MC		
344		Thompson	1T9PH13173P634150	Thompson 4" Mounted Pump	CD100M	2003	4,840
345		Thompson	1T9PH1112DP634342	Thompson 6" Vacuum Assisted Pump	4JSVM-DJDST-24T-M/4JSVM-136	2013	3,480
346		Thompson	145599	Thompson 6" Bypass Pump	6HTC 6	2007	
347		Thompson	1T9PH13283P634151	Thompson 6" Trailer Mounted Pump	6" Self Prime Pump	2003	5,090
348		Thompson		Thompson 6" Vacuum Assisted Pump	6JSVE-DJDST-45T-MC/6JSVE-383		
349		Thompson		Thompson 6" Vacuum Assisted Pump	6JSVE-DJDST-45T-MC/6JSVE-390		
350		Thompson	1T9PH1320EP634329	Thompson 6" Vacuum Assisted Pump	6JSVE-DJDST-45T-MC/6JSVE-219	2014	6,900
351		Thompson		Thompson 6" Vacuum Assisted Pump	6JSVE-316		
352		Thompson	1T9PH1527GP634084	Thompson 6" Vacuum Assisted Pump	6JSVE-DJDST-45T-MC/6JSVE-332	2016	6,900
353		Thompson	1T9PH132XEP634466	Thompson High Pressure Pump	6JSVE-DJDST-45T-MC/6JSVE-241	2014	6,840
354		Thompson	1T9PH1424HPG34529	Thompson Pump	6JSVE-DJDST-45T-MC/6JSVE-395	2017	7,300
355		Thompson	1T9PH1420HPG34530	Thompson Pump	6JSVE-DJDST-45T-MC/6JSVE-399	2017	7,300
356		Thompson	1T9PH1321AP634804	Thompson Pump	6JSVE-DJDST-45T-MC/6JSVE-103	2010	6,900
357		Torino	121EP32261M009887	Tilt Trailer	Trailer	2001	6,500
358		Toyota	19049	Toyota Forklift	42-4FGC25		
359		USCG	5NHUNSV21JU118817	Look Trailer	GANS8520TA3	2018	3,297
360		Utility	1UYVS2532FU283437	Reefer Trailer 53'	Reefer Trailer	2015	
361		Volvo	X036480X	Volvo Motor Grader	G720B	2004	
366			CC1101072652	300 Gallon Spray Rig Attachment			
367				CIPP Computers			
368				Clam Shell Bucket	3/8 Yard GP-SN		
369				Cues Truck 1			
370				Cues Truck 2			
371				Pipe Laser			
372				Resin Tank w/ Conveyor	DG-711		
373				Telescopic Dipper			
374				Wetout Assembly Equipment			
375		GMC	1GTR1LEH4HZ378592	GMC Pickup Truck	Sierra 1500	2017	
376		GMC	1GD42VCY1HF210041	GMC Truck	Sierra 3500	2017	
377		Chevy	1GC2CUEG9HZ392772	Chevy Truck	Silverado 2500	2017	
378		GMC	1GD42VCY9HF207016	GMC Truck	Sierra 3500	2017	

MO Job#	Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Engineer	Engineering Phone	Engineering Email	Engineering Address	Original Contract Amount
17-0111-01	LS 8220 Gravity Sewer Pipe	To install specialized 18" liner to fit the existing 20" casing prior to replacing the existing 8" gravity sewer main	Palm Beach County	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,715.53
17-0111-02	Wellfield System S	Rehabilitation of gravity sewer line segments in lift station networks and various terminal manholes to wet well segments, includes inspections and applicable required rehab	Palm Beach County	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,860,469.37
17-0111-03	Lift Station 244 Gravity Sewer Rehab Project	Rehabilitation of gravity sewer line segments in the following lift station networks	Palm Beach County	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 20,569.54
17-0111-04	LS-4108 and 391	4 Lift Station dry can conversions	Palm Beach County	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Pollop Phongornwithoon	(561) 493-6247	phongornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	
17-0115-00	Deerfield Rehab Lift Stations	4 Lift Station dry can conversions	City of Deerfield Beach	Fred Scott	(954) 480-4418	fscott@deerfieldbeach.com	150 NE 7th Ave, Deerfield Beach, FL 33441	Fred Scott	(954) 480-4418	fscott@deerfieldbeach.com	150 NE 7th Ave, Deerfield Beach, FL 33441	\$ 381,710.00
17-0123-00	Lift Station 2-03 Replacement	The Contractor shall furnish all labor, materials, equipment, machinery, tools, supplies, and transportation and perform all of the work shown within the limits of the project.	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 468,250.00
17-0123-00	Lift Station 13 Upgrades	Lift Station 13 Upgrades. Furnish all labor, materials, equipment and incidentals required and install, put into operation, and field test the diesel engine driven generator units and aqueducts as shown.	City of Winter Garden	Jim Monahan	(407) 656-4111	jmonahan@winter.com	300 WEST PLANT STREET, WINTER GARDEN, FLORIDA 34787	Rodney M Honeycutt	(321) 267-6233	rodneym@brevardfl.gov	3700 S Washington Ave, Winter Garden, FL 34787	\$ 364,700.00
17-0130-00	Ponte Verde's Sanitary Sewer MH	Rehabilitate fifty (50) sanitary sewers manholes	Board of County Commissioners St. Johns County Florida	James Overton	(904) 209-0150	joverton@sjcfl.us	500 San Sebastian View St, Augustine, FL 32084	James Overton	(904) 209-0150	joverton@sjcfl.us	500 San Sebastian View St, Augustine, FL 32084	\$ 190,574.00
14-0145-01	MLK Blvd Water and Force Main Replacement	Replacing water and force main piping under Dr Martin Luther King Jr Blvd using directional drilling methods and tying back in to the existing mains on either side of the road	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 324,736.43
14-0145-02	Colony Water Main Extension South	Installation of approximately 760 Lf of 8" water main	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 113,777.38
14-0145-03	Gator Blvd Water Main	Furnish and install all materials for a 32" water main extension on Gator Blvd from E Sugarhouse Rd. to Duval Rd.	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 795,003.03
14-0145-04	Emergency Repair at E 15th Street	Emergency repair of 6" water main	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,720.93
14-0145-05	Military Trail Aqueduct SL to Vadio-Ka Way Water Main Replacement	Furnish and install all materials necessary to complete the 8in Water Main Replacement	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 108,234.78
17-0145-06	Priority Aerial Canal Crossing	(4) aerial canal crossing to be rehabilitated include: 2 crossings, 12" water main and 20" wastewater force main L14, 2 crossings, 8" water main and 10" wastewater force main L10, 2 crossing L14 and 1 crossing L2	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 765,220.30
17-0145-07	Belle Glade Water Sys Zone 1	Furnish and install all materials necessary to complete the Water Service Replacements at 4th, 8th and 9th Streets in Belle Glades	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,389,257.38
17-0145-08	Water Main Improvements Site 8 - 19th Congress Ave and 19th Street	Installation of approximately 340' of DIP water main	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 54,503.10
17-0145-09	Rehab PCE Airport & PEEHoleway	Furnish and install all materials necessary to complete the FH Replacement at Pehole PCE Airport & PEE Holeway Dr FH Replacement	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,716.40
17-0145-10	Lift Station #8105	Constructing approx. 350 linear feet of 6" poly vinyl chloride (PVC) force main from lift station #105	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 143,976.17
17-0146-00	Lift Station C-18 Rehab	Lift Station improvements	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 209,350.00
17-0149-00	Lift Station 7 & 8 Improvement	Lift Station improvements	City of Clearwater	Jeff Walker	(727) 562-4827	jeff.walker@clearwater.com	100 S Myrtle Ave, Clearwater, FL 33755	Jeff Walker	(727) 562-4827	jeff.walker@clearwater.com	100 S Myrtle Ave, Clearwater, FL 33755	\$ 1,064,000.00
17-0150-00	Master Pump Station Rehab	Rehabilitation of city's master pump station	City of Clearwater	Danny Williams	(863) 983-1484	danny.williams@clearwaterfl.gov	115 W Ventura Ave, Clearwater, FL 33400	Danny Williams	(863) 983-1484	danny.williams@clearwaterfl.gov	115 W Ventura Ave, Clearwater, FL 33400	\$ 767,000.00
17-0153-00	Lift Station 7-26 Rehab	Lift Station improvements	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 146,450.00
17-0154-00	Lift Station 2-05 Rehab	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 467,500.00
17-0155-00	Master L5 Generator Replace	Installation of a generator at the master lift station	City of Atlantis		(561) 965-1744		260 Orange Tree Dr, Atlantis, FL 33462		(561) 965-1744		Atlantis, FL 33462	\$ 57,100.00
17-0157-01	Lift Station No. 83 Lift Station Improvements & L5 #10 Electrical Improvements	Boas of all flow to wet well. Inspection of pipeline and cleaning to determine if line able, replacement of 18" piping if it cannot be lined	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 291,070.00
17-0157-02	Safety Gates	Install safety gates at lift station throughout entire city	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 171,130.31

17-0157-03	Lift Station 75 palm Beach Lakes Blvd 5" Force Main Rehab	Repairs of all flow during sanitary sewer pipe repair, cleaning/lifting of approximately 650 LF of 8" Sanitary Force Main Sewer Piping w/ Connections, restoration of roadway, curb and sod	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 125,678.00
17-0157-04	Lift Station 45 Rehab	Install concrete coating on interior wall surfaces and overhead sibs exposed to wastewater	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 277,442.00
17-0157-05	Dry Can Ladder Rehabilitation/Replacement	Removal and replacement of the dry can ladders, up to 20 feet in height, at four dry can stations throughout the city, installation of and side ladder rung covers at eight dry can lift stations to prevent slipping and injury on existing ladders which cannot be replaced.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 27,190.00
17-0157-06	Lift Station 5 Rehabilitation and Risers	Add 8" HDPE Risers (3) with new pump base to 34" HDPE/DIP Flange Adapters	City of West Palm Beach	Jay Kwag	(561) 822-2100	EbnerJ@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	EbnerJ@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 22,251.00
17-0157-07	WO#7 - Lift Station 24 Rehab	Rehab of LSR 20 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 69,336.00
17-0157-08	Lift Station 91 Rehabilitation	Rehab of LSR 91 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 47,295.00
17-0157-09	Storm Pump Station - WRPD	Replacement of 3 pumps in existing pump station	City of West Palm Beach	Joe Thompson	(561) 822-2100	jthompson@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Joe Thompson	(561) 822-2100	jthompson@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 48,978.00
17-0157-10	WO #10 - LS 88 Rehab	Rehab of LSR 88 from the base plates through the PM connection, including a new true 3 valve bypass setup and wet well and valve vault coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 63,444.00
17-0160-01	WO #1 Woodlake	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 31,987.76
17-0160-02	WO #2 Grandlora	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 102,292.40
17-0160-09	Melaleuca & Kirk Road	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 198,000.00
17-0160-10	WO #10 Woodbright Inlets	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 308,049.63
17-0160-12	WO #12 Aladdin	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 75,200.00
17-0160-13	WO #13 HK, storm part 2	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 101,315.99
17-0160-16	WO#16 Lyon Forest Hill	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 102,499.32
17-0160-17	WO #17 Lane Pine	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,540.00
17-0160-18	WO #18 Florida Blvd	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 50,461.06
17-0160-19	WO#19 Riverside	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 56,250.00
17-0160-20	Riverside	Crews and Equipment	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,850.00
17-0161-00	Lift Station #22 - 56L	Conversion of 54" Station to Submersible Lift Station	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfla.org	9090 SW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfla.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 56,980.00
17-0164-00	Lift Station #1 Rehabilitation	Lift Station #1 Rehabilitation	City of Holly Hill	Walt Smyer	(386) 490-1249	WaltSmyer@hollyhill.org	4401 East Port Pkwy, Port Orange, FL 32127	Robert Bought	(386) 490-1249	Robert.Bought@hollyhill.org	1065 Ridgewood Avenue, Holly Hill, FL 32117	\$ 510,000.00
17-0166-00	Lift Station 7 - 17WV007	Install High Density Polyethylene (HDPE) sheet lining in the lift station/pump station wet wells and manholes, mobilization, bypass pumping (as Additional Pricing), removal of any existing deteriorated coating, preparation of lift station structure to be lined, furnishing and applying the specified cementitious and epoxy coating materials to the interior surface areas of the lift station, applicable QA/QC testing, clean-up, and demobilization.	City of Holly Hill	Walt Smyer	(386) 490-1249	WaltSmyer@hollyhill.org	4401 East Port Pkwy, Port Orange, FL 32127	Robert Bought	(386) 490-1249	Robert.Bought@hollyhill.org	1065 Ridgewood Avenue, Holly Hill, FL 32117	\$ 289,000.00
17-0167-00	LS Nos. 114-123-125-132-148	Rehabilitation of lift 5 lift stations. cleaned and lined, new lifts will be installed, a new lid and hatch will be installed, and two new submersible pumps will be installed in each of the wet wells, along with new electrical and instrumentation panels and equipment. The pump discharge will be piped to a new valve and bypass vault and connected to the existing sanitary sewer force main. Additionally, new fences and other surface improvements will be provided at all lift stations.	City of Sunrise	Jinsheng Huo	(954) 888-6049	jhuo@sunrisefla.gov	1560 Sawgrass Corporate Parkway, Ste 240, Sunrise, FL 33323	Jinsheng Huo	(954) 888-6049	jhuo@sunrisefla.gov	1560 Sawgrass Corporate Parkway, Ste 240, Sunrise, FL 33323	\$ 2,385,880.00

17-0184-00	Uti Station Rehabilitation A	Uti Station Rehabilitation... Install the polyvinyl chloride (PVC) sewer pipe and fittings, complete and ready for operation a duplex for and lifting station, including pumps, base elbows, guide rails and ladders, concrete piers and appearance.	Palm Beach County WUD	Andre McBurnett	(561) 489-6104	amcurnett@cocheco.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBurnett	(561) 489-6104	amcurnett@cocheco.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 5,051,500.00
17-0173-00	Replacement Uti Station 21	Replacement of Uti Station 21.	City of Cooper City	Steve Blanchard	(954) 484-4300	SBBlanchard@coopercityfla.gov	9600 SW 50th Place, Cooper City, FL 33319	Steve Blanchard	(954) 484-4300	SBBlanchard@coopercityfla.gov	9600 SW 50th Place, Cooper City, FL 33319	\$ 570,668.76
17-0174-01	915 NE 3rd Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Francisco Rios	(954) 828-6907	Frios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Francisco Rios	(954) 828-6907	Frios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 361,515.00
17-0174-02	3318 SE 6th Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Dennis Suarez	(954) 828-6982	dsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Dennis Suarez	(954) 828-6982	dsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 235,689.00
17-0174-03	NE 30th & Coral Shores Drive	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6923	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Juan Carlos Samuel	(954) 828-6923	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 92,640.00
17-0174-04	HW 21st Avenue - CCTV 54-inch	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6923	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Juan Carlos Samuel	(954) 828-6923	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 54,102.50
17-0174-05	Blith Road TOWS	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Francisco Rios	(954) 828-6907	Frios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Francisco Rios	(954) 828-6907	Frios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 54,880.18
17-0174-06	NE 9th Ave Drainage	Installation of new storm drainage system.	City of Fort Lauderdale	Dennis Suarez	(954) 828-6982	dsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Dennis Suarez	(954) 828-6982	dsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 210,640.00
17-0179-00	ERI37 - Drainage Repair	Dewatering of piles, providing color video before and after improvements, sealing joints with internal joint seals and lining storm drains on various State Roads	Orange & Seminole	Eric Planter	(407) 482-7847			Eric Planter	(407) 482-7847			\$ 306,650.00
17-0190-00	PBC Uti Station Cleaning	Cleaning and disposal of 250 Btu stations per year; cleaned twice per year for 500 cleanings per year	Palm Beach County	Marva Brown	(561) 616-6800	mbrown@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Marva Brown	(561) 616-6800	mbrown@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 259,400.00
17-0192-00	Meadow Creek CIPP	Lining	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	110, West Palm Beach, FL 33415	\$ -
17-0200-01	Airport Porthole	Investigate, excavate area and repair pipe issues/pothole	Palm Beach County	Chuck Michael	(561) 616-6800	cmichael@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Chuck Michael	(561) 616-6800	cmichael@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 21,900.00
17-0200-02	HW1 Military	Drainage Improvements and Headwall Installation	Palm Beach County	Matt Taylor	(561) 616-6800	mtaylor@pbc.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Matt Taylor	(561) 616-6800	mtaylor@pbc.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 103,175.00
17-0200-14	WO 114 Iucro Rd	Remove and replace existing 36" LF of 16" and 40" LF of 24" with RCP and new manholes and drainage structures. Restoration includes road base within 1' of final grade.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,659.00
17-0200-15	WO15 Connected Road	Drainage Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 24,930.00
17-0200-21	WO 121 Sunset Dr	Drainage Improvements 16"	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 71,155.00
17-0200-23	WO 123 Kolomo - North	Drainage Improvements and Installation per project scope and drawing's	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 46,500.00
17-0200-24	WO 124 Kolomo - South	Remove and Replace approximately 30 LF of CMP with RCP across residential roadway	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,650.00
17-0200-25	WO 125 Center St CIPP	Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 41,838.00
17-0200-27	WO 127 Brian Way	Drainage Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,300.00
17-0200-28	WO 128 Edgemoor Road	Remove and replace approximately 40 LF Approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 46,200.00
17-0200-29	WO 129 Flamingo Lake Dr	Remove and replace approximately 200 LF approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 97,300.00
17-0200-30	WO 130 Limestone Creek Road	Perform rehabilitation to designate storm drain junction box and asphalt patch.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 30,825.00
17-0200-31	WO 131 Military Trail and GLT	Perform necessary repairs to existing abandoned storm line and/or pipe crossing	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 46,500.00
17-0200-32	WO 132 Lawrence Rd Drainage	Drainage Improvements and Headwall Installation	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 386,200.00
17-0200-33	WO133 3261 Atlantic Rd	Drainage Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,300.00
17-0200-34	WO134 19508 Trak End Turn-1	Drainage Construction	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mkroeger@cocheco.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 71,900.00

17-0200-35	WCH35 15506 Trails End Ter-AH	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00
17-0200-36	WCH36 15521 Trails End Ter-A	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00
17-0200-37	WCH37 6363 Wood Lake Road	Drainage Repairs	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00
17-0200-39	WCH39 19630 Red Maple Rd	Drainage Repairs	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 22,975.00
17-0200-42	15528 Woodlake Rd	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,650.00
17-0200-43	6126 Woodlake Rd	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS, remove and replace approx. 13'x13' concrete driveway and restoration of area.	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 40,500.00
17-0200-45	Lawrence Rd 65' and 24' U/I Stations Rehab - Proj B	Drainage Improvements at Hypoluxo Rd and Lawrence Rd SW corner. Rehabilitation of 28 III stations	Palm Beach County	Mark Krueger	(561) 616-6000	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Krueger	(561) 233-3962	mkrueger@pbcwater.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 115,400.00
17-0200-50	U/I Station 1-04 Rehab	Rehabilitation of 28 III stations	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	jtancredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,215,000.00
17-0200-50	U/I Station 1-04 Rehab	Rehabilitation of 28 III stations	WUD	Joseph Tancredi	(561) 493-6000	jtancredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	jtancredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,215,000.00
17-0200-00	Palm Beach Lakes Blvd Sewer Lining	The services and materials to be provided under this Work Order consist of cleaning, CCTV and C.I.P. lining of existing 8" VCP pipe, 1.415 LF.	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfla.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 933-2089	owen.callard@brevardfla.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 273,700.00
17-0200-01	Rosemary Ave Large Dia. Sewer Pipe Lining	Rehabilitating existing subsurface LS (including a new valve pad, tie in to the existing force main, new control panel, new telemetry tower, site grading, site access driveway).	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 50,375.00
17-0200-02	Shenandoah Emergency CIPP	Approximately 2000 LF of 30" sanitary sewer pipe repair, cleaning/lining of approximately 2000 LF of 8" and 18" of sanitary and sewer piping.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 281,475.00
17-0200-03	Congress & Australian Park WODS	Braps of all flow during sanitary sewer pipe repair, cleaning/lining of approximately 2000 LF of 30" sanitary sewer piping.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 161,125.00
17-0200-04	Spruce Avenue -WOD 04	Cleaning/lining of approximately 400 LF of 8" and 304 LF of 36" sanitary sewer piping.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 70,995.00
17-0200-05	Ardis & Grandview & Park WODS	Cleaning/lining of approximately 400 LF of 8" and 304 LF of 36" sanitary sewer piping.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 290,385.00
17-0200-06	Spruce Avenue -WOD 04	Cleaning/lining of approximately 400 LF of 8" and 304 LF of 36" sanitary sewer piping.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 260,183.00
17-0200-07	Spruce Avenue -WOD 04	Cleaning/lining of approximately 400 LF of 8" and 304 LF of 36" sanitary sewer piping.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 56,044.25
17-0200-08	Guilford Park Sanitary Sewer & Water	Install new sanitary cleaned, two manholes, 62 LF of 8" PVC piping and relocate water lines as needed.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 36,920.00
17-0200-01	PCP Force Main Assessment	Installation of Line Stop equipment on 24" RM, installation of Tapping saddle and valve on the 24" main for pipe drier insertion.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 49,390.00
17-0200-02	20-inch WM Valve Removal - Georgia Ave at Huntington Road	Removal of 20-inch WM Valve	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 18,649.15
17-0200-03	Shenandoah Emergency CIPP	Approximately 2000 LF of 30" sanitary sewer pipe repair, cleaning/lining of approximately 2000 LF of 8" and 18" of sanitary and sewer piping.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 72,216.52
17-0200-04	Shenandoah Emergency CIPP	Approximately 2000 LF of 30" sanitary sewer pipe repair, cleaning/lining of approximately 2000 LF of 8" and 18" of sanitary and sewer piping.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 111,054.00
17-0200-05	Executive Drive Outfall Repair	Replacement of 60 LF of 24" PVC pipe.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 161,125.00
17-0200-06	Removal of existing VCP Pipe	Removal of existing VCP Pipe, installation of new RCP pipe, installation of 2.95' deep manhole manholes, installation of 4.95' deep storm water curb inlets.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 223,414.00
17-0200-07	16th St Storm Water Drainage Replacement	Removal and replacement of approximately 440 LF of 8" water main, including all fittings and all necessary connections.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 264,600.00
17-0200-08	16th St Water Main	Removal and replacement of approximately 440 LF of 8" water main, including all fittings and all necessary connections.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 150,919.00
17-0200-09	Pinewood Stormwater	Replacement of storm sewer pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00
17-0200-00	Cemetery Village and Westgate	Inspection and rehabilitation of approximately 77,000 linear feet of gravity sewer line and 475 manholes. Gravity sewer system services lift stations 346-352, 391, 504, 5243, 5243 - 54 Segments of gravity sewer from terminal manhole to wet well to be lined.	Palm Beach County	Pollo Phononwithoon	(561) 493-6123	phononwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Pollo Phononwithoon	(561) 493-6123	phononwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,000,851.30

17-0234-00	Clay County CIPP services	CIPP services for 169 LF of existing 36" RCP	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountynv.gov	477 Houston Street, Green Cove Springs, FL 32043	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountynv.gov	477 Houston Street, Green Cove Springs, FL 32043	Stephen.Koteras@claycountynv.gov	184,350.00
17-0234-01	Althea Manor	CIPP services for 169 LF of existing 36" RCP	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountynv.gov	477 Houston Street, Green Cove Springs, FL 32043	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountynv.gov	477 Houston Street, Green Cove Springs, FL 32043	Stephen.Koteras@claycountynv.gov	24,864.00
17-0234-02	CR 218 Middleburg	CIPP services for 169 LF of existing 36" RCP	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountynv.gov	477 Houston Street, Green Cove Springs, FL 32043	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountynv.gov	477 Houston Street, Green Cove Springs, FL 32043	Stephen.Koteras@claycountynv.gov	47,952.00
17-0234-03	Sentry Sewer & Manholes	Repair & replace in place CIPP lining of sections of gravity sewer pipes and installation of five dropouts and water mains	City of Clearwater	Rosa Lara	(727) 224-7062	rosa.lara@cityofclearwater.com	100 S Myrtle Ave., Clearwater, FL 33755	Rosa Lara	(727) 224-7062	rosa.lara@cityofclearwater.com	100 S Myrtle Ave., Clearwater, FL 33755	rosa.lara@cityofclearwater.com	2,065,550.00
17-0235-00	Telemetry	WUD 16-027-2017 Telemetry	Palm Beach County	Duane Palumbo	(561) 493-6000	dpalumbo@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Duane Palumbo	(561) 493-6000	dpalumbo@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	dpalumbo@pbwater.com	1,196,008.00
17-0236-00	Palm Beach City Lining	Inspection of gravity main lines and manholes. Rehabilitation of 28,971 LF of gravity main lines. Post installation reports for all rehabilitated assets	Palm Beach County	Polloph Phonornwihoon	(561) 493-6248	phonornwihoon@pbwater.com	50 South Military Trail, Suite 210, West Palm Beach, FL 33415	Polloph Phonornwihoon	(561) 493-6248	phonornwihoon@pbwater.com	50 South Military Trail, Suite 210, West Palm Beach, FL 33415	phonornwihoon@pbwater.com	1,040,114.00
17-0237-00	Electrical Services As Needed	provide Electrical Services and Installation, on an as needed	Palm Beach County	Sandy Surveryak	(561) 616-6834	ssur@pbwater.com	110 West Palm Beach, FL 33415	Sandy Surveryak	(561) 616-6834	ssur@pbwater.com	110 West Palm Beach, FL 33415	ssur@pbwater.com	11,140.00
17-0238-00	EL105-AO Dewatering	Side Drain Dewatering	Florida Department of Transportation	Wayne Harris	(863) 519-3382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	Wayne Harris	(863) 519-3382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	Wayne.Harris@dot.state.fl.us	97,800.00
17-0238-01	US 27 Sealing	Side Drain Dewatering	Florida Department of Transportation	Wayne Harris	(863) 519-3382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	Wayne Harris	(863) 519-3382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	Wayne.Harris@dot.state.fl.us	51,433.20
17-0241-00	EC33-RD - HPDES NATHN	Remove and dispose of materials and or blockage inside of a pipe, box culvert or other part of the storm drainage system to provide maximum drainage capacity of the departments storm water system	Florida Department of Transportation	Maria Velarde	(954) 777-4084	mvelarde@dot.state.fl.us	3400 W Commercial Blvd, Fort Lauderdale, FL 33309	Maria Velarde	(954) 777-4084	mvelarde@dot.state.fl.us	3400 W Commercial Blvd, Fort Lauderdale, FL 33309	mvelarde@dot.state.fl.us	130,000.00
17-0244-01	WMA 1 Lift Station Rehabilitation Continuing Construction Contract	Rehabilitation of Lift Stations: 304, 0546, 917, 4138, 512, 575, 1060, 4106, 4136, 4152, dewater Rd Gravity	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	1,770,993.39
17-0244-02	Lift Station Rehabilitation Project 3	Electrical upgrades to LS 8101, inclusive of bypass pumping, new FPL service installation, removal of overhead service, installation of new ancillary junction box, separate RTU, new antenna, and quadraphase control panel to design. Specifications with soft starters	Palm Beach County	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	amcbarne@pbwater.com	1,640,661.00
17-0244-03	Lift Station Rehabilitation Project 2	Electrical upgrades to LS 8101, inclusive of bypass pumping, new FPL service installation, removal of overhead service, installation of new ancillary junction box, separate RTU, new antenna, and quadraphase control panel to design. Specifications with soft starters	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	149,140.00
17-0244-04	Lift Station Rehabilitation Project 3	Lift station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment	Palm Beach County	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	amcbarne@pbwater.com	1,650,180.05
17-0244-05	Lift Station Rehabilitation Project 3	Contractor shall perform the engineering Scope of Services as described herein: Lift Station Rehabilitation including new control panels, pumps, valves, new pumps, control panel and appurtenances, along with site materials/equipment	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	1,773,554.40
17-0244-06	Century Village Groud Abandonment	Deactivation, flush and grouting of existing pipe up to 8" maintenance of traffic, record drawings and preconstruction video	Palm Beach County	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	amcbarne@pbwater.com	8,862.19
17-0244-07	Gravity Sewer Pipe Replacement at Lift Station B218	Replacement of approximately 215 LF of 8" lined pipe with new 8" PVC pipe, from manhole 13 - 14	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	62,660.00
17-0244-08	Water to Semihole Improvement District M2	modifications of piping within existing vaults	Palm Beach County	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	amcbarne@pbwater.com	79,101.00
17-0244-09	Electrical Improvements LS 1043	Electrical Improvements and installation of an automatic transfer switch adding 1 fuse disconnect and electrical service at LS 1043	Palm Beach County	Vince Riccobono	(561) 493-6000	vriccobono@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Vince Riccobono	(561) 493-6000	vriccobono@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	vriccobono@pbwater.com	97,597.75
17-0244-10	Lift Station B148 Relub	Improvements to LS B148, include valve vault demolition, new piping and valves, new pumps, control panel and appurtenances, along with site materials/equipment	Palm Beach County	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBarne	(561) 493-6000	amcbarne@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	amcbarne@pbwater.com	243,713.45
17-0244-11	SW 5th St Gravity Main	Installation of approximately 170 LF of 8" PVC gravity sewer and 2 manholes	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	75,701.33
17-0244-12	SW 3rd St Gravity	Replacement of approximately 250 LF of 8" clay with PVC gravity sewer piping	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	118,460.15
17-0244-13	Lift Station Rehabilitation Continuing Construction Contract	Installation of three new manholes and routing of 10" gravity sewer pipe, including removal of existing gravity sewer and all restoration.	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	132,392.96
17-0244-14	Gravity Sewer Replacement Lift Station B116	Replacement of approximately 1,100 LF of 8" PVC gravity sewer main, including all lateral connections and replacement of all manholes, bypass pumping, asphalt roadway replacement and restoration work	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tancredi	(561) 493-6000	tancredi@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	tancredi@pbwater.com	375,409.28
17-0245-01	Red Road Emergency Repair	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelle P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	Marcelle P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	mdenis@miramarfl.gov	175,536.00

17-025-02	SW 100th Avenue - Emergency	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water System	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 246,000.00
17-025-03	Miramar River E Spikes PM Emergency Job	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water System	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 416,000.00
17-025-04	10" Force main Repair on Miramar Parkway and SW 69th Way	10" Force main Repair on Miramar Parkway and SW 69th Way	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 45,000.00
17-025-05	8" Reuse Main Repair on Miramar Parkway and Red Road	8" Reuse Main Repair on Miramar Parkway and Red Road	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 54,300.00
17-026-00	Homestead 1 & I	Wastewater collection system rehab	City of Homestead	Antonio J Torres	(305) 443-4349	Atorres@hazmatrec.com	450 SE 6th Avenue, Homestead, FL 33050	Antonio J Torres	(305) 443-4001	Atorres@hazmatrec.com	450 SE 6th Avenue, Homestead, FL 33050	\$ 500,050.00
17-027-00	Sanitary Sewer Lateral Lining	Reconstruction of existing pipe via inserting resin-impregnated flexible felt / fiberglass tube into the existing pipe cured by external heat source, hot water cure only	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	\$ 4,796,790.00
17-027-02	Coral Shores 5 Locations	Coral Shores 5 Locations	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	\$ 213,100.00
17-027-03	110 36th St Ct NW	110 36th St Ct NW	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	\$ 14,640.00
17-027-04	201 Mangellian	201 Mangellian	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	\$ 11,656.25
17-027-05	CR 675	CR 675	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	Clint Rimer	(941) 749-3046	clint.rimer@manateecounty.net	4520 66th Street West, Bradenton, FL 34210	\$ 16,145.00
17-028-00	Polk County - CIPP	CIPP installations	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Barrow, FL 33831	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Barrow, FL 33831	\$ 183,125.00
17-029-01	8 - Locations - Polk 17- 326	CIPP installations	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Barrow, FL 33831	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Barrow, FL 33831	\$ -
17-029-100	SW Infrastructure Main/Repair	Storm water infrastructure maintenance and repair services to the City's several premises and locations	Palm Beach Gardens	Daniel Widdick	(561) 804-7044	d.widdick@pbgfl.com	10000 North Military Trail, Palm Beach Gardens, FL 33410	Daniel Widdick	(561) 804-7044	d.widdick@pbgfl.com	10000 North Military Trail, Palm Beach Gardens, FL 33410	\$ 1,027,235.00
17-029-101	Vector Cleaning of Wet Well	Vector Cleaning of Wet Well	Solid Waste Authority	Mona McBride	(561) 640-4000	M.mcbride@swa.fl.gov	7501 North Jee Road, West Palm Beach, FL 33412	Mona McBride	(561) 640-4000	M.mcbride@swa.fl.gov	7501 North Jee Road, West Palm Beach, FL 33412	\$ 98,621.50
17-029-102	Lining - 16-092	10,000 LF Lining	Palm Beach County WUD	Polop Phonpromwithoon	(561) 495-6123	phonpromwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Polop Phonpromwithoon	(561) 495-6123	phonpromwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ -
17-029-01	Pipe Lining - Charlotte 01	Stormwater collection system rehabilitation	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 356,795.10
17-029-02	Pipe Lining - Charlotte 02	CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 16,000.00
17-029-03	Pipe Lining - Charlotte 03	CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 164,042.80
17-029-04	Pipe Lining - Charlotte 04	CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ -
17-029-05	Pipe Lining - Charlotte 05	CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ -
17-029-06	Pipe Lining - Charlotte 06	CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 64,306.00
17-029-07	Pipe Lining - Charlotte 07	CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottell.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ -
17-029-00	Sanitary Sewer Remediation	Cleaning and internally lining the existing silted clay sanitary sewer gravity collection system. Cured-in Place Pipe (CIPP) system. The liner system consists of a heat-activated resin-impregnated fabric pipe system. Once cured, the CIPP system will provide a continuous rigid pipe system, between manholes. Individual services are to be cut out and sealed to the main line to minimize infiltration around the connections.	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 33,750.00
17-029-01	Cape Coral - PO# 48977 LS Basin 905	Cape Coral - PO# 48977	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 111,940.00
17-029-02	Cape Coral - PO# 47950	Cape Coral - PO# 47950	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 7,352.50
17-029-03	Cape Coral - PO# 48256	Cape Coral - PO# 48256	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ -
17-029-00	Prograsso Village Stormwater	Annual stormwater infrastructure cleaning contract	City of Fort Lauderdale	Sandra Marie Pierce	(954) 826-5239	spierce@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Sandra Marie Pierce	(954) 826-5239	spierce@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ -

17-0256-01	Point Repair - Lauderdale	Maintenance, repair and improvements to water and sewer infrastructure throughout the City	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	mariepierce@fortlauderdale.gov	100 Norm Andrews Avenue, Fort Lauderdale, FL 33301	Sandra Marie Pierce	(954) 828-5239	mariepierce@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 43,500.00
17-0267-00	17-0267-00	17-0267-00	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.org	9000 NW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.org	9000 SW 50th Place, Cooper City, FL 33328	\$ 11,700.00
17-0269-00	Lauderdale By The Sea CIP2017	Gravily sewer system condition assessment and renewal and replacement (L & I)	Lauderdale by the Sea	Don Prince	(954) 973-9700	dprince@lauderdalebysesea-fl.gov	125 SE 5th Court, Deerfield Beach, FL 33441	Don Prince	(954) 973-9700	dprince@lauderdalebysesea-fl.gov	125 SE 5th Court, Deerfield Beach, FL 33441	\$ 250,000.00
17-0280-00	Sanitary Sewer Lateral- Emerge	Sanitary sewer lateral repair 15' deep	City of Deerfield Beach	Fred Scott	(954) 800-4418	freds@deerfieldbeach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	Fred Scott	(954) 800-4418	freds@deerfieldbeach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 95,000.00
17-0282-00	Cypress Lake II- HOA	Cypress Lake II- HOA	Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 124,320.00
17-0284-01	Hagen Airline		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 35,500.00
17-0284-02	Hagen Various Valves	Hagen Various Valves	Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 35,500.00
17-0284-03	Hagen P3		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 9,742.00
17-0284-04	US 8146 Canal Bank		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 23,879.62
17-0284-05	Winnick Point Repair		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 84,140.00
17-0284-06	Hagen Flow Meter Piping - Building 1		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 22,420.00
17-0284-07	Hagen Flow Meter Piping - Building 2		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 38,080.00
17-0284-08	SW 3rd St - 24th Valve Replace		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 7,150.00
17-0284-09	Atlantic Emergency 14 PM Valve		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 35,550.00
17-0284-10	Winnick 2nd Repair		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 41,200.00
17-0284-11	Southern & Arden Emergency		Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 119,490.00
17-0284-12	17-0284-12	17-0284-12	City of Sunrise	Joe Mazzella	(954) 572-2277	jazzella@cityofsunrise.gov	14350 NW 8th St, Sunrise, FL 33325	Joe Mazzella	(954) 572-2277	jazzella@cityofsunrise.gov	14350 NW 8th St, Sunrise, FL 33325	\$ 491,037.50
17-0284-13	17-0284-13	17-0284-13	St. Johns County Utility Department	James Overton	(904) 209-2614	jovert@stjohnsfla.gov	1205 State Road 16, St. Augustine, FL 32084	James Overton	(904) 209-2614	jovert@stjohnsfla.gov	1205 State Road 16, St. Augustine, FL 32084	\$ 90,000.00
17-0284-14	17-0284-14	17-0284-14	City of Altamonte Springs	Karen McCullen	(407) 571-6639	KMcCullen@altamonte.org	968 Keller Road, Altamonte Springs, FL 32714	Karen McCullen	(407) 571-6639	KMcCullen@altamonte.org	968 Keller Road, Altamonte Springs, FL 32714	\$ 63,123.00
17-0284-15	17-0284-15	17-0284-15	City of Delray Beach	Jeffery Needle	(561) 243-7000	needle@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	Jeffery Needle	(561) 243-7000	needle@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 63,123.00
17-0284-16	17-0284-16	17-0284-16	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@laksparkflorida.gov	535 Park Ave, Lake Park, FL 33403	Richard Scherle	(561) 881-3345	rscherle@laksparkflorida.gov	535 Park Ave, Lake Park, FL 33403	\$ 63,123.00
17-0284-17	17-0284-17	17-0284-17	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@laksparkflorida.gov	535 Park Ave, Lake Park, FL 33403	Richard Scherle	(561) 881-3345	rscherle@laksparkflorida.gov	535 Park Ave, Lake Park, FL 33403	\$ 176,000.00
17-0284-18	17-0284-18	17-0284-18	Indian River County	Kristen Leindecker	(772) 226-1416	kristenleindecker@ircc.com	1800 27th Street, Vero Beach, FL 33560	Kristen Leindecker	(772) 226-1416	kristenleindecker@ircc.com	1800 27th Street, Vero Beach, FL 33560	\$ 73,500.00
17-0284-19	17-0284-19	17-0284-19	City of Hollywood	Robert Lowery	(954) 921-3552	rlowery@hollywoodfla.org	2600 Hollywood Blvd, Room 303, Hollywood, FL 33020	Robert Lowery	(954) 921-3552	rlowery@hollywoodfla.org	2600 Hollywood Blvd, Room 303, Hollywood, FL 33020	\$ 136,609.00
17-0284-20	17-0284-20	17-0284-20	City of North Lauderdale	George Krawczyk	(954) 597-4754	gkrawczyk@northlauderdale.org	701 Southwest 71st Ave, North Lauderdale, FL 33068	George Krawczyk	(954) 597-4754	gkrawczyk@northlauderdale.org	701 Southwest 71st Ave, North Lauderdale, FL 33068	\$ 199,254.56
17-0284-21	17-0284-21	17-0284-21	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@laxd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	Kris Dean	(561) 747-5700	kris.dean@laxd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 173,264.56
17-0284-22	17-0284-22	17-0284-22	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@laxd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	Kris Dean	(561) 747-5700	kris.dean@laxd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 33,975.00
17-0284-23	17-0284-23	17-0284-23	City of Tarpon Springs	Rodney Rainey	(727) 942-5615	rodneyrainey@tarpon.org	324 East Pine Street, Tarpon Springs, FL 34688	Rodney Rainey	(727) 942-5615	rodneyrainey@tarpon.org	324 East Pine Street, Tarpon Springs, FL 34688	\$ 6,500.00
17-0284-24	17-0284-24	17-0284-24	Village of Seaport Condominium Association Inc.	Betty Walsh	(321) 748-6400	YOS-Manager@cltr.com	120 Seaport Blvd, Cape Canaveral, FL 32920	Betty Walsh	(321) 748-6400	YOS-Manager@cltr.com	120 Seaport Blvd, Cape Canaveral, FL 32920	\$ 6,500.00

18-0137-00	Rock Creek Marshes	Mainhole Coaling	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9000 SW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9000 SW 50th Place, Cooper City, FL 33328	\$ 17,664.95
18-0151-00	Utilities Complex	Electrical work w/ storage building	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9000 SW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9000 SW 50th Place, Cooper City, FL 33328	\$ 19,780.00
18-0152-00	Lift Station #16 Pipeline	LS Piping	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9000 SW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9000 SW 50th Place, Cooper City, FL 33328	\$ 12,020.00
18-0160-00	Emergency - Belle Glade	Emergency - Belle Glade SEPTIC	Palm Beach County WUD	Gerardo Castellano	(561) 493-6033	gcastellano@bchwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Gerardo Castellano	(561) 493-6033	gcastellano@bchwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ -
18-0162-01	Greenwood Boulevard	Sanitary Sewer and Stormwater Rehabilitation and Infrastructure repair	Seminole County	David Omberg	(407) 665-5699	domborg@seminolecountynvfl.gov	500 West Lake Mary Blvd, Sanford, FL 32773	David Omberg	(407) 665-5699	domborg@seminolecountynvfl.gov	500 West Lake Mary Blvd, Sanford, FL 32773	\$ 251,971.00
18-0162-02	Garden Lakes	Sanitary Sewer and Stormwater Rehabilitation and Infrastructure repair	Seminole County	David Omberg	(407) 665-5699	domborg@seminolecountynvfl.gov	500 West Lake Mary Blvd, Sanford, FL 32773	David Omberg	(407) 665-5699	domborg@seminolecountynvfl.gov	500 West Lake Mary Blvd, Sanford, FL 32773	\$ 86,702.00
18-0189-00	Emer - Storm Drain	Clearing										\$ -
18-0109-01	Infrastructure Construction - Caroe Creek Drainage	Drainage	Martin County	Ken Vreeland	(772) 288-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	Ken Vreeland	(772) 288-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 99,764.00
18-0109-02	Infrastructure Construction - Delmar St	Pipe replacement	Martin County	Ken Vreeland	(772) 288-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	Ken Vreeland	(772) 288-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 54,915.00
18-0109-03	Infrastructure Construction - SE Latham Exfiltration	Exfiltration Trench	Martin County	Ken Vreeland	(772) 288-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	Ken Vreeland	(772) 288-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 37,280.00

HG Job#	Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Engineer	Engineering Phone	Engineering Email	Engineering Address
00-0057-00	Philips Park Booster Pump Station Rehabilitation & Modifications	Booster Pump Station Rehabilitation & Modifications	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Driberge@wpb.org	401 Clematis St. 5th Floor, West Palm Beach, FL 33401	Daniel Roberge	(561) 822-2100	Driberge@wpb.org	401 Clematis St. 5th Floor, West Palm Beach, FL 33401
00-0007-00	Manhole Rehabilitation 2012		City of Altamonte Springs								
00-0055-00	Lift Station Rehabilitation Phase II	refurbishing/repair/replacement of concrete, and metal lift station components along with site related improvements for Lift Station Nos. 11, 12, 13, 15A, 17A, 18, 119, 25, 40, 41, 42, 43, 44, 45, 46, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 67, 102, 201, 202, 203 and 20	City of Weston	Sabrina Baglieri	(954) 385-2000	sbaglieri@cdvin-eliora.com	17200 Royal Palm Blvd, Weston, FL 33326	Sabrina Baglieri	(954) 385-2000	sbaglieri@cdvin-eliora.com	17200 Royal Palm Blvd, Weston, FL 33326
00-0060-00	Cudjoe Regional Wastewater Inner Islands Collection System	Turnkey installation of the Upper Sugarloaf and the Summerland Master lift stations	Cudjoe Inner Islands				2301 W Sample Road, Bldg. 3 Site 6A, Pompano Beach, FL 33073				
00-0058-00	7th St. SW RW85 Pump and VFD Replacement		Collier County	Nicole Parker	(239) 252 - 4270	nicoleparker@collier.gov	3327 Tamiami Trail E, Naples, FL 34112		(239) 252 - 4270	nicoleparker@collier.gov	3327 Tamiami Trail E, Naples, FL 34112
00-0061-00	Mad Hatter Linda Lakes I & I Repairs	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)		(239) 543-1005		280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779		(239) 543-1005		280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779
00-0063-00	Seven Springs Blvd and Humboldt Ave. I & I Repairs	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	rdickson@govmserv.com	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	Rob Dickson	(239) 543-1005	rdickson@govmserv.com	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779
00-0066-00	Manhole Rehabilitation		Fort Pierce Utility Authority	Mark Kobbe	(772) 466-1600	mkobbe@fpuia.com	500 Boston Ave PO Box 3191, Fort Pierce FL 34948	Mark Kobbe	(772) 466-1600	mkobbe@fpuia.com	500 Boston Ave PO Box 3191, Fort Pierce FL 34948
00-0017-00	Cape Canaveral Lift Station No. 1 Improvements	Rehabilitation of master pump station, lift station No. 1. Rehabilitation of wet well structure inclusive protective coating, & replacement of ALL LS Internals including but not limited to rails, pump bases, discharge piping, valves to point where the three pump discharge piping comes into one manifold pipe, bypass pumping installation, and all other incidentals.	City of Cape Canaveral	Lonnie Dunn	(321) 868-1240	l.dunn@cityofcapecanaveral.com	601 Thrum Blvd, Cape Canaveral, FL 32920	Lonnie Dunn	(321) 868-1240	l.dunn@cityofcapecanaveral.com	601 Thrum Blvd, Cape Canaveral, FL 32920
00-0022-00	2014 Rehabilitation of Lift Stations	Rehabilitation of Lift Stations #31, #33, #47 and #52. Converting Lift Stations from Dry Can into duplex submersible LS.	City of Deerfield Beach	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441
00-0035-00	South Water Treatment Plant Improvements	Complete demolition of existing WTP and installation of new prefab pumping station, above ground storage tank, 2 wells and all other WTP appurtenances. Electrical work included installing new power services, ATS and 150 kW generator, making all connections between wells and pumping station and all other instrumentation	City of Mulberry	John Wright	(863) 425-1125	jwright@cityofmulberry.com	500 S.W. 2nd Street Mulberry, FL 33860	John Wright	(863) 425-1125	jwright@cityofmulberry.com	500 S.W. 2nd Street Mulberry, FL 33860
00-0002-00	Lift Station C-05 and Force Main Replacement	Replacement of the existing C-05 Lift Station, including new wet well, twin submersible pumps, electrical and instrumentation, PVC force main installed, modification to existing wet well, and placing out of service a portion of the existing force main. Work includes temporary bypass pumping, piping, valves fittings	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevard-beach.com	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 933-2089	owen.callard@brevard-beach.com	2725 Judge Fran Jamieson Way, Viera, FL 32940

00-0064-00	Seven Springs / Pasco County Replacing Project & Aioha Gardens Clean & TV Collection System	Cleaning & TV inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	rdickson@govmnserv.com	280 Welkiva Springs Road, Suite 2000, Longwood, FL 32779	rdickson@govmnserv.com	280 Welkiva Springs Road, Suite 2000, Longwood, FL 32779
00-0003-00	Lift Station M-06 Replacement	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940
00-0048-00	Lift Station 107 Rehabilitation	Convert the City of Sunrise's existing Lift Station 107 from a package wet pit/dry pit configuration to a submersible pump configuration	City of Sunrise	Gregg Bagnall	(954) 572-2274	GBagnall@sunrisefl.gov	10770 W. Oakland Park Blvd., Sunrise, Florida 33351	GBagnall@sunrisefl.gov	10770 W. Oakland Park Blvd., Sunrise, Florida 33351
00-0001-00	Lift Station C-16 Rehabilitation	Rehabilitation of Lift Station C-16; existing wet well structure needs rehabed & new concrete top installed. All mechanical piping, valves, and electrical equipment to be replaced.	Brevard County	Craig Helping	(321) 633-2089	Craig.Helping@brevardfl.gov	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	Craig.Helping@brevardfl.gov	7827 N Wickham Rd, Suite D, Melbourne, FL 329400
17-0179-00	Pipe Draining and Video, And Drainage Repair on Various State Roads		FDOT	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602
17-0239-00	Lift Station 29 Replacement		City of Altamonte Springs	Karen McCullen	407-571-8335	kmcullen@altamonte.org	225 Newburyport Avenue, Altamonte Springs, FL 32701		101 Southhall Ln #200, Maitland, FL 32751
17-0243-00	Greenacres Drainage Improvements		City of Greenacres	Zach Gamble	(561) 642-2013	zgamble@craventhrope.com	3800 W Via Bianca Lane, Greenacres, FL 33462	zgamble@craventhrope.com	3800 W Via Bianca Lane, Greenacres, FL 33462
17-0156-00	Australian Ave Sanitary Sewer & Parking Lot Improvements	gravity sanitary sewer replacement, pavement removal and reconstruction	Town of Palm Beach	John Cairnes	(561) 838-5440	john.cairnes@mockrood.com	951 Okeechobee Drive, West Palm Beach, FL 33401	john.cairnes@mockrood.com	951 Okeechobee Drive, West Palm Beach, FL 33401
17-0148-00	M-08 Lift Station Replacement		Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940
17-0146-00	Lift Station C-18 Rehabilitation	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940
17-0173-00	Palm Beach County Lift Station Rehabilitation Continuing Construction Contract	complete electrical system at Lift Station No. 21	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9090 SW 50th Place, Cooper City, FL 33328	SBlanchard@coopercityfl.gov	9090 SW 50th Place, Cooper City, FL 33328
00-0099-00	Manhole Rehabilitation		City of St. Pete Beach	Ian Wade	(727) 363-9254	ian.wade@stpetebeachfl.gov	115 Corey Avenue, St. Pete Beach, FL 33706	ian.wade@stpetebeachfl.gov	115 Corey Avenue, St. Pete Beach, FL 33706
17-0130-00	Pointe Verda Sanitary Sewer Manhole Rehabilitation - Group 1 Master Contract	Rehabilitate 49 sanitary sewers manholes	St. Johns County	James Overton	(904)209-2614	joverton@sjcfl.us	1205 State Road 16, St. Augustine, FL 32084	joverton@sjcfl.us	1205 State Road 16, St. Augustine, FL 32084
00-0109-00	Rehabilitation of Monica, Davis Rd., & Professional Plaza Pump Station		Village of Palm Springs	John Rouse		jrouse@vpsfl.org	226 Cypress Lane, Palm Springs, FL 33461	jrouse@vpsfl.org	4700 Riverside Dr # 110, Coral Springs, FL 33067
17-0153-00	Lift Station T-26 Rehabilitation		Brevard County	Craig Helping	(321) 633-2089	Craig.Helping@brevardfl.gov	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	Craig.Helping@brevardfl.gov	7827 N Wickham Rd D, Melbourne, FL 32940
00-0083-00	Belle Glade Sewer I & I Improvements		Palm Beach County WUD	Pollop Phonpronwithoon	(561) 493-6123	pphonpronwithoon@pbcwud.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	pphonpronwithoon@pbcwud.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413

00-0062-00	Rehabilitation & Improvements to Master Lift Station 01	Installation of a new Diesel Engine Driven Pump with an integral fuel tank, on a new support foundation and complete with provided and installed piping, valving, electrical and instrumentation wiring and controls; replacement of control panels, electrical conduit, wiring and instrumentation controls for the existing two (2) 75-hp and one (1) 30-hp pumps in the existing wet well; integration of the new electrical power and control systems into the existing standby power generator; piping tie in and modifications to the existing valve box; upgrade to the existing main utility power supply relocation and remounting of the existing SCADA telemetry system, antenna and upgrades to the SCADA system I/O and configuration including additions to the existing remote SCADA monitoring system	Florida Governmental Utility Authority (FGUA)	Dwight Perry	(239) 543-1005	Dperry@fguaserv.com	5660 Bayshore Road, Suite 36, North Fort Myers, FL 33917	Wade Trim	(813) 882-8366	8745 Henderson Road, Suite 220, Renaissance S, Tampa, FL 33634	
00-0075-00	Wastewater Lift Stations Rehab	Installation of 8 new lift stations all new pumps and control panels at all stations, along with new antenna and RTU systems, transformers and electrical services. New Permanent generators were installed at two of the stations along with the corresponding ATS	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413
00-0065-00	South Hutchinson Island Repump #2 Station Modifications	Installation of 2 new split case pumps @ 75 HP, new 15kva Transformer, Lighting panel, VFD's for the pumps, outdoor lighting circuit, multiple different instruments, and removal and replacement of existing generator with new 200 kW generator with stand alone fuel tank	Fort Pierce Utility Authority	Keith Stephens	(772) 466-1600	kstephens@fpus.com	206 S 6th St, Fort Pierce/Hutchinson Island, FL 34950	Keith Stephens	(772) 466-1600	kstephens@fpus.com	206 S 6th St, Fort Pierce/Hutchinson Island, FL 34950
00-0076-00	Strategic Wastewater Infrastructure project Sewer Collection		Palm Beach County	Joseph Tanacredi	(561) 493-6001	jtanacredi@pcbwater.com	8101 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6001	jtanacredi@pcbwater.com	8101 Forest Hill Blvd, West Palm Beach, FL 33413
00-0074-00	Rehabilitation of Sanitary Sewer Concrete Structures and Lift Stations	Lining/Coating of Brick or Precast Manhole, Rehabilitation (Repair and Lining) of structures, Bypass Pumping, Reconstruction Manhole Bench and Flow Channels, Remove and Install Existing Pump Base Plate, Elbow and Guide Rails, Furnish and Install PVC. ETC.	Palm Beach County	Joseph Tanacredi	(561) 493-6005	jtanacredi@pcbwater.com	8105 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6005	jtanacredi@pcbwater.com	8105 Forest Hill Blvd, West Palm Beach, FL 33413
00-0004-00	Relocation of Lift Station M-05 Panel		Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfla.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 933-2089	owen.callard@brevardfla.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940
00-0005-00	LS R1 & R6		Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfla.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 933-2089	owen.callard@brevardfla.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940
00-0006-00	LS #4 & #47		City of Altamonte Springs	James Wickert	(407) 57-5860	jpwickert@altamonte.org	950 Calabria Drive, Altamonte Springs, FL 32714	James Wickert	(407) 57-5860	jpwickert@altamonte.org	950 Calabria Drive, Altamonte Springs, FL 32714
00-0008-00	Lift Station 10 & 11	Convert existing wet well into submersible pump station. Demolish existing dry can to elevation suitable for installation of valve vault. Install new hdpe risers and through valve vault to force main tie-in. Install new pump out connection outside of valve vault	City of Altamonte Springs	James Wickert							
00-0009-00	LS #3		City of Atlantis		(562) 965-1744		260 Orange Tree Dr, Atlantis, FL 33462		(562) 965-1744		260 Orange Tree Dr, Atlantis, FL 33462
00-0010-00	Misc Drainage Repairs		City of Atlantis	Mo Thornton	(562) 965-1744	mthornton@atlantisfla.gov	260 Orange Tree Dr, Atlantis, FL 33462	Mo Thornton	(562) 965-1744	mthornton@atlantisfla.gov	260 Orange Tree Dr, Atlantis, FL 33462
00-0011-00	Manhole Rehabilitation August 2013		City of Bartow								

00-0012-00	M-20 Lift Station	Rehabilitation of master Lift Station	Brevard County/Merritt Island	Bill Cowan	(321) 617-7390	Bill Cowan	2725 Judge Fran Jamieson Way, Bldg. C, 3rd Floor, Suite C-303, Viera, FL 32940	bill.cowan@brevardco.fl.gov	(321) 617-7390	2725 Judge Fran Jamieson Way, Bldg. C, 3rd Floor, Suite C-303, Viera, FL 32940
00-0013-00	Lift Station M-20	Rehabilitation of Lift Station M-20	Brevard County	Owen Callard	(321) 933-2089	Owen Callard	2725 Judge Fran Jamieson Way, Viera, FL 32940	owen.callard@brevardco.fl.gov	(321) 933-2089	2725 Judge Fran Jamieson Way, Viera, FL 32940
00-0015-00			City of Cape Canaveral							
00-0016-00			City of Cape Canaveral							
00-0019-00	Replacement of three Return Activated Sludge Pumps (RAS) Pumps	Install three (3) Return Activated Sludge (RAS) Pump ends, at the Sellers Water Reclamation Facility	City of Cocoa Utilities	Don Stevens	(321) 433-8744	Don Stevens	65 Stone Street, Cocoa, FL 32922	d.stevens@cocoafl.org	(321) 433-8744	65 Stone Street, Cocoa, FL 32922
00-0020-00	Manhole Rehabilitation		City of Cooper City	Kerri Fisher	(954) 454-4300					
00-0021-00			City of Coral Gables	Margie Gomez	(305) 460-5103	Margie Gomez	405 Baltimore Way, Coral Gables, FL 33134	mgomez@coralgables.com	(305) 460-5103	2801 Sakzedi St, Coral Gables, FL 33134
00-0023-00			City of Deerfield Beach	Paul Collette	(954) 480-4418	Paul Collette	150 NE 2nd Ave, Deerfield Beach, FL 33441	p.collette@deerfield-beach.org	(954) 480-4418	150 NE 2nd Ave, Deerfield Beach, FL 33441
00-0024-00	Rehabilitation of Lift Stations 2018	Rehabilitation of Lift Stations. Converting Lift Stations from Dry Can into duplex submersible LS.	City of Deerfield Beach	Paul Collette	(954) 480-4418	Paul Collette	150 NE 2nd Ave, Deerfield Beach, FL 33441	p.collette@deerfield-beach.org	(954) 480-4418	150 NE 2nd Ave, Deerfield Beach, FL 33441
00-0025-00	Lift Station Rehabilitation 2013	Rehabilitation of lift station #60	City of Delray Beach	Harold Williams	(561) 243-7161	Harold Williams	100 NW 1st Ave, Delray Beach, FL 33444	hwilliams@ci.delray-beach.org	(561) 243-7161	100 NW 1st Ave, Delray Beach, FL 33444
00-0026-00	Manhole Piggyback		City of Delray Beach	Scott Solomon	(561) 243-7161	Scott Solomon	434 S. Swinton Avenue, Delray Beach, FL 33444	ssolomon@ci.delray-beach.org	(561) 243-7161	434 S. Swinton Avenue, Delray Beach, FL 33444
00-0027-00	Manhole Rehabilitation		City of Fort Lauderdale	Steven P Roberts	954-828-7854	Steven P Roberts	4250 NW 10 Avenue, Ft. Lauderdale FL 33309	sroberts@fortlauderdalefl.gov	954-828-7854	4250 NW 10 Avenue, Ft. Lauderdale FL 33309
00-0028-00	City of Haines City Piggy back	Manhole rehabilitation	City of Haines City							
00-0031-00	Lift Station and Manhole Rehabilitation 2014 Project	Lift station and manhole rehabilitation	City of Lake Wales	Rendall Britt	(863) 678-4114	Rendall Britt	201 W. Central Ave. Lake Wales, Florida 33853	abuckner@cityoflakewales.com	(863) 678-4114	201 W. Central Ave. Lake Wales, Florida 33853
00-0034-00	Manhole Rehabilitation Services	Manhole rehabilitation	City of Leesburg	Terry Pollard	(352)728-9880	Terry Pollard	204 N. 5th Street, Leesburg, FL 34748	purch@leesburgflorida.com	(352)728-9880	204 N. 5th Street, Leesburg, FL 34748
00-0044-00										
00-0045-00										
00-0046-00	Manhole Rehabilitation	Rehabilitation to include inspection, surface preparations, liner installation, testing, bypass pumping, maintenance of traffic, confined space monitoring/certifications, patching of any areas disturbed or destroyed	City of St. Pete Beach		(727) 363-9254		155 Corey Avenue St. Pete Beach, Florida 33706		(727) 363-9254	155 Corey Avenue St. Pete Beach, Florida 33706
00-0049-00										
00-0050-00	Manhole Rehabilitation - Rebid	Rehabilitation of sanitary sewer manholes	City of Tarpon Springs	James Wheaton	(727) 942-5615	James Wheaton	324 East Pine Street Tarpon Springs, Florida 34688-5004	lwheaton@cityoftarpon.com	(727) 942-5615	324 East Pine Street Tarpon Springs, Florida 34688-5004
00-0051-00	Lift Stations Upgrades		City of Titusville		(321) 383-5767		555 South Washington Avenue, Titusville, Florida 32796		(321) 383-5767	555 South Washington Avenue, Titusville, Florida 32796

00-0052-00	Lift Stations Nos. 6, 7, 8, & 9 Rehabilitation	Rehabilitation of mentioned lift stations	City of Treasure Island	Mike Helfrich	(727) 574-4575	mhelpfrich@mytreasureisland.com	Treasure Island, FL 33706	Mike Helfrich	(727) 574-4575	mhelpfrich@mytreasureisland.com	108th Ave., Treasure Island, FL 33706
00-0054-00	Structural Repairs of the Flow Equalization Basin for East Central Regional Water Reclamation Facility	repair damaged concrete slabs, columns and elevated walkways at the ECRWRF Equalization Basin. The Work shall include cleaning the basin, removing unsound concrete, preparing the concrete and reinforcing bars, replacement of damaged reinforcing basin, epoxy adhesive injection, epoxy mortar backfill, repair of construction and expansion joints, and fabrication and installation of escutcheon plates	City of West Palm Beach	Jay Kwag	(561) 822-2100	HKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	Jay Kwag	(561) 822-2100	HKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401
00-0059-00	Lift Station #30 & #32 Rehabilitation	Set up Bypass pump from terminal manhole to existing pump out connection, Vactor clean wet well. Remove pump equipment and piping from existing triplex configuration. Provide and install load plates for under pump base elbows, guide rails, upper brackets, crossover flushing valve and 6" piping complete through chimney walls to existing isolation valves.	Coral Springs	Steve Seigfried	(954) 796-6658	steves@fladistricts.com	10300 NW 11th Manor, Coral Springs, FL 33071	Steve Seigfried	(954) 796-6658	steves@fladistricts.com	10300 NW 11th Manor, Coral Springs, FL 33071
00-0068-00	2nd Avenue South Sewer Rehabilitation		City of Lake Worth		(561) 586-1674		7 N Dixie Hwy # 3, Lake Worth, FL 33460		(561) 586-1674		7 N Dixie Hwy # 3, Lake Worth, FL 33460
00-0069-00	Lift Stations 23, 27, 117 and 212 Rehabilitation	Remove all interior piping inside the wet well, clean interior walls and repair/fill any voids or exposed seams, coat all new concrete with epoxy, install new base plates, install new HDPE piping and associated support brace.	Loxahatchee River District		(561) 747-5700		2500 Jupiter Park Drive, Jupiter, FL 33458		(561) 747-5700		2500 Jupiter Park Drive, Jupiter, FL 33458
00-0072-00	Simmons Road Drain Repair	Install 36" CIPP liner, hydraulically de-silt the entire storm drain system prior to lining with CIPP liner and prior to installing the pipe liner, inspect the host pipe	Nassau County	David Hearn	(904) 491-7377	dhearn@nassaucountynvfl.com	96161 Nassau Place, Yulem FL 32097	David Hearn	(904) 491-7377	dhearn@nassaucountynvfl.com	96161 Nassau Place, Yulem FL 32097
00-0074-00	Gravity Lines & Manhole Rehabilitation		Palm Beach County		(561) 493-6000		8100 Forest Hill Blvd, West Palm Beach, FL 33413		(561) 493-6000		8100 Forest Hill Blvd, West Palm Beach, FL 33413
00-0077-00	Control Panel LS 8102	Install control panel at lift station 8102	Palm Beach County	Joseph Tanacredi	(561) 493-6002	jtanacredi@pcbwater.com	8102 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6002	jtanacredi@pcbwater.com	8102 Forest Hill Blvd, West Palm Beach, FL 33413
00-0078-00	Electrical Services Installation on an as Needed Basis		Palm Beach County	Joseph Tanacredi	(561) 493-6003	jtanacredi@pcbwater.com	8103 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6003	jtanacredi@pcbwater.com	8103 Forest Hill Blvd, West Palm Beach, FL 33413
00-0080-00	Lift Station Rehabilitation South Service Area - Phase II	Install 2 new pumps	Palm Beach County	Joseph Tanacredi	(561) 493-6004	jtanacredi@pcbwater.com	8104 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6004	jtanacredi@pcbwater.com	8104 Forest Hill Blvd, West Palm Beach, FL 33413
00-0082-00	I & I Improvements		Palm Beach County	Joseph Tanacredi	(561) 493-6006	jtanacredi@pcbwater.com	8106 Forest Hill Blvd, West Palm Beach, FL 33413	Joseph Tanacredi	(561) 493-6006	jtanacredi@pcbwater.com	8106 Forest Hill Blvd, West Palm Beach, FL 33413
00-0085-00	Sanitary Sewer & Lift Station Wet Well, Repairs		Palm Beach County WUD	Pollop Phonpronwithoon	(561) 493-6123	pophonpronwithoon@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Pollop Phonpronwithoon	(561) 493-6123	pophonpronwithoon@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413
00-0088-00	Manhole Rehab March 2014		Seminole County		(407) 665-7116		1301 East Second Street, Sanford, FL 32771		(407) 665-7116		1301 East Second Street, Sanford, FL 32771
00-0104-00	E-3 Force main Rehabilitation	E-3 Force main Rehabilitation from Garden Road to Cherry Lane,	Town of Palm Beach	Michael Roach	(561) 838-5440	mroach@townofpalmbeach.com	951 Old Okeechobee Rd, West Palm Beach, FL 33401	Michael Roach	(561) 838-5440	mroach@townofpalmbeach.com	951 Old Okeechobee Rd, West Palm Beach, FL 33401
00-0105-00	General Utility Projects		Town of Palm Beach	William Francis	(561) 227-7027	wfrancis@townofpalmbeach.com	951 Old Okeechobee Rd, West Palm Beach, FL 33401	William Francis	(561) 227-7027	wfrancis@townofpalmbeach.com	951 Old Okeechobee Rd, West Palm Beach, FL 33401
00-0106-00	Pump Station & Miscellaneous Structural Projects	expand capacity or completely renovate and/or replace sanitary sewer lift stations and storm sewer pumping stations and miscellaneous structures at various sites	Town of Palm Beach	William Francis	(561) 227-7028	wfrancis@townofpalmbeach.com	952 Old Okeechobee Rd, West Palm Beach, FL 33401	William Francis	(561) 227-7028	wfrancis@townofpalmbeach.com	952 Old Okeechobee Rd, West Palm Beach, FL 33401

00-0108-00					John D. Lisle, Jr.	(561) 732-0236	jlisle@villageofgolf.org	21 Country Road Village of Golf, FL 33436	John D. Lisle, Jr.	(561) 732-0236	jlisle@villageofgolf.org	21 Country Road Village of Golf, FL 33436
00-0110-00	Glades Authority City of Pahokee I & I Improvements							2441 NW 93rd Ave, Ste 103, Doral, FL 33172		(954) 732-2474		2441 NW 93rd Ave, Ste 103, Doral, FL 33172
17-0001-01	Continuing Contract for Wastewater Gravity Lines Rehabilitation	Rehabilitation of wastewater gravity pipelines utilizing the CIPP or Fold and Form Lining method			Hassan Hadjilmary	(561) 493-6000	hadjilmary@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Hassan Hadjilmary	(561) 493-6000	hadjilmary@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413
17-0002-00	Continuing Contract for Wastewater Gravity Lines Rehabilitation	Playback; Rehabilitation of wastewater gravity pipelines utilizing the CIPP or Fold and Form Lining method			Hassan Hadjilmary	(561) 493-6000	hadjilmary@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Hassan Hadjilmary	(561) 493-6000	hadjilmary@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413
17-0113-00	Rehabilitation of Lift Stations 2017	Rehabilitation of Lift Stations #38, #43, #48 and #49. The Stations from "dry can" Lift Stations into duplex submersible Lift Stations. This project shall rehabilitate the old and deteriorated Lift Stations with new Lift Stations including pumps and parts.			Henry Melendez	(561) 493-6000	hmelendez@pcbwater.com	5335 8th Street, Zephyrhills, FL 33542	Henry Melendez	(561) 493-6000	hmelendez@pcbwater.com	5335 8th Street, Zephyrhills, FL 33542
17-0147-00	Lift Station V-10 Rehabilitation				Nicole Ingersoll	(954) 480-4418	ningersoll@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	Nicole Ingersoll	(954) 480-4418	ningersoll@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441
17-0150-00	Master Pump Station Rehabilitation	modifications to the City of Clewiston's Master Lift Station including but not limited to a new lift station, temporary bypass pumping, demolition, electrical improvements, restoration			Owen Callard	(321) 933-2089	owen.callard@bervardfl.com	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 933-2089	owen.callard@bervardfl.com	2725 Judge Fran Jamieson Way, Viera, FL 32940
17-0155-00	Master Lift Station Generator Replacement	Remove existing generator and turn over to owner, Remove all wiring associated with existing generator system between generator and ATS and replace with new, Provide new 80KW, 480V, 3phase generator with 200 gallon subbase tank and weather-proof enclosure and critical grade stainless steel silencer			Danny Williams	(863) 983-1484	danny.williams@clew.com	115 W Ventura Ave, Clewiston, FL 33440	Scott Johnson	(863) 983-9188	stones@johnsonpewitt.com	850 W Ventura Ave, Clewiston, FL 33440
17-0159-00	Wastewater Lift Station No. 8 & 16	rehabilitation of Lift Station No. 8 & 16, including, but not limited to, bypass pumping, restoration of existing wet well, fencing, demolition of the existing manholes, structural repairs, construction of new valve vaults, submersible pumps, associated force main piping and valves, control panel and associated electrical equipment, and instrumentation			Joseph Kusnir	(561) 242-0028	stormwaterj@gmail.com	260 Orange Tree Drive, Atlantis, FL 33462	Joseph Kusnir	(561) 242-0028	stormwaterj@gmail.com	1855 Indian Road, Suite 202, West Palm Beach, FL 33409
17-0160-00	Crews and Equipment	Drainage infrastructure repairs			Mark Kroeger	(561) 616-6800	mikroeger@pcbwater.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	Mark Kroeger	(561) 233-3962	mikroeger@pcbwater.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415
17-0163-00	Lift Station M18				Owen Callard	(321) 933-2089	owen.callard@bervardfl.com	2725 Judge Fran Jamieson Way, Viera, FL 32940	Owen Callard	(321) 933-2089	owen.callard@bervardfl.com	2725 Judge Fran Jamieson Way, Viera, FL 32940
17-0170-00	Seminole County 1D L5 Rehab 2017				Jeff Lane	(407) 665-2558		4903 Wayside Dr, Sanford, FL 32771	Jeff Lane	(407) 665-2558		4903 Wayside Dr, Sanford, FL 32771
17-0213-00	Lift Station 10 Top & Riser				Steve Blanchard	(954) 434-4300	SBlanchard@cooperfl.com	9090 SW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	SBlanchard@cooperfl.com	9090 SW 50th Place, Cooper City, FL 33328
17-0214-00	3 Manhole Rehab Projects				Harold Woodward	(407) 830-6777	HWWoodward@laneco.com	6907 West Colonial Drive, Orlando, FL 32818	Harold Woodward	(407) 830-6777	HWWoodward@laneco.com	6907 West Colonial Drive, Orlando, FL 32818
17-0240-00	2016 Telemetry Information Management System Upgrade				Andre McBarnett	(561) 493-6104	amcibarnett@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	Andre McBarnett	(561) 493-6104	amcibarnett@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413

17-0242-00	Annual Contract for Miscellaneous Water and Wastewater Utility Construction Services		Florida Governmental Utility Authority (FGUA)	Rob Dickson	(407) 629-6900	rdickson@govmserv.com	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	Rob Dickson	(407) 629-6900	rdickson@govmserv.com	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779
17-0251-00	2017 Storm drain Pipe Lining	perform high pressure water jetting, rodding, brushing, bucketing and flushing of designated sewer lines and manholes	City of Ormond Beach		(386) 676-3297		22 South Beach Street, Ormond Beach, FL 32174		(386) 676-3297		22 South Beach Street, Ormond Beach, FL 32174
17-0256-00	manhole Rehabilitation	rehabilitation of sanitary sewer manholes	City of Tarpon Springs		(727) 942-5615		324 East Pine Street Tarpon Springs, Florida 34688-5004		(727) 942-5615		324 East Pine Street Tarpon Springs, Florida 34688-5004
17-0262-00	Franklin & Fernleaf CIPP		City of Sebring	Jim Jackson	(863) 471-5110	purchasing@mysebring.com	368 S Commerce Ave, Sebring, FL 33870	Jim Jackson	(863) 471-5110	purchasing@mysebring.com	368 S Commerce Ave, Sebring, FL 33870
17-0267-00	Lift Station 54		City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@cooper-city.com	9090 SW 50th Place, Cooper City, FL 33328	Steve Blanchard	(954) 434-4300	sblanchard@cooper-city.com	9090 SW 50th Place, Cooper City, FL 33328
17-0268-00	VDF Replacement Project		City of Altamonte Springs	James Wickert	(407) 571-8560	jpwickert@altamonte.com	950 Calabria Drive Altamonte Springs, FL 32714	James Wickert	(407) 571-8560	jpwickert@altamonte.com	950 Calabria Drive Altamonte Springs, FL 32714
17-0283-00	Emergency Repair Kingway Circle Lake Suzy		DeSto County Board of County Commissioners		(863) 993-4816		201 E Oak St # 201, Arcadia, FL 34266		(863) 993-4816		201 E Oak St # 201, Arcadia, FL 34266



Hinterland Group Inc
992 W 15th St
Riviera Beach, FL 33404

As of: 9/1/2017

CIPP Roster: Position, Experience, Expertise, Licenses

Name	Position	Years of Experience	Expertise	Licenses
Dario Montanez	Superintendent Foreman	25	CCTV Liner Installation Liner Curing Grouting/ Pressure Testing Robotic Service Reconnection	PACP CDL
Gerardo Pulido	Boiler Operation- Manager	24	Liner Curing Vac Truck Operation Liner Installation	CDL Tanker Cert
Jaciento Pulido	Laborer	24	Liner Curing Liner Installation Wet-Out Grouting/ Pressure Testing Robotic Service Reconnection CCTV	CDL Tanker Cert Hazmat Cert
Guillermo Falcon	PACP Specialist	15	CCTV Robotic Service- Grouting / Pressure Testing Reconnection	PACP CDL
Curt Maring	Project Manager	13	CIPP, Slip Lining, Open Cut, Cleaning, TV and Vacuum Excavation	6" - 108" Confined Space PACP MACP LACP, Nassco Trainer
Ivan Pulido	Robotics Mechanic Laborer	8	Liner Installation CCTV Mechanic	CDL
Eduardo Rivera	Laborer	4	Vac Truck Operation	CDL Tanker Cert Hazmat Cert
Brett Konchak	Project Manager	3	CCTV Liner Installation Liner Curing Grouting/ Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT



As of 9/7/2018

Installed Liner Quantities

	Avg Diameter	Total Footage Installed
Palm Beach County	8.295407098	142550
Homestead	7.8203125	20525
Lake Park	44.5	642
Cypress Lakes HOA	27	822
City of Palmetto	18	93
Charlotte County	25.30769231	5265
FDOT Martin County	27	473
Desoto	24	157
Bradenton	9.096153846	10127
Delray	8.7125	5949
Lauderdale by the Sea	8.635	15747.9
Golden Bear Properties	27	858
Ormond Beach	20	2842
Clay County	22.8	417
Cape Coral	8.141304348	9197
Manatee County	23.53846154	1929
Riviera Beach	8	1298
Seminole County	8	5534
Tampa	10.20673077	26181
City of West Palm Beach	20.08035714	10321
Clearwater	10.21186441	23216
Zephyrhills	9.492424242	11850
Lake Worth	10	1657
Bartow	15.875	509
Maitland	8	1144
Nassau County	36	995
Mangonia Park	8	12795
Village of Golf	9.694444444	2309
Town of Lantana	10	20000
FGUA	8	6000
City of Lake City	12.25	8856
Seminole County	8.78125	8850
Colonial Estates HOA	8	3500
City of Maitland	8	2136
Sebring	8	1685
Miramar	9	375
N Lauderdale	8	14970
Palm Beach Gardens	18	728
Polk County	27.75	3336
Loxahatchee River	8.2	15510
Martin County	21.33333333	513
Wellfield System 9	9.146551724	2709
TOTAL FOOTAGE		404570.9

CIPP Lining Preferred Reference List

Owner	Project Title	Completion Date	Contact Information	Cleaned, Televised and Lined Linear Footage	Diameters
Palm Beach County Water Utilities Department	12-063, 14-088, 16-092, 17-016, 16-092, R&B Storm & Sewer	On going	Contact: Pollop Phonornwithoon Phone: 561-493-6154 pphonornwithoon@pbcwater.com	142,550	8"-24"
City of Clearwater	Sanitary Sewer Rehab – Section A CIPP – Annual Contract	Annual Contract held since February, 2015	Contact: Rose Lara Phone: 727-224-7062 Rose.Lara@myClearwater.com	23,216	8" to 24"
Palm Beach Gardens	StormWater Project	On Going	Contact: Daniel Widdick 561-804-7044 dwiddick@pbgrfl.com	728	12"-36"
Polk County	Storm Water Project	On Going	Contact: Doug Gable 863-535-2285 DougGable@polk-county.net	3,336	15"-36"
City of Sebring	I&I Program	On Going	Contact: Jim Jackson 863-471-5110	1,685	8"-12"
N Lauderdale	I&I Program	On Going	Contact: George Krawczyk, P.E., CFM 954-724-7070 gkrawczyk@nlauderdale.org	14,970	8"-10"
Manatee County	Storm Improvements	On Going	Contact: Clint Rimer 941-708-7430 clint.rimer@mymanatee.org	1,929	12"-36"
Lake Worth	I&I Program	Feb, 2017	Contact: Paul Fleming 561-389-9912 paul.fleming@mockroos.com	1,657	8"-10"
Zephyrhills	I&I Program	Jan, 2017	Contact: Joey Theel 813-780-0006 JTheel@cizephyrhills.fl.us	11,850	8"-12"
Nassau County	Simmons Road Storm Drain Repair	April, 2015	Contact: David Hearn Phone: 904-491-7334 Dhearn@nassaucountyfl.com	995	36"
City of Tampa	Wastewater Gravity Sewer Rehab by CIPP- Annual Contract	Annual Contract held since April 2015	Contact: Raleigh "Lee" Thomas, Jr Phone: 813-635-3400 Raleigh.Thomas@tampagov.net	26,181	8" to 24"
Colonial Estates	I&I Program	March, 2014	Contact: Office 561-459-1479	3,500	8"
Town of Lantana	CIPP and Manhole Rehab 2015	June, 2015	Contact: Darrell Blom 561-540-5750 Dblom@lantana.org	20,000	8" to 12"
FGUA	Mad Hatter & Sever Springs I&I Repair	June, 2015	Contact: Chris Couch Phone: 407-629-6900 Ccouch@govmserv.com	6,000	8"



Hinterland Group, Inc.
992 W 15th Street
Riviera Beach, FL 33404

10/2/2018

2 of 2

For questions or comments please contact us at (561) 640-3503

City of Lake City	Multiple Storm & Sewer Emergency CIPP Repairs	June, 2014	Contact: Keith Hampton Phone: 386-758-5456 Hamptonk@lclfla.com	8,856	8' to 36"
Golden Bear Properties	Storm CIPP	March, 2017	Contact: Michael Bowden Phone: 561-627-0184 mbowden@mhcreal.com	858	36"
City of Matland	CIPP Sewer Repair	June, 2015	Contact: David Gonzalez Phone: 407-875-1143 Dgonzalez@tsmymatland.com	1,144	8"
Seminole County	Lining Continuing Contract off 12-063	On going	Contact: Jeff Lane 407-665-2885 jlane@seminolecountyfl.org	8,850	8"
City of Delray	CIPP Lining	On going	Contact: Scott Solomon Phone: 561-243-7309 Solomon@ci.delray-beach.fl.us	5,949	8"-12"
City of Riviera Beach	I&I Program	On going	Contact: Leighton Walker Phone: 561-845-4185 lwalker@rivierabch.com	1,298	8"-10"
City of West Palm Beach	Master of Contract for Sanitary Sewer and Stormwater Piping CIPP	Annual Contract Held Since September 2015	Contact: Daniel Roberge Phone: 561-494-1053 Droberge@wpb.org	10,321	8' to 36"
City of Bartow	Emergency Lining	November, 2015	Contact: Russell Martin 863-534-0100 Rmartin@cityofbartow.net	509	8' to 18"
Town of Mangonia Park	I&I Program	December, 2016	Contact: David Frodsham 561-681-5269 Dfrodsham@cgasolutions.com	12,795	8"
City of Miramar	I&I Program	Emergency Contract Since February, 2015	Contact: Marcelin Denis Phone: 954-883-6802 MPDenise@miramarfl.gov	375	8"
Village of Golf	Storm and Sewer CIPP Project	Contract as of Sept 2014	Contact: John Lisie Phone: 561-732-4710 Jlisie@villageofgolf.com	2,309	8' to 24"
Town of Manalapan	CIPP Storm to Intercoastal	August, 2014	Contact: Craig Shugar Phone: 561-586-3699 Cshugar@manalapan.org	500	18"
Clay County	Storm and Sewer CIPP Project	May, 2017	Contact: Steve Koterak Phone: 904-627-9138 Stephen.Koterak@claycountygov.com	417	24"
Brevard County	Emergency Lining	April, 2016	Contact: Andy Sapp Phone: 321-455-1338 Andy.Sapp@brevardcounty.us	1,000	8' to 12"
Lauderdale by the Sea	I&I Program	On going	Contact: Don Prince Phone: 954-640-4233 Email: DonP@lauderdalebythesea-fl.gov	15,747	8"-12"
Ormond Beach	Storm and Sewer CIPP Project	July, 2017	Contact: Alex Schuman 386-676-3306 Alex.Schumann@ormondbeach.org	2,842	12"-36"

K3 Directional Drilling, Inc

7857 SW Ellipse Way
Stuart, Florida 34997

HDD Projects - Large Diameter

Project Name FPL - Duct Bank
Location Port St. Lucie - Florida
Description of Work 4 - 8" & 2 - 3" HDPE - (2) 1,000', 1,150', 1,350'
(2) 2,100' Sub-Aqueous
Date of Contract January 2016
Contract Award Amount \$1.425 Million
Company Name Felix Associates of Florida, Inc.
Company Address 8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person Ben Miller
Telephone Number 772-285-1846
E-mail Address bmiller@felixassociates.net

Project Name County Road 210 Utility Relocation
Location St. Johns County
Description of Work 24" HDPE - 530', 460'
16" HDPE - 360'
Date of Contract February 2017
Contract Award Amount \$153,810
Company Name Callaway Contracting Inc.
Company Address 10950 New Berlin Road, Jacksonville FL 32226
Contact Person Jeremy Isbell
Telephone Number 904-751-8944
E-mail Address jeremy@callawaycontracting.com

Project Name SR 826 / I-75 Express Lanes Water Main Relocation
Location City of Hialeah
Description of Work 24" HDPE - 500' Stuffed with 16" HDPE
Date of Contract March 2017
Contract Award Amount \$180,080
Company Name Condotte America, Inc.
Company Address 2280 W 84th St. Hialeah, FL 33016
Contact Person Allan Saavedra
Telephone Number 305-506-7572
E-mail Address asaavedra@condotteamerica.com

Project Name Osceola Parkway Interchange
Location Reedy Creek Improvement - Disney
Description of Work 12" HDPE - 470', 690'
16" HDPE - 330', 330', 580', 600' 480'
Date of Contract April 2017
Contract Award Amount \$212,200
Company Name Matthew Sands
Company Address SanPik, Inc.
Contact Person 576 Monroe Road Suite 1304, Sanford, Florida 32771
Telephone Number 407-450-6969
E-mail Address m.sands@sanpikinc.com

Project Name Emerald Dunes, WPB
Location West Palm Beach
Description of Work 16" HDPE - 620', 880'
Date of Contract August 2017
Contract Award Amount \$108,000
Contact Person Todd Hamilton
Company Name Centerline Utilities, Inc.
Company Address 2180 SW Poma Drive, Palm City, Florida 34990
Telephone Number 561-398-1536
E-mail Address todd@centerline.com

Project Name Turtle Creek
Location Lancaster Park
Description of Work 20 HDPE - 320'
24" HDPE - 360', 660', 660', 1,000', 1,280'
Date of Contract February 2018
Contract Award Amount \$630,720
Company Name Felix Associates of Florida, Inc.
Company Address 8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person Ben Miller
Telephone Number 772-285-1846
E-mail Address bmiller@felixassociates.net

Project Name Southern Transmission
Location Town of Jupiter
Description of Work 18" HDPE - 1,125' Stuffed with 10" HDPE
Date of Contract March 2018
Contract Award Amount \$114,000
Company Name Felix Associates of Florida, Inc.
Company Address 8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person Ben Miller
Telephone Number 772-285-1846
E-mail Address bmiller@felixassociates.net

Project Name Bluford Avenue
Location Bluford Avenue, City of Ocoee
Description of Work 20" D. Bore of 300'
24" D. Bore of 520'
Date of Contract May 2018
Contract Award Amount \$100,000
Company Name Oelrich Construction Inc.
Company Address 275 NW 137th Drive, Jonesville, Florida 32669
Contact Person Ryan Minton
Telephone Number 407-790-8246
E-mail Address rminton@oelrichconstruction.com

Project Name The Villages Phase I
Location Wildwood, Florida
Description of Work 24" HDPE - 558' Stuffed with 14" HDPE
30" HDPE - 560' Stuffed with 20" HDPE
36" HDPE - 553', 560' Stuffed with 24" HDPE
Date of Contract June 2018
Contract Award Amount \$766,780
Company Name Rainey Construction Co. Inc.
Company Address 4477 E. C-462, Wildwood, Florida 34785
Contact Person Matthew Bass
Telephone Number 352-748-0955
E-mail Address mbass@raineyconstruction.com

Project Name The Villages Phase III (CR 470)
Location Wildwood, Florida
Description of Work 24" HDPE - 380', 380'
36" HDPE - 420'
Date of Contract August 2018
Contract Award Amount \$305,000
Company Name Rainey Construction Co. Inc.
Company Address 4477 E. C-462, Wildwood, Florida 34785
Contact Person Matthew Bass
Telephone Number 352-748-0955
E-mail Address mbass@raineyconstruction.com

Project Name The Villages Bigham North
Location Wildwood, Florida
Description of Work 24" HDPE - 450' Stuffed with 14" HDPE
24" HDPE - 450' Stuffed with 14" HDPE
24" HDPE - 450' Stuffed with 14" HDPE
Date of Contract September 2018
Contract Award Amount \$390,000
Company Name Rainey Construction Co. Inc.
Company Address 4477 E. C-462, Wildwood, Florida 34785
Contact Person Matthew Bass
Telephone Number 352-748-0955
E-mail Address mbass@raineyconstruction.com

K3 Directional Drilling, Inc7857 SW Ellipse Way
Stuart, Florida 34997**HDD Projects - Sub-Aqueous**

Project Name	FPL - Duct Bank
Location	Port St. Lucie - Florida
Description of Work	4 - 8" & 2 - 3" HDPE - (2) 2,100'
Date of Contract	January 2016
Contract Award Amount	\$1.425 Million
Company Name	Felix Associates of Florida, Inc.
Company Address	8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person	Ben Miller
Telephone Number	772-285-1846
E-mail Address	bmiller@felixassociates.net
Project Name	Barge Canal
Location	North of SR-5258 East side of bridge on Courtenay Parkway
Description of Work	24" FPVC 520'
Date of Contract	June 2016
Contract Award Amount	\$93,576
Company Name	Core Engineering & Construction, Inc.
Company Address	1020 Railroad Ave, Winter Park, FL 32789
Contact Person	Paul Goldsmith
Telephone Number	407-622-2673
E-mail Address	pgoldsmith@core-encon.com
Project Name	Eau Gallie River
Location	Eau Gallie River Crossing, Melbourne, FL
Description of Work	24" HDPE Sub Aqueous
Date of Contract	September 2016
Contract Award Amount	\$41,850
Company Name	Core Engineering & Construction, Inc.
Company Address	1020 Railroad Ave, Winter Park, FL 32789
Contact Person	Paul Goldsmith
Telephone Number	407-622-2673
E-mail Address	pgoldsmith@core-encon.com
Project Name	Turnbull Bay
Location	New Smyrna Beach, FL
Description of Work	12" HDPE - 850' 16" HDPE - 1,000'
Date of Contract	December 2016
Contract Award Amount	\$64,000
Company Name	B&B Underground & Drilling, Inc.
Company Address	534 Black Ironwood Drive
Contact Person	Lee Bennett
Telephone Number	386-734-0592
E-mail Address	bbunderground@aol.com
Project Name	Loxahatchee River Crossing, Fiber Net
Location	Sawfish Point, Jupiter, Florida
Description of Work	6" HDPE - 950'
Date of Contract	February 2017
Contract Award Amount	\$72,000
Company Name	Dennis Hiltz
Company Address	Young's Communications, Inc.
Contact Person	424 West Drive, Melbourne, Florida 32904
Telephone Number	321-723-6025
E-mail Address	dhiltz@ycominc.com
Project Name	NPB Water and Wastewater Infrastructure
Location	North Palm Beach, FL
Description of Work	6" HDPE - 910'
Date of Contract	March 2017
Contract Award Amount	\$71,040
Company Name	Felix Associates of Florida, Inc.
Company Address	8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person	Ben Miller
Telephone Number	772-285-1846
E-mail Address	bmiller@felixassociates.net

Project Name	Hospital Creek
Location	Hospital Creek- Vilano Causeway, St. Augustine, FL
Description of Work	2 - 6" D. Bore Sub Auqueous 775'
Date of Contract	March 2017
Contract Award Amount	\$48,000
Company Name	High Power
Company Address	5913 NW 31st Ave, Ft. Lauderdale, FL
Contact Person	Stephanie Jewell
Telephone Number	954-917-1490
E-mail Address	sjewell@hypowerinc.com

Project Name	Reedy Creek Improvement Distric
Location	Reedy Creek Improvement - Contemporary (Water Bridge)
Description of Work	16" FPVC - 1,230' 18" FPVC - (2) 1,175'
Date of Contract	April 2017
Contract Award Amount	\$470,934
Company Name	Felix Associates of Florida, Inc.
Company Address	8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person	Ben Miller
Telephone Number	772-285-1846
E-mail Address	bmiller@felixassociates.net

Project Name	Southern Blvd.
Location	SR 80 (Washington St. to the Causeway East of Draw Bridge)
Description of Work	8" HDPE - 1,504'
Date of Contract	August 2017
Contract Award Amount	\$378,875
Company Name	Structured Cabling Solutions, Inc.
Company Address	5632 NW 161 St., Miami Gardens, Florida 33014
Contact Person	Syed Shah
Telephone Number	305-628-9445
E-mail Address	syeds@cabling-solutions.com

Project Name	Mayan Tower
Location	900 Riviera Beach, Florida
Description of Work	6" HDPE - 1,000'
Date of Contract	September 2017
Contract Award Amount	\$52,000
Contact Person	Dennis Hiltz
Company Name	Young's Communications, Inc.
Company Address	424 West Drive, Melbourne, Florida 32904
Telephone Number	321-723-6025
E-mail Address	dhiltz@ycominc.com

Project Name	Mayan Tower
Location	900 Riviera Beach, Florida
Description of Work	8" HDPE - 1,590'
Date of Contract	November 2017
Contract Award Amount	\$183,000
Contact Person	Dennis Hiltz
Company Name	Young's Communications, Inc.
Company Address	424 West Drive, Melbourne, Florida 32904
Telephone Number	321-723-6025
E-mail Address	dhiltz@ycominc.com

Project Name	Southern Transmission Main Crossing
Location	I-95 and the Turnpike at Donald Ross Rd Undder Lake
Description of Work	1125' - 18" Casing Pipe + 1135' - 10" HDPE pipe
Date of Contract	February 2018
Contract Award Amount	\$114,000
Company Name	Felix Associates of Florida, Inc.
Company Address	8526 SW Kansas Ave. , Stuart, Florida 33064
Contact Person	Ben Miller
Telephone Number	772-285-1846
E-mail Address	bmiller@felixassociates.net

K3 Directional Drilling, Inc
7857 SW Ellipse Way
Stuart, Florida 34997

HDD projects over 2,500 ILF

Project Name	Old Port Salerno
Location	Port Salerno
Description of Work	3,431 LF 8" D.I Bore
Date of Contract	March 2016
Contract Award Amount	\$73,232
Contact Person	Kenny Sandow
Telephone Number	772-220-2722
E-mail Address	ksandow@felixassociates.net

Project Name	Old Palm Irrigation
Location	Old Palm
Description of Work	7,140 LF 6" D. Bore & 830 LF 8" D. Bore
Date of Contract	October 2016
Contract Award Amount	\$183,845
Contact Person	Kenny Sandow
Telephone Number	772-220-2722
E-mail Address	ksandow@felixassociates.net

Project Name	State Road 46 Utility Relocations
Location	City of Sanford
Description of Work	4,252 12" D. Bore
Date of Contract	February 2016
Contract Award Amount	\$153,072
Contact Person	Mathew Sands
Telephone Number	407-450-6969
E-mail Address	m.sands@sanpikinc.com