

## BIG BLUE TRACE MULTIUSE TRAIL PROJECT

BID OPENING DATE: October 7, 2020  
 BID OPENING TIME: 2:00pm (local time)  
 ITB 202037

\*Offers from the vendors listed herein are the only offers  
 received timely as of the above receiving date and time.  
 All other offers submitted in response to this solicitation,  
 if any, are hereby rejected as late\*

VENDORS	HEAVY CIVIL INC.	HG CONSTRUCTION DEVELOPMENT & INVESTMENT INC	R & D PAVING, LLC	FERREIRA CONSTRUCTION COMPANY, INC.	RANGER CONSTRUCTION INDUSTRIES, INC	FG CONSTRUCTION, LLC
Original and/or one PDF	YES	YES	YES	YES	YES	YES
Bid Form signed by authorized representative	YES	NO	Yes	YES	NO	YES
Acknowledgement of Addendum 1	YES	YES	YES	YES	YES	YES
Bid Bond/Security or Cashier's Check	YES	YES	YES	YES	YES	YES
Schedule of Value	YES	YES	YES	YES	YES	YES
Schedule of Subcontractor and Materials	YES	YES	YES	YES	YES	YES
Schedule of Equipment and Materials	YES	YES	YES	YES	YES	YES
Sworn Statement under Section 287.133(3) (a)	YES	YES	Yes	YES	YES	YES
Drug Free Workplace	YES	NO (provided FDOT form)	YES	YES	YES	YES
Trench Safety Affidavit	YES	YES	YES	YES	YES	YES
Questionnaire	YES	YES	YES	YES	YES	YES
References	YES	YES	YES	YES	YES	YE
Insurance Certificates	YES	YES	YES	YES	YES	YES
Copy of Appropriate Licenses	YES	YES	YES	YES	YES	YES
Proof of Workers Compensation Insurance/ Workers Compensation Exemption Affidavit	YES	YES	YES	YES	YES	YES
Conflict of Interest Statement	YES	YES	YES	YES	YES	YES
Non-Collusion Affidavit	YES	YES	YES	YES	YES	YES
FDOT Certification Documents FDOT Certification FDOT Form 525-010-46	YES YES	YES YES	YES YES	YES YES	YES YES	YES YES
Bid opportunity list form (FDOT Form 375-040-62)	YES	YES	YES	YES	NO (Not submitted with package)	YES
FDOT Drug Statement (FDOT Form 375-040-18)	YES	YES	YES	YES	YES	YES
Debarment Form (FDOT Form 375-040-32)	YES	YES	YES	YES	YES	YES
<b>Grand Total</b>	<b>\$ 708,210.24</b>	<b>\$ 744,483.53</b>	<b>\$ 789,117.50</b>	<b>\$ 827,751.44</b>	<b>\$ 867,739.21</b>	<b>\$ 1,375,175.93</b>

BID TABULATION														
BID NO: 202037														
BIG BLUE TRACE MULTIUSE TRAIL PROJECT														
			HEAVY CIVIL INC.		HG CONSTRUCTION DEVELOPMENT & INVESTMENT INC		R & D PAVING, LLC		FERREIRA CONSTRUCTION COMPANY, INC.		RANGER CONSTRUCTION INDUSTRIES, INC		FG CONSTRUCTION, LLC	
Description	Quantity	Unit	Unit Price	Sub Total	Unit Price	Sub Total	Unit Price	Sub Total	Unit Price	Sub Total	Unit Price	Sub Total	Unit Price	Sub Total
1. CLEARING AND GRUBBING	3.72	AC	\$3,900.00	\$14,508.00	\$6,000.00	\$22,320.00	\$3,250.00	\$12,090.00	\$1,189.65	\$4,425.50	\$7,100.00	\$26,412.00	\$12,482.80	\$46,436.02
2. DEMOLITION & HAUL (PER DEMOLITION PLANS)	1.00	LS	\$25,000.00	\$25,000.00	\$18,452.00	\$18,452.00	\$17,250.00	\$17,250.00	\$16,966.65	\$16,966.65	\$26,320.00	\$26,320.00	\$69,740.00	\$69,740.00
3. REGULAR EXCAVATION	1,268.00	CY	\$15.00	\$19,020.00	\$3.50	\$4,438.00	\$7.50	\$9,510.00	\$9.50	\$12,046.00	\$7.86	\$9,966.48	\$12.84	\$16,281.12
4. EMBANKMENT	884.00	CY	\$8.00	\$7,072.00	\$16.00	\$14,144.00	\$8.00	\$7,072.00	\$10.30	\$9,105.20	\$9.75	\$8,619.00	\$20.88	\$18,457.92
5. FINAL GRADING / TOP SOIL	5,303.00	SY	\$3.00	\$15,909.00	\$4.00	\$21,212.00	\$4.30	\$22,802.90	\$2.10	\$11,136.30	\$2.46	\$13,045.38	\$16.14	\$85,590.42
6. SODDING	5,303.00	SY	\$3.50	\$18,560.50	\$4.10	\$21,742.30	\$4.60	\$24,393.80	\$7.15	\$37,916.45	\$2.64	\$13,999.92	\$7.32	\$38,817.96
7. MILL 1" EX. ASPHALT (PATHWAY)	493.00	SY	\$9.95	\$4,905.35	\$6.75	\$3,327.75	\$9.15	\$4,510.95	\$6.95	\$3,426.35	\$8.93	\$4,402.49	\$8.30	\$4,091.90
8. 1" TYPE SP-9.5 ASPHALT (PATHWAY)	381.00	TN	\$145.00	\$55,245.00	\$130.00	\$49,530.00	\$126.00	\$48,006.00	\$151.50	\$57,721.50	\$128.06	\$48,790.86	\$196.90	\$75,018.90
9. TYPE SP-9.5 ASPHALT OVERBUILD (PATHWAY)	165.00	TN	\$175.00	\$28,875.00	\$130.00	\$21,450.00	\$126.00	\$20,790.00	\$151.50	\$24,997.50	\$206.22	\$34,026.30	\$220.00	\$36,300.00
10. 6" BASE COURSE - CRUSHED CONCRETE OR LIMEROCK - LBR 120 (PATHWAY)	3,253.00	SY	\$16.75	\$54,487.75	\$9.50	\$30,903.50	\$16.00	\$52,048.00	\$11.30	\$36,758.90	\$11.80	\$38,385.40	\$40.70	\$132,397.10
11. 12" TYPE B STABILIZATION - LBR 20 (PATHWAY)	4,414.00	SY	\$4.50	\$19,863.00	\$3.00	\$13,242.00	\$3.00	\$13,242.00	\$8.10	\$35,753.40	\$3.45	\$15,228.30	\$40.70	\$179,649.80
12. 6" CONCRETE SIDEWALK	1,671.00	SY	\$38.00	\$63,498.00	\$51.75	\$86,474.25	\$49.50	\$82,714.50	\$46.40	\$77,534.40	\$45.08	\$75,328.68	\$47.30	\$79,038.30
13. CURB RAMP	11.00	EA	\$750.00	\$8,250.00	\$700.00	\$7,700.00	\$385.00	\$4,235.00	\$811.50	\$8,926.50	\$1,111.53	\$12,226.83	\$3,630.00	\$39,930.00
14. TYPE F-CURB	1,969.00	LF	\$22.00	\$43,318.00	\$24.00	\$47,256.00	\$35.55	\$69,997.95	\$23.10	\$45,483.90	\$14.92	\$29,377.48	\$24.20	\$47,649.80
15. MILL 1" EX. ASPHALT (INTERSECTION)	1,914.00	SY	\$4.00	\$7,656.00	\$6.75	\$12,919.50	\$3.15	\$6,029.10	\$3.80	\$7,273.20	\$7.09	\$13,570.26	\$4.24	\$8,115.36
16. MILL 1" EX. ASPHALT (TRAVEL LANE)	1,231.00	SY	\$4.00	\$4,924.00	\$6.75	\$8,309.25	\$3.15	\$3,877.65	\$3.80	\$4,677.80	\$2.76	\$3,397.56	\$4.68	\$5,761.08
17. 1" TYPE SP-9.5 ASPHALT (INTERSECTION)	108.00	TN	\$165.00	\$17,820.00	\$135.00	\$14,580.00	\$135.00	\$14,580.00	\$162.30	\$17,528.40	\$283.99	\$30,670.92	\$220.00	\$23,760.00
18. 1" TYPE SP-9.5 ASPHALT (TRAVEL LANE)	69.00	TN	\$165.00	\$11,385.00	\$135.00	\$9,315.00	\$135.00	\$9,315.00	\$162.30	\$11,198.70	\$133.77	\$9,230.13	\$220.00	\$15,180.00
19. 1" TYPE SP-9.5 ASPHALT (WIDENING)	3.00	TN	\$200.00	\$600.00	\$160.00	\$480.00	\$370.00	\$1,110.00	\$444.80	\$1,334.40	\$449.02	\$1,347.06	\$275.00	\$825.00
20. 1 1/2" TYPE SP-12.5 ASPHALT (WIDENING)	3.00	TN	\$200.00	\$600.00	\$160.00	\$480.00	\$370.00	\$1,110.00	\$444.80	\$1,334.40	\$442.47	\$1,327.41	\$291.50	\$874.50
21. 8" BASE COURSE - CRUSHED CONCRETE OR LIMEROCK - LBR 120 (WIDENING)	59.00	SY	\$50.00	\$2,950.00	\$12.00	\$708.00	\$50.00	\$2,950.00	\$25.50	\$1,504.50	\$25.18	\$1,485.62	\$73.70	\$4,348.30
22. 12" TYPE B STABLIZATION - LBR 40 (WIDENING)	59.00	SY	\$21.00	\$1,239.00	\$12.00	\$708.00	\$35.00	\$2,065.00	\$21.60	\$1,274.40	\$21.58	\$1,273.22	\$89.10	\$5,256.90
23. 6" THERMOPLASTIC WHITE SOLID	660.00	LF	\$0.95	\$627.00	\$3.00	\$1,980.00	\$1.05	\$693.00	\$1.10	\$726.00	\$1.15	\$759.00	\$1.21	\$798.60
24. 12" THERMOPLASTIC WHITE	846.00	LF	\$2.10	\$1,776.60	\$6.00	\$5,076.00	\$3.05	\$2,580.30	\$2.40	\$2,030.40	\$2.34	\$1,979.64	\$2.42	\$2,047.32
25. 24" THERMOPLASTIC WHITE	942.00	LF	\$4.20	\$3,956.40	\$14.00	\$13,188.00	\$5.80	\$5,463.60	\$4.80	\$4,521.60	\$7.72	\$7,272.24	\$4.84	\$4,559.28
26. R1-1 STOP SIGN	5.00	EA	\$520.00	\$2,600.00	\$450.00	\$2,250.00	\$165.00	\$825.00	\$595.10	\$2,975.50	\$453.97	\$2,269.85	\$550.00	\$2,750.00
27. 6" THERMOPLASTIC YELLOW SOLID	0.10	GM	\$4,990.00	\$499.00	\$7,900.00	\$790.00	\$5,500.00	\$550.00	\$5,713.00	\$571.30	\$6,084.20	\$608.42	\$6,380.00	\$638.00
28. 18" THERMOPLASTIC YELLOW SOLID	90.00	LF	\$3.15	\$283.50	\$8.00	\$720.00	\$3.55	\$319.50	\$3.60	\$324.00	\$3.51	\$315.90	\$3.03	\$272.70
29. TEMPORARY STRIPING	1.00	LS	\$487.10	\$487.10	\$2,400.40	\$2,400.40	\$550.00	\$550.00	\$4,207.80	\$4,207.80	\$4,095.10	\$4,095.10	\$1,106.55	\$1,106.55
30. INLETS, DT BOT, TYPE C	2.00	EA	\$3,300.00	\$6,600.00	\$3,771.93	\$7,543.86	\$6,600.00	\$13,200.00	\$9,745.30	\$19,490.60	\$5,135.40	\$10,270.80	\$3,297.80	\$6,595.60
30A. TYPE P-6 CURB INLET WITH P BOTTOM	3.00	EACH	\$5,300.00	\$15,900.00	\$4,836.60	\$14,509.80	\$7,000.00	\$21,000.00	\$10,335.95	\$31,007.85	\$5,260.13	\$15,780.39	\$4,620.00	\$13,860.00
31. OPEN FLUME	6.00	EA	\$830.00	\$4,980.00	\$950.00	\$5,700.00	\$400.00	\$2,400.00	\$1,219.90	\$7,319.40	\$1,904.56	\$11,427.36	\$550.00	\$3,300.00
32. 18" REINFORCED CONCRETE PIPE	600.00	LF	\$48.00	\$28,800.00	\$48.00	\$28,800.00	\$95.00	\$57,000.00	\$71.50	\$42,900.00	\$78.98	\$47,388.00	\$106.40	\$63,840.00
33. 8" PVC PIPE	32.00	LF	\$58.00	\$1,856.00	\$35.00	\$1,120.00	\$55.00	\$1,760.00	\$24.15	\$772.80	\$38.83	\$1,242.56	\$40.84	\$1,306.88
34. MITERED END SECTION - 8"	4.00	EA	\$500.00	\$2,000.00	\$950.00	\$3,800.00	\$660.00	\$2,640.00	\$1,393.65	\$5,574.60	\$832.57	\$3,330.28	\$1,595.00	\$6,380.00
35. IRRIGATION REFURBISHMENT (Please enter \$25,000)	1.00	AL	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
36. MOBILIZATION & DEMOBILIZATION	1.00	LS	\$9,648.80	\$9,648.80	\$50,000.00	\$50,000.00	\$61,000.00	\$61,000.00	\$91,650.00	\$91,650.00	\$131,431.49	\$131,431.49	\$49,500.00	\$49,500.00
37. MAINTENANCE OF TRAFFIC	1.00	LS	\$17,000.00	\$17,000.00	\$11,000.00	\$11,000.00	\$6,500.00	\$6,500.00	\$12,808.85	\$12,808.85	\$41,766.11	\$41,766.11	\$16,500.00	\$16,500.00
38. EROSION CONTROL	1.00	LS	\$15,000.00	\$15,000.00	\$30,400.00	\$30,400.00	\$8,700.00	\$8,700.00	\$6,651.50	\$6,651.50	\$2,925.07	\$2,925.07	\$9,570.00	\$9,570.00
39. PROJECT LAYOUT / SURVEYING	1.00	LS	\$15,300.00	\$15,300.00	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00	\$13,687.45	\$13,687.45	\$13,045.82	\$13,045.82	\$8,250.00	\$8,250.00
40. MATERIAL TESTING ALLOWANCE (OWNER CONTROLLED)	1.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
41. AS-BUILTS	1.00	LS	\$16,000.00	\$16,000.00	\$6,000.00	\$6,000.00	\$8,500.00	\$8,500.00	\$2,058.20	\$2,058.20	\$8,365.71	\$8,365.71	\$2,200.00	\$2,200.00
42. CONTINGENCY 20% of 1-35 (OWNER CONTROLLED)	1.00	LS	\$104,210.24	\$104,210.24	\$104,513.92	\$104,513.92	\$112,736.25	\$112,736.25	\$115,149.24	\$115,149.24	\$110,034.17	\$110,034.17	\$213,180.62	\$213,180.62
Grand Total				\$708,210.24		\$744,483.53		\$789,117.50		\$827,751.44		\$867,739.21		\$1,375,175.93
					Error on SOV									