

13605 Barberry Drive					Wednesday, July 16, 2025
Colossian Home Services					
Trade #	QTY	Unit Price	Validated Price	Bid Price	
1	1				
2	1				
3	1				
4	1	\$3,000.00	\$3,000.00	\$3,000	
5	1				
6	1	\$150.00	\$150.00	\$150.00	
7	1				
8	1				
9	1				
10	1				
11	2	\$1,000.00	\$2,000.00	\$2,000.00	
12	2	\$1,170.00	\$2,340.00	\$2,340.00	
13	42	\$605.00	\$25,410.00	\$25,410.00	
14	1	\$5,500.00	\$5,500.00	\$5,500.00	
15	1	\$9,000.00	\$9,000.00	\$9,000.00	
16	1	\$4,220.00	\$4,220.00	\$4,220.00	
17	1	\$12,000.00	\$12,000.00	\$12,000.00	
18	1	\$1,020.00	\$1,020.00	\$1,020.00	
19	2	removed			
20	1	\$1,566.00	\$1,566.00	\$1,566.00	
21	1	\$3,364.00	\$3,364.00	\$3,364.00	
22	1	\$3,364.00	\$3,364.00	\$3,364.00	
23	1	\$1,500.00	\$1,500.00	\$1,500.00	
			\$74,434.00	\$74,434.00	Project Total

13605 Barberry Drive					Wednesday, July 16, 2025
DMS Contractors LLC					
Trade #	QTY	Unit Price	Validated Price	Bid Price	
1	1				
2	1				
3	1				
4	1	\$600.00	\$600.00	\$600	
5	1				
6	1	\$1.00	\$1.00	\$1.00	
7	1				
8	1				
9	1				
10	1				
11	2	\$1,070.00	\$2,140.00	\$2,140.00	

13605 Barberry Drive					Wednesday, July 16, 2025
Eco-Building Works					
Trade #	QTY	Unit Price	Validated Price	Bid Price	
1	1				
2	1				
3	1				
4	1	\$1,800.00	\$1,800.00	\$1,800	
5	1				
6	1	\$892.00	\$892.00	\$892.00	
7	1				
8	1				
9	1				
10	1				
11	2	\$1,000.00	\$2,000.00	\$2,000.00	
12	2	\$1,100.00	\$2,200.00	\$2,200.00	
13	42	\$575.00	\$24,150.00	\$24,150.00	
14	1	\$4,200.00	\$4,200.00	\$4,200.00	
15	1	\$7,500.00	\$7,500.00	\$7,500.00	
16	1	\$2,000.00	\$2,000.00	\$2,000.00	
17	1	\$7,400.00	\$7,400.00	\$7,400.00	
18	1	\$445.00	\$445.00	\$445.00	
19	2	removed			
20	1	\$1,086.31	\$1,086.31	\$1,086.31	
21	1	\$2,641.98	\$2,641.98	\$2,641.98	
22	1	\$2,641.98	\$2,641.98	\$2,641.98	
23	1	\$5,042.93	\$5,042.93	\$5,042.93	
			\$64,000.20	\$64,000.20	Project Total

13605 Barberry Drive					Wednesday, July 16, 2025
Creative Contracting Group					
Trade #	QTY	Unit Price	Validated Price	Bid Price	
1	1				
2	1				
3	1				
4	1	\$1,200.00	\$1,200.00	\$1,200	
5	1				
6	1	\$0.00	\$0.00	\$-	
7	1				
8	1				
9	1				
10	1				
11	2	\$1,500.00	\$3,000.00	\$3,000.00	

12	2	\$1,300.00	\$ 2,600.00	\$ 2,600.00	
13	42	\$702.39	\$ 29,500.38	\$ 29,500.38	
14	1	\$5,790.00	\$ 5,790.00	\$ 5,790.00	
15	1	\$3,900.00	\$ 3,900.00	\$ 3,900.00	
16	1	\$3,650.00	\$ 3,650.00	\$ 3,650.00	
17	1	\$5,195.00	\$ 5,195.00	\$ 5,195.00	
18	1	\$587.00	\$ 587.00	\$ 587.00	
19	2	removed			
20	1	\$1,709.19	\$ 1,709.19	\$ 1,709.19	
21	1	\$1,709.19	\$ 1,709.19	\$ 1,709.19	
22	1	\$1,709.19	\$ 1,709.19	\$ 1,709.19	
23	1	\$3,000.00	\$ 3,000.00	\$ 3,000.00	
			\$62,090.95	\$ 62,090.95	Project Total

13605 Barberry Drive					Wednesday, July 16, 2025
ARZ Builders Inc.					
Trade #	QTY	Unit Price	Validated Price	Bid Price	
1	1				
2	1				
3	1				
4	1	\$1,500.00	\$1,500.00	\$1,500	
5	1				
6	1	\$0.00	\$0.00	\$ -	
7	1				
8	1				
9	1				
10	1				
11	2	\$900.00	\$ 1,800.00	\$ 1,800.00	
12	2	\$850.00	\$ 1,700.00	\$ 1,700.00	
13	42	\$685.00	\$ 28,770.00	\$ 28,770.00	
14	1	\$6,200.00	\$ 6,200.00	\$ 6,200.00	
15	1	\$11,000.00	\$ 11,000.00	\$ 11,000.00	
16	1	\$2,500.00	\$ 2,500.00	\$ 2,500.00	
17	1	\$4,800.00	\$ 4,800.00	\$ 4,800.00	
18	1	\$600.00	\$ 600.00	\$ 600.00	
19	Removed				
20	1	\$1,480.00	\$ 1,480.00	\$ 1,480.00	
21	1	\$1,570.00	\$ 1,570.00	\$ 3,140.00	
22	1	\$1,350.00	\$ 1,350.00	\$ 1,350.00	
23	1	\$12,750.00	\$ 12,750.00	\$ 12,750.00	
			\$76,020.00	\$ 77,590.00	Project Total

12	2	\$1,000.00	\$ 2,000.00	\$ 2,000.00	
13	42	\$525.00	\$ 22,050.00	\$ 22,050.00	
14	1	\$6,500.00	\$ 6,500.00	\$ 6,500.00	
15	1	\$3,500.00	\$ 3,500.00	\$ 3,500.00	
16	1	\$4,500.00	\$ 4,500.00	\$ 4,500.00	
17	1	\$7,500.00	\$ 7,500.00	\$ 7,500.00	
18	1	\$750.00	\$ 750.00	\$ 750.00	
19	2	removed			
20	1	\$1,200.00	\$ 1,200.00	\$ 1,200.00	
21	1	\$1,200.00	\$ 1,200.00	\$ 1,200.00	
22	1	\$1,200.00	\$ 1,200.00	\$ 1,200.00	
23	1	\$9,300.00	\$ 9,300.00	\$ 9,300.00	
			\$63,900.00	\$ 63,900.00	Project Total

13605 Barberry Drive					Wednesday, July 16, 2025
Onel Construction					
Trade #	QTY	Unit Price	Validated Price	Bid Price	
1	1				
2	1				
3	1				
4	1	\$2,000.00	\$2,000.00	\$2,000	
5	1				
6	1	\$0.00	\$0.00	\$ -	
7	1				
8	1				
9	1				
10	1				
11	2	\$3,500.00	\$ 7,000.00	\$ 7,000.00	
12	2	\$3,000.00	\$ 6,000.00	\$ 6,000.00	
13	42	\$702.38	\$ 29,499.96	\$ 29,500.00	
14	1	\$4,500.00	\$ 4,500.00	\$ 4,500.00	
15	1	\$6,500.00	\$ 6,500.00	\$ 6,500.00	
16	1	\$3,000.00	\$ 3,000.00	\$ 3,000.00	
17	1	\$8,500.00	\$ 8,500.00	\$ 8,500.00	
18	1	\$500.00	\$ 500.00	\$ 500.00	
19	2	removed			
20	1	\$1,200.00	\$ 1,200.00	\$ 1,200.00	
21	1	\$1,200.00	\$ 1,200.00	\$ 1,200.00	
22	1	\$1,200.00	\$ 1,200.00	\$ 1,200.00	
23	1	\$6,075.04	\$ 6,075.04	\$ 6,075.04	
			\$77,175.00	\$ 77,175.04	Project Total