

Stormwater Pump Stations Nos. 3,4,6,7,8 and 9 Improvements		
BID OPENING DATE: June 23, 2026	"Offers from the vendors listed herein are the only offers received timely as of the above receiving date and time.	
BID OPENING TIME: 10:00 AM (local time)	All other offers submitted in response to this solicitation, if any, are hereby rejected as late"	
ITB #017-26/MM		
VENDOR	Douglas N. Higgins, Inc.	Morgan Contracting, Inc.
1. Bid submittal-one (1) original and one (1) PDF (CD) Copy	YES	YES
2. Bid Form signed by authorized representative	YES	YES
3. Acknowledgement of Addendums (2)	YES	YES
4. Bid Bond/Security	YES	YES
5. Schedule of Value	YES	YES
6. Schedule of Subcontractor/Supplies	YES	YES
7. Schedule of Equipment and Materials	YES	YES
8. Sworn Statement under Section 287.133(3) (a)	YES	YES
9. Drug Free Workplace	YES	YES
10. Trench Safety Affidavit	YES	YES
11. Questionnaire	YES	YES
12. Insurance Certificates	YES	YES
13. Copy of Appropriate Licenses	YES	YES
14. Proof of Workers Compensation Insurance/Workers Compensation Exemption	YES	YES
15. Conflict of Interest Statement	YES	YES
16. Non-Collusion Affidavit	YES	YES
17. References and Prior Experience Form (5)	YES	YES
18. Certification Pursuant To Florida Statute § 215.4725 and § 287.135	YES	YES
19. E-Verify Memorandum of Understanding (MOU)	YES	NO
20. No Coercion for Labor or Services Affidavit	YES	YES
21. Foreign Countries of Concern Affidavit	YES	YES

BID TABULATION				
BID NO: ITB 017-26/MM				
Stormwater Pump Stations Nos. 3,4,6,7,8 and 9 Improvements				
			Douglas N. Higgins, Inc.	Morgan Contracting, Inc.
Description	Quantity	Unit	Total	Total
PROJECT TITLE: STORMWATER PUMP STATION 3 IMPROVEMENTS	1.00	LS	\$ 837,300.00	\$ 913,450.00
PROJECT TITLE: STORMWATER PUMP STATION 4 IMPROVEMENTS	1.00	LS	\$ 1,449,300.00	\$ 1,593,950.00
PROJECT TITLE: STORMWATER PUMP STATION 6 IMPROVEMENTS	1.00	LS	\$ 725,900.00	\$ 764,050.00
PROJECT TITLE: STORMWATER PUMP STATION 7 IMPROVEMENTS	1.00	LS	\$ 786,300.00	\$ 885,650.00
PROJECT TITLE: STORMWATER PUMP STATION 8 IMPROVEMENTS	1.00	LS	\$ 808,600.00	\$ 758,060.00
PROJECT TITLE: STORMWATER PUMP STATION 9 IMPROVEMENTS	1.00	LS	\$ 570,600.00	\$ 484,600.00
Grand Total			\$5,178,000.00	\$5,399,760.00

				Douglas N. Higgins, Inc.		Morgan Contracting, Inc.	
Pay Item No.	Item Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price
3-1	Mobilization	LS	1	\$ 65,000.00	\$ 65,000.00	\$ 89,000.00	\$ 89,000.00
3-2	Bonds and Insurance Requirements	LS	1	\$ 10,000.00	\$ 10,000.00	\$ 19,000.00	\$ 19,000.00
3-3	Pre-Construction Video	LS	1	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00
3-4	Environmental Compliance	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00
3-5	Survey Layout and Record Drawings	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 1,150.00	\$ 1,150.00
3-6	Housekeeping Pad Improvements	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,500.00	\$ 6,500.00
3-7	Exhaust Fans Remove and Replace	LS	1	\$ 27,000.00	\$ 27,000.00	\$ 21,000.00	\$ 21,000.00
3-8	Electrical Demolition	LS	1	\$ 9,300.00	\$ 9,300.00	\$ 27,000.00	\$ 27,000.00
3-9	MTS Switch, Camlock Connection Panel	LS	1	\$ 276,000.00	\$ 276,000.00	\$ 114,300.00	\$ 114,300.00
3-10	480V MCC Equipment	LS	1	\$ 100,400.00	\$ 100,400.00	\$ 170,500.00	\$ 170,500.00
3-11	VFD's with MCC Enclosure Fans	LS	1	\$ 70,000.00	\$ 70,000.00	\$ 157,800.00	\$ 157,800.00
3-12	Modifications to Existing Conduits	LS	1	\$ 2,400.00	\$ 2,400.00	\$ 5,000.00	\$ 5,000.00
3-13	Relays Control Section	LS	1	\$ 23,900.00	\$ 23,900.00	\$ 30,000.00	\$ 30,000.00
3-14	Interior Lighting and Emergency Lighting	LS	1	\$ 6,200.00	\$ 6,200.00	\$ 13,100.00	\$ 13,100.00
3-15	Pole Mounted Fixture	LS	1	\$ 12,400.00	\$ 12,400.00	\$ 10,900.00	\$ 10,900.00
3-16	CCTV Improvements	LS	1	\$ 22,400.00	\$ 22,400.00	\$ 13,900.00	\$ 13,900.00
3-17	Misc. Circuits to Exhaust Fan	LS	1	\$ 3,600.00	\$ 3,600.00	\$ 2,400.00	\$ 2,400.00
3-18	MCC Megger Power Wires to Motors	LS	1	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00
3-19	Connect all Field Wiring to MCC, Provide New as Required	LS	1	\$ 26,200.00	\$ 26,200.00	\$ 3,000.00	\$ 3,000.00
3-20	Panelboard Circuit for New Lighting	LS	1	\$ 6,400.00	\$ 6,400.00	\$ 600.00	\$ 600.00
3-21	MCC Equipment Setup, Configuration	LS	1	\$ 7,300.00	\$ 7,300.00	\$ 4,200.00	\$ 4,200.00
3-22	Replace PLC Equipment	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 65,600.00	\$ 65,600.00
3-23	PLC Control Panel wires to MCC	LS	1	\$ 6,100.00	\$ 6,100.00	\$ 3,600.00	\$ 3,600.00
3-24	PLC Control Panel Programming	LS	1	\$ 4,800.00	\$ 4,800.00	\$ 6,900.00	\$ 6,900.00
3-25	PLC Control Panel Signals w/ Lithium Battery/Inverter Backup (2 days)	LS	1	\$ 41,200.00	\$ 41,200.00	\$ 62,800.00	\$ 62,800.00
3-26	Arcflash Study	LS	1	\$ 3,700.00	\$ 3,700.00	\$ 9,600.00	\$ 9,600.00
3-27	Miscellaneous Work, Testing, and Startup	LS	1	\$ 18,900.00	\$ 18,900.00	\$ 70,400.00	\$ 70,400.00
Pump Station No. 3 Total					\$ 837,300.00		\$ 913,450.00

				Douglas N. Higgins, Inc.		Morgan Contracting, Inc.	
Pay Item No.	Item Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price
4-1	Mobilization	LS	1	\$ 122,000.00	\$ 122,000.00	\$ 151,300.00	\$ 151,300.00
4-2	Bonds and Insurance Requirements	LS	1	\$ 17,500.00	\$ 17,500.00	\$ 21,800.00	\$ 21,800.00
4-3	Pre-Construction Video	LS	1	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00
4-4	Environmental Compliance	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 4,850.00	\$ 4,850.00
4-5	Survey Layout and Record Drawings	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 1,200.00	\$ 1,200.00
4-6	Louvers	LS	1	\$ 24,900.00	\$ 24,900.00	\$ 35,000.00	\$ 35,000.00
4-7	Exhaust Fans Remove and Replace	LS	1	\$ 27,000.00	\$ 27,000.00	\$ 24,000.00	\$ 24,000.00
4-8	Fuel Piping System (Including Valves & Mounting Appurtenances)	LS	1	\$ 41,000.00	\$ 41,000.00	\$ 31,000.00	\$ 31,000.00
4-9	Site Slab Repair Including Identification and Solution for Settlement	LS	1	\$ 58,700.00	\$ 58,700.00	\$ 10,300.00	\$ 10,300.00
4-10	Housekeeping Pad Improvements	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,400.00	\$ 6,400.00
4-11	Generator Isolation Slab	LS	1	\$ 11,100.00	\$ 11,100.00	\$ 18,500.00	\$ 18,500.00
4-12	Epoxy Floor	LS	1	\$ 16,200.00	\$ 16,200.00	\$ 1,500.00	\$ 1,500.00
4-13	Personnel Access Door	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 25,200.00	\$ 25,200.00
4-14	Rollup Access Door	LS	1	\$ 17,500.00	\$ 17,500.00	\$ 8,700.00	\$ 8,700.00
4-15	Electrical Demolition	LS	1	\$ 9,800.00	\$ 9,800.00	\$ 18,000.00	\$ 18,000.00
4-16	MTS Switch, Camlock Connection Panel	LS	1	\$ 246,000.00	\$ 246,000.00	\$ 94,000.00	\$ 94,000.00
4-17	480V MCC Equipment	LS	1	\$ 100,400.00	\$ 100,400.00	\$ 159,000.00	\$ 159,000.00
4-18	VFD's with MCC Enclosure Fans	LS	1	\$ 70,000.00	\$ 70,000.00	\$ 165,900.00	\$ 165,900.00
4-19	450kW Tier 2/3 Diesel Indoor Generator	LS	1	\$ 274,000.00	\$ 274,000.00	\$ 269,000.00	\$ 269,000.00
4-20	Replacement ATS Switch, Reuse Existing Power and Control Wiring	LS	1	\$ 109,600.00	\$ 109,600.00	\$ 47,600.00	\$ 47,600.00
4-21	Modifications to Existing Conduits	LS	1	\$ 2,400.00	\$ 2,400.00	\$ 4,800.00	\$ 4,800.00
4-22	Relays Control Section	LS	1	\$ 34,200.00	\$ 34,200.00	\$ 28,500.00	\$ 28,500.00
4-23	Interior Lighting and Emergency Lighting	LS	1	\$ 6,200.00	\$ 6,200.00	\$ 13,000.00	\$ 13,000.00
4-24	Pole Mounted Fixture	LS	1	\$ 12,400.00	\$ 12,400.00	\$ 11,300.00	\$ 11,300.00
4-25	CCTV Improvements	LS	1	\$ 22,400.00	\$ 22,400.00	\$ 14,300.00	\$ 14,300.00
4-26	Misc. Circuits to Exhaust Fan	LS	3	\$ 2,900.00	\$ 8,700.00	\$ 1,200.00	\$ 3,600.00
4-27	MCC Megger Power Wires to Motors	LS	3	\$ 1,500.00	\$ 4,500.00	\$ 600.00	\$ 1,800.00
4-28	Connect all Field Wiring to MCC, Provide New as Required	LS	1	\$ 14,200.00	\$ 14,200.00	\$ 4,200.00	\$ 4,200.00
4-29	Panelboard Circuit for New Lighting	LS	1	\$ 5,300.00	\$ 5,300.00	\$ 600.00	\$ 600.00
4-30	Power Wire and Conduit from MCC to Irrigation Pump	LS	1	\$ 15,700.00	\$ 15,700.00	\$ 12,000.00	\$ 12,000.00
4-31	PLC Control Panel wires to MCC	LS	1	\$ 7,000.00	\$ 7,000.00	\$ 4,700.00	\$ 4,700.00
4-32	Replace PLC Equipment	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 80,000.00	\$ 80,000.00
4-33	PLC Control Panel Programming	LS	1	\$ 4,800.00	\$ 4,800.00	\$ 7,400.00	\$ 7,400.00
4-34	PLC Control Panel Signals w/ Lithium Battery/Inverter Backup (2 days)	LS	1	\$ 41,200.00	\$ 41,200.00	\$ 65,000.00	\$ 65,000.00
4-35	Arcflash Study	LS	1	\$ 3,700.00	\$ 3,700.00	\$ 9,500.00	\$ 9,500.00
4-36	Miscellaneous Work, Testing, and Startup	LS	1	\$ 22,300.00	\$ 22,300.00	\$ 239,000.00	\$ 239,000.00
Pump Station No. 4 Total					\$ 1,449,300.00		\$ 1,593,950.00

Douglas N. Higgins, Inc.						Morgan Contracting, Inc.	
Pay Item No.	Item Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price
6-1	Mobilization	LS	1	\$ 58,600.00	\$ 58,600.00	\$ 74,000.00	\$ 74,000.00
6-2	Bonds and Insurance Requirements	LS	1	\$ 8,800.00	\$ 8,800.00	\$ 12,800.00	\$ 12,800.00
6-3	Pre-Construction Video	LS	1	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00
6-4	Environmental Compliance	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00
6-5	Survey Layout and Record Drawings	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 1,150.00	\$ 1,150.00
6-6	Exhaust Fan Remove and Replace	LS	1	\$ 5,600.00	\$ 5,600.00	\$ 7,900.00	\$ 7,900.00
6-7	Louver	LS	1	\$ 7,500.00	\$ 7,500.00	\$ 7,000.00	\$ 7,000.00
6-8	Housekeeping Pad Improvements	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,600.00	\$ 6,600.00
6-9	Electrical Demolition	LS	1	\$ 4,000.00	\$ 4,000.00	\$ 16,900.00	\$ 16,900.00
6-10	MTS Switch, Camlock Connection Panel	LS	1	\$ 260,500.00	\$ 260,500.00	\$ 128,200.00	\$ 128,200.00
6-11	Reuse MLO MCC Section, New VFD Sections for Storm Pump 1 and 2	LS	1	\$ 88,000.00	\$ 88,000.00	\$ 111,400.00	\$ 111,400.00
6-12	Modifications to Existing Conduits	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 4,800.00	\$ 4,800.00
6-13	VFD's with MCC Enclosure Fans	LS	1	\$ 70,000.00	\$ 70,000.00	\$ 98,600.00	\$ 98,600.00
6-14	Pole Mounted Fixture	LS	1	\$ 12,400.00	\$ 12,400.00	\$ 18,800.00	\$ 18,800.00
6-15	CCTV Improvements	LS	1	\$ 22,400.00	\$ 22,400.00	\$ 13,900.00	\$ 13,900.00
6-16	Misc. Circuits to Exhaust Fan	LS	1	\$ 1,800.00	\$ 1,800.00	\$ 600.00	\$ 600.00
6-17	MCC Megger Power Wires to Motors	LS	1	\$ 1,500.00	\$ 1,500.00	\$ 600.00	\$ 600.00
6-18	Connect all Field Wiring to MCC, Provide New as Required	LS	1	\$ 7,600.00	\$ 7,600.00	\$ 2,400.00	\$ 2,400.00
6-19	Testing of MCC and VFD Equipment	LS	1	\$ 3,000.00	\$ 3,000.00	\$ 20,900.00	\$ 20,900.00
6-20	PLC Control Panel wires to MCC	LS	1	\$ 7,000.00	\$ 7,000.00	\$ 3,000.00	\$ 3,000.00
6-21	Replace PLC Equipment	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 77,600.00	\$ 77,600.00
6-22	PLC Control Panel Programming	LS	1	\$ 4,800.00	\$ 4,800.00	\$ 7,400.00	\$ 7,400.00
6-23	PLC Control Panel Signals w/ Lithium Battery/Inverter Backup (3 Days)	LS	1	\$ 41,200.00	\$ 41,200.00	\$ 62,800.00	\$ 62,800.00
6-24	Arcflash Study	LS	1	\$ 3,700.00	\$ 3,700.00	\$ 9,500.00	\$ 9,500.00
6-25	Miscellaneous Work, Testing, and Startup	LS	1	\$ 18,900.00	\$ 18,900.00	\$ 73,200.00	\$ 73,200.00
Pump Station No. 6 Total					\$ 725,900.00		\$ 764,050.00

Douglas N. Higgins, Inc.								Morgan Contracting, Inc.	
Pay Item No.	Item Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price		
7-1	Mobilization	LS	1	\$ 61,000.00	\$ 61,000.00	\$ 87,000.00	\$ 87,000.00		
7-2	Bonds and Insurance Requirements	LS	1	\$ 9,300.00	\$ 9,300.00	\$ 15,000.00	\$ 15,000.00		
7-3	Pre-Construction Video	LS	1	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00		
7-4	Environmental Compliance	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00		
7-5	Survey Layout and Record Drawings	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 1,150.00	\$ 1,150.00		
7-6	Housekeeping Pad Improvements	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,600.00	\$ 6,600.00		
7-7	Exhaust Fan Remove and Replace	LS	1	\$ 16,000.00	\$ 16,000.00	\$ 10,000.00	\$ 10,000.00		
7-8	Electrical Demolition	LS	1	\$ 4,000.00	\$ 4,000.00	\$ 16,800.00	\$ 16,800.00		
7-9	MTS Switch, Camlock Connection Panel	LS	1	\$ 295,000.00	\$ 295,000.00	\$ 250,000.00	\$ 250,000.00		
7-10	Reuse MLO MCC Section, New VFD Sections for Storm Pump 1 and 2	LS	1	\$ 88,000.00	\$ 88,000.00	\$ 92,800.00	\$ 92,800.00		
7-11	Modifications to Existing Conduits	LS	1	\$ 4,900.00	\$ 4,900.00	\$ 4,800.00	\$ 4,800.00		
7-12	VFD's with MCC Enclosure Fans	LS	1	\$ 70,000.00	\$ 70,000.00	\$ 92,800.00	\$ 92,800.00		
7-13	Interior Lighting and Emergency Lighting	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 13,000.00	\$ 13,000.00		
7-14	Pole Mounted Fixture	LS	1	\$ 12,400.00	\$ 12,400.00	\$ 15,700.00	\$ 15,700.00		
7-15	CCTV Improvements	LS	1	\$ 22,400.00	\$ 22,400.00	\$ 15,500.00	\$ 15,500.00		
7-16	Misc. Circuits to Exhaust Fan	LS	1	\$ 1,300.00	\$ 1,300.00	\$ 600.00	\$ 600.00		
7-17	MCC Megger Power Wires to Motors	LS	1	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00		
7-18	Connect all Field Wiring to MCC, Provide New as Required	LS	1	\$ 11,000.00	\$ 11,000.00	\$ 3,000.00	\$ 3,000.00		
7-19	Panelboard Circuit for New Lighting	LS	1	\$ 14,900.00	\$ 14,900.00	\$ 600.00	\$ 600.00		
7-20	MCC Setup and Configuration	LS	1	\$ 3,800.00	\$ 3,800.00	\$ 17,900.00	\$ 17,900.00		
7-21	PLC Control Panel wires to MCC	LS	1	\$ 6,500.00	\$ 6,500.00	\$ 4,700.00	\$ 4,700.00		
7-22	Replace PLC Equipment	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 77,600.00	\$ 77,600.00		
7-23	PLC Control Panel Programming	LS	1	\$ 4,800.00	\$ 4,800.00	\$ 7,400.00	\$ 7,400.00		
7-24	PLC Control Panel Signals w/ Lithium Battery/Inverter Backup (3 Days)	LS	1	\$ 41,200.00	\$ 41,200.00	\$ 63,000.00	\$ 63,000.00		
7-25	Arcflash Study	LS	1	\$ 3,700.00	\$ 3,700.00	\$ 8,300.00	\$ 8,300.00		
7-26	Miscellaneous Work, Testing, and Startup	LS	1	\$ 16,000.00	\$ 16,000.00	\$ 76,200.00	\$ 76,200.00		
Pump Station No. 7 Total					\$ 786,300.00		\$ 885,650.00		

Douglas N. Higgins, Inc.						Morgan Contracting, Inc.	
Pay Item No.	Item Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price
8-1	Mobilization	LS	1	\$ 69,000.00	\$ 69,000.00	\$ 74,000.00	\$ 74,000.00
8-2	Bonds and Insurance Requirements	LS	1	\$ 9,600.00	\$ 9,600.00	\$ 12,800.00	\$ 12,800.00
8-3	Pre-Construction Video	LS	1	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00
8-4	Environmental Compliance	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00
8-5	Survey Layout and Record Drawings	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 1,160.00	\$ 1,160.00
8-6	Housekeeping Pad Improvements	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,700.00	\$ 6,700.00
8-7	Louvers	LS	1	\$ 7,600.00	\$ 7,600.00	\$ 6,900.00	\$ 6,900.00
8-8	Exhaust Fan Remove and Replace	LS	1	\$ 8,500.00	\$ 8,500.00	\$ 7,300.00	\$ 7,300.00
8-9	Electrical Demolition	LS	1	\$ 2,200.00	\$ 2,200.00	\$ 17,400.00	\$ 17,400.00
8-10	MTS Switch, Camlock Connection Panel	LS	1	\$ 298,000.00	\$ 298,000.00	\$ 108,500.00	\$ 108,500.00
8-11	Reuse MLO MCC Section. New VFD Sections for Stormwater Pumps 1&2	LS	1	\$ 88,000.00	\$ 88,000.00	\$ 6,000.00	\$ 6,000.00
8-12	Modifications to Existing Conduits	LS	1	\$ 4,900.00	\$ 4,900.00	\$ 100,900.00	\$ 100,900.00
8-13	VFD's with MCC Enclosure Fans	LS	1	\$ 70,000.00	\$ 70,000.00	\$ 124,100.00	\$ 124,100.00
8-14	Interior Lighting and Emergency Lighting	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 13,000.00	\$ 13,000.00
8-15	Pole Mounted Fixture	LS	1	\$ 12,400.00	\$ 12,400.00	\$ 13,300.00	\$ 13,300.00
8-16	CCTV Improvements	LS	1	\$ 22,400.00	\$ 22,400.00	\$ 14,300.00	\$ 14,300.00
8-17	Misc. Circuits to Exhaust Fan	LS	1	\$ 1,100.00	\$ 1,100.00	\$ 600.00	\$ 600.00
8-18	MCC Megger Power Wires to Motors	LS	1	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00
8-19	Connect all Field Wiring to MCC, Provide New as Required	LS	1	\$ 17,900.00	\$ 17,900.00	\$ 1,800.00	\$ 1,800.00
8-20	Panelboard Circuit for New Lighting	LS	1	\$ 6,500.00	\$ 6,500.00	\$ 600.00	\$ 600.00
8-21	Power Wire and Conduit from MCC to Irrigation Pump	LS	1	\$ 9,600.00	\$ 9,600.00	\$ 4,800.00	\$ 4,800.00
8-22	PLC Control Panel wires to MCC	LS	1	\$ 7,100.00	\$ 7,100.00	\$ 7,200.00	\$ 7,200.00
8-23	Replace PLC Equipment	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 77,600.00	\$ 77,600.00
8-24	PLC Control Panel Programming	LS	1	\$ 4,800.00	\$ 4,800.00	\$ 7,400.00	\$ 7,400.00
8-25	PLC Control Panel Signals w/ Lithium Battery/Inverter Backup (3 Days)	LS	1	\$ 41,200.00	\$ 41,200.00	\$ 62,800.00	\$ 62,800.00
8-26	Arcflash Study	LS	1	\$ 3,700.00	\$ 3,700.00	\$ 9,000.00	\$ 9,000.00
8-27	Miscellaneous Work, Testing, and Startup	LS	1	\$ 24,000.00	\$ 24,000.00	\$ 74,700.00	\$ 74,700.00
Pump Station No. 8 Total					\$ 808,600.00		\$ 758,060.00

Douglas N. Higgins, Inc.						Morgan Contracting, Inc.	
Pay Item No.	Item Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price
9-1	Mobilization	LS	1	\$ 46,000.00	\$ 46,000.00	\$ 47,000.00	\$ 47,000.00
9-2	Bonds and Insurance Requirements	LS	1	\$ 6,500.00	\$ 6,500.00	\$ 7,400.00	\$ 7,400.00
9-3	Pre-Construction Video	LS	1	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00
9-4	Environmental Compliance	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00
9-5	Survey Layout and Record Drawings	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 1,100.00	\$ 1,100.00
9-6	Housekeeping Pad Improvements	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,700.00	\$ 6,700.00
9-7	Exhaust Fan Remove and Replace	LS	1	\$ 16,000.00	\$ 16,000.00	\$ 10,000.00	\$ 10,000.00
9-8	Electrical Demolition	LS	1	\$ 2,600.00	\$ 2,600.00	\$ 16,900.00	\$ 16,900.00
9-9	MTS Switch, Camlock Connection Panel	LS	1	\$ 305,000.00	\$ 305,000.00	\$ 93,400.00	\$ 93,400.00
9-10	Modifications to Existing Conduits	LS	1	\$ 2,900.00	\$ 2,900.00	\$ 3,000.00	\$ 3,000.00
9-11	Interior Lighting and Emergency Lighting	LS	1	\$ 6,500.00	\$ 6,500.00	\$ 13,000.00	\$ 13,000.00
9-12	Light Fixtures Mounted on Existing Pole	LS	1	\$ 4,000.00	\$ 4,000.00	\$ 8,500.00	\$ 8,500.00
9-13	CCTV Improvements	LS	1	\$ 22,400.00	\$ 22,400.00	\$ 16,700.00	\$ 16,700.00
9-14	Misc. Circuits to Exhaust Fan	LS	1	\$ 1,500.00	\$ 1,500.00	\$ 600.00	\$ 600.00
9-15	Replace PLC Equipment	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 86,300.00	\$ 86,300.00
9-16	Panelboard Circuit for New Lighting	LS	1	\$ 3,200.00	\$ 3,200.00	\$ 600.00	\$ 600.00
9-17	PLC Control Panel Signals w/ Lithium Battery/Inverter Backup (3 Days)	LS	1	\$ 41,200.00	\$ 41,200.00	\$ 71,500.00	\$ 71,500.00
9-18	Arcflash Study	LS	1	\$ 3,700.00	\$ 3,700.00	\$ 8,400.00	\$ 8,400.00
9-19	Miscellaneous Work, Testing, and Startup	LS	1	\$ 16,500.00	\$ 16,500.00	\$ 89,500.00	\$ 89,500.00
Pump Station No. 9 Total					\$ 570,600.00		\$ 484,600.00