Water Treatment Plant Filter Roof

BID OPENING DATE: August 27, 2014 BID OPENING TIME: 2:00 PM(local time) ITB#025-14/DZ *Offers from the vendors listed herein are the only offers received timely as of the above receiving date and time. All other offers submitted in response to this solicitation,

ITB#025-14/DZ		All other offers submitted in response to this solicitation, if any, are hereby rejected as late"								
VENDORS		Close Construction, LLC	MVP Contractor, Inc							
Original and one PDF		YES	YES							
Bid Form signed by authorized representative		YES	YES							
Acknowledgment of addendums 1 & 2		YES	YES							
Bid Bond/Security or Cashier's Check		YES	YES							
Schedule of Value		YES	YES							
Schedule of Subcontractor		YES	YES							
Schedule of Equipment and Materials		YES	YES							
Sworn Statement under Section 287.133(3) (a)		YES	YES							
Drug Free Workplace		YES	YES							
Trench Safety Affidavit		YES	YES							
Questionnaire		YES	YES							
References		YES	YES							
Insurance Certificates		YES	YES							
Copy of Appropriate Licenses		YES	YES							
Proof of Workers Compensation Insurance/Workers Compensation Exemption Affidavit		YES	YES							
Conflict of Interest Statement		YES	YES							
Non-Collusion Affidavit		YES	YES							
Local Vendor/Contractor Affidavit		Not local Principle address in Okeechobee	Not Local Principle address in Pompano							
	Base Bid	\$294,918.82	\$352,707.86							
	Alternate Bid	\$304,280.86	\$329,197.80							

				Close Construction, LLC					MVP Contractors Inc						
Item Desci	ription	Estimated Quantity	Unit of Measure	Unit Price	TOTAL COST (BASE BID: ALUM. STRUCTURAL COMPONENTS)	Estimated Quantity	Unit of Measure	Unit Price	TOTAL COST (ALTERNATE BID: STEEL STRUCTURAL COMPONENTS)	Unit Price	TOTAL COST (BASE BID: ALUM. STRUCTURAL COMPONENTS)	Estimated Quantity	Unit of Measure	Unit Price	TOTAL COST (ALTERNATE BID: STEEL STRUCTURAL COMPONENTS)
General Conditions and Requirements					-										
1 *Mobilization		1	LS	\$17,500.00	\$17,500.00	1	LS	17500.00	\$17,500.00	\$12,000.00	\$12,000.00	1	LS	12000.00	\$12,000.00
2 Bonds		1	LS	\$3,500.00	\$3,500.00	1	LS	3500.00	\$3,500.00	\$4,536.00	\$4,536.00	1	LS	4536.00	\$4,536.00
3 Permit Fees (Owner Controlled	l Allowance)	1	LS		\$0.00	1	LS	0.00	\$0.00	\$5,000.00	\$5,000.00	1	LS	5000.00	\$5,000.00
4 As Built Drawings/O&M Manua	als/Training (Set Price)	1	LS	\$ 1,500.00	\$1,500.00	1	LS	1500.00	\$1,500.00	\$2,500.00	\$2,500.00	1	LS	2500.00	\$2,500.00
5 *Demobilization		1	LS	\$ 17,500.00	\$17,500.00	1	LS	17500.00	\$17,500.00	\$12,000.00	\$12,000.00	1	LS	12000.00	\$12,000.00
6 Overhead and Profit (15% Maxi	imum)	1	LS	\$ 35,000.00	\$35,000.00	1	LS	35000.00	\$35,000.00	\$35,000.00	\$35,000.00	1	LS	35000.00	\$35,000.00
		Subtotal General Conditions:	•		\$75,000.00				\$75,000.00		\$71,036.00				\$71,036.00
Building Cost															
7 Columns, C1 & C3 (Base=Alum.	., Alternate=Steel)	2041	LBS	10.08	\$20,573.28	2696	LBS	6.78	\$18,278.88	7.79	\$15,899.39	2696	LBS	4.88	\$13,156.48
8 Aluminum Screen vert. (C2) and	d horiz. (B4) members	783	LBS	21.70	\$16,991.10	783	LBS	21.70	\$16,991.10	12.12	\$9,489.96	783	LBS	12.12	\$9,489.96
9 Beam, B1		2326	LBS	7.14	\$16,607.64	4842	LBS	3.39	\$16,414.38	10.45	\$24,306.70	4842	LBS	4.16	\$20,142.72
10 Beam, B2 & B3		7261	LBS	9.42	\$68,398.62	24768	LBS	3.24	\$80,248.32	15.33	\$111,311.13	24768	LBS	3.97	\$98,328.96
11 Bracing and Misc. Connection p	olates	1	LS	\$5,000.00	\$5,000.00	1	LS	\$5,000.00	\$5,000.00	\$12,200.00	\$12,200.00	1	LS	\$10,105.00	\$10,105.00
12 Roof Deck		2858	SF	6.21	\$17,748.18	2858	SF	6.21	\$17,748.18	5.46	\$15,604.68	2858	SF	5.46	\$15,604.68
13 Cross Bracing		1	LS	\$4,800.00	\$4,800.00	1	LS	\$4,800.00	\$4,800.00	\$8,598.00	\$8,598.00	1	LS	\$8,598.00	\$8,598.00
14 Aluminum Flashing		1	LS	\$5,500.00	\$5,500.00	1	LS	\$5,500.00	\$5,500.00	\$2,501.00	\$2,501.00	1	LS	\$2,501.00	\$2,501.00
15 Aluminum Gutters		1	LS	\$2,500.00	\$2,500.00	1	LS	\$2,500.00	\$2,500.00	\$2,001.00	\$2,001.00	1	LS	\$2,001.00	\$2,001.00
16 Screen Fabric		1	LS	\$18,000.00	\$18,000.00	1	LS	\$18,000.00	\$18,000.00	\$16,537.00	\$16,537.00	1	LS	\$16,537.00	\$16,537.00
17 Ladder		1	LS	\$2,800.00	\$2,800.00	1	LS	\$2,800.00	\$2,800.00	\$5,087.00	\$5,087.00	1	LS	\$3,561.00	\$3,561.00
18 Misc. Aluminum Railing		1	LS	\$1,500.00	\$1,500.00	1	LS	\$1,500.00	\$1,500.00	\$10,877.00	\$10,877.00	1	LS	\$10,877.00	\$10,877.00
19 MISC. Bolts and Hardware		1	LS	\$6,500.00	\$6,500.00	1	LS	\$6,500.00	\$6,500.00	\$9,029.00	\$9,029.00	1	LS	\$9,029.00	\$9,029.00
20 Demolition		1	LS	\$8,000.00	\$8,000.00	1	LS	\$8,000.00	\$8,000.00	\$13,230.00	\$13,230.00	1	LS	\$13,230.00	\$13,230.00
		Subtotal Building Cost:			\$194,918.82				\$204,280.86		\$256,671.86				\$233,161.80
Contingency				. ,		1				, ,				. ,	
21 Contingency (Owner Controlled	d Allowance)				\$25,000.00				\$25,000.00		\$25,000.00				\$25,000.00
	,		Subtotal Contingency:		\$25,000.00				\$25,000.00		\$25,000.00				\$25,000.00
			**GRAND TOTAL ALL ITEMS		\$294,918.82				\$304,280.86		\$352,707.86				\$329,197.80

*minor error on SOV due to formula

*minor error on SOV due to formula