

ORIGINAL



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON, FLORIDA 33414
561-683-0034 PHONE | 561-683-0335 FAX

SEALED BID FOR:

Annual Public Works Contract

ITB No.: 003-26/MM

**Village of Wellington
Clerk's Office
12300 Forest Hill Boulevard
Wellington, Florida 33414**

BID OPENING: December 11, 2025 @ 11:00 a.m.

Addenda – 1 & 2

(1) Original E-Bid Package via DemandStar



ADVERTISEMENT/INVITATION TO BID

The Village of Wellington Council is accepting sealed bids for ITB #003-26/MM Annual Public Works Contract.

All Bids must be received, no later than December 2, 2025, at which time all Bids will be publicly opened and read via Zoom (Meeting ID 831 4116 5363 Password v=4Dhd).

Bids may be submitted electronically through the Village of Wellington's bid portal at www.demandstar.com, now operating as Euna OpenBids, or delivered/mailed to the Clerk's Office at the address below.

- Electronic Bids will only be accepted when submitted through www.demandstar.com, now operating as Euna OpenBids. Emailed submissions will not be accepted.
- Paper Bids (one original and one PDF Copy on a CD or flash drive) are to be delivered to the Clerk's Office at the address below. Receipt of a bid by any Wellington Office, Receptionist, or personnel other than the Clerk's Office does not constitute "receipt" as required by this solicitation. The Clerk's Office time stamp shall be conclusive as to the timeliness of receipt.

The Owner for the Project is Wellington, Florida, ("Owner").

Bid Documents may be downloaded online at www.demandstar.com, now operating as Euna OpenBids, starting on November 4, 2025. No bid may be withdrawn for a period of 120 days after the posting of the recommended award as otherwise provided in Instructions to Bidders.

All paper bids shall be sealed when submitted and be delivered or mailed to:

**Wellington
ATTN: Clerk's Office
12300 Forest Hill Blvd
Wellington, FL 33414**

ENVELOPE MUST BE IDENTIFIED AS SEALED BID # 003-26/MM

The Owner reserves the right to accept or reject any or all Bids (in whole or in part) with or without cause, to waive technicalities, irregularities or informalities, or to accept bids which in its judgment best serve the Owner.

Any and all questions regarding the bidding documents shall be directed to Wellington's Purchasing Division: Maria Miserendino, Phone 561-791-4154 or email mmiserendino@wellingtonfl.gov.

Publish: Palm Beach County Legal Notices – <https://www.pbcfllegalnotices.com/163/Wellington> Date: 11/04/2025

BID COVER PAGE

SUBMIT BIDS TO:
Wellington
Attn: Clerk's Office
12300 Forest Hill Blvd
Wellington, FL 33414

REFER ALL INQUIRIES TO PRIMARY CONTACT:
Purchasing Division
12300 Forest Hill Blvd
Wellington, FL 33414
Phone: 561-791-4154

Wellington
INVITATION TO BID

COMMODITY/SERVICE

BID TITLE:

Annual Public Works Contract

BID NO:

003-26/MM

NAME OF FIRM, ENTITY, or ORGANIZATION:

Foster Marine Contractors, Inc.

NAME OF CONTACT PERSON

Michael Czajkowski

VENDOR MAILING ADDRESS:

3180 Fairlane Farms Road
Suite 1

CITY:

Wellington

ZIP:

33414

STATE:

FL

TITLE

President

VENDOR HEADQUARTERS ADDRESS (IF DIFFERENT):

Same

CITY:

ZIP:

STATE:

PHONE NUMBER:

561-683-0034

FEDERAL EMPLOYER IDENTIFICATION NUMBER (EIN):

59-1054370

EMAIL ADDRESS:

mike@foster-marine.net

STATE OF FLORIDA BUSINESS LICENSE NUMBER (IF APPLICABLE)

CGC1534961

FAX NUMBER:

561-683-0335

ORGANIZATIONAL STRUCTURE (Please Check One):

Corporation ☒

Partnership ☐

Proprietorship ☐

Joint Venture ☐

Other ☐

If Corporation, please provide the following:

(A) Date of Incorporation: 07 / 02 / 1964
Month / Day / Year

(B) State or Country of Incorporation: Florida

See Licenses & Certifications - Attachment "A"

Council

Michael J. Napoleone, Mayor
Tanya Siskind, Vice Mayor
John T. McGovern, Councilman
Maria Antuña, Councilwoman
Amanda Silvestri, Councilwoman

Manager
Jim Barnes

ITB No. 003-26/MM

Title: Annual Public Works Contract

Revised New Bid Opening: December 11, 2025 at 11:00 am Local Time

Addendum Date: November 19, 2025

ADDENDUM NO. ONE

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the Invitation to bid (ITB) documents for the **Annual Public Works Contract**. Bidders shall review the Addendum requirements in detail.

1. The Bid Opening Date has changed from December 2, 2025 to December 11, 2025 at 11:00 am Local Time.

All Bids must be received, no later than December 11, 2025 at 11:00 am Local Time, at which time all Bids will be publicly opened and read via Zoom (Meeting ID: 831 4116 5363 Passcode: v=4Dhd)

2. Question: What are the liquidated damages?

Response: The **SPECIAL TERMS AND CONDITIONS** section has been revised to reflect this information and is attached to this addendum. The changes to this section are noted in red. Please refer to this section and attach the signed addendum/revised section to the front of your submitted bid.

3. Question: Is a bid bond required? If so, what is the percentage?

Response: A bid bond is not required with the bid submittal. A Public Construction Bond shall be required for each project over \$200,000, guaranteeing to the Owner the completion and performance of the project covered in this Contract, as well as full payment of all suppliers, material, laborers, or Subcontractors employed pursuant to this Project. The bond shall be furnished prior to issuance of the Purchase Order for the project and shall remain in effect until the project is complete


4. Question: What are the engineers estimate or anticipated estimated annual funding

Response: The Public Works Department anticipates using this project Village-wide for approximately the amount of \$895,000 annually.

5. Question: Is there a pre bid meeting? If so, is it optional or mandatory?

Response: There was not a pre-bid scheduled for this solicitation.

ACKNOWLEDGEMENT: Proposers must acknowledge receipt of any and all Addenda. Failure to do so may result in rejection of the ITB. All requirements of the proposal documents remain unchanged except as cited herein.


Signature of Proposer Acknowledging Receipt of
Addendum No. (1) One to be attached in front of ITB

Michael Czajkowski, President



Council

Michael J. Napoleone, Mayor
Tanya Siskind, Vice Mayor
John T. McGovern, Councilman
Maria Antuña, Councilwoman
Amanda Silvestri, Councilwoman

Manager
Jim Barnes

ITB No. 003-26/MM

Title: Annual Public Works Contract

New Bid Opening: December 11, 2025 at 11:00 am Local Time

Addendum Date: December 1, 2025


ADDENDUM NO. TWO

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the Invitation to bid (ITB) documents for the **Annual Public Works Contract**. Bidders shall review the Addendum requirements in detail.

1. **Question:** Can you clarify whether failure not to bid on all individual line items will result in a disqualification?

Response: No, bidders, may bid on any or all individual line items as outlined in the Schedule of Values in which they are licensed and qualified. Bidder should follow the Schedule of Values instructions which states that if any bid submittal does not contain prices set opposite each of the items for which there is blank space will then be cause for rejection. Any items not bid upon shall be indicated "**NO BID**" in place of the price.

ACKNOWLEDGEMENT: Proposers must acknowledge receipt of any and all Addenda. Failure to do so may result in rejection of the ITB. All requirements of the proposal documents remain unchanged except as cited herein.



Signature of Proposer Acknowledging Receipt of
Addendum No. (2) Two to be attached in front of ITB

Michael Czajkowski, President



BID SUBMITTAL

To:

Village of Wellington

12300 Forest Hill Blvd.

Wellington, Florida 33414

Foster Marine Contractors, Inc.

(Vendor)

agrees to provide material and services for the Annual Public Works Contract in accordance with the requirements and specifications of the Bid Documents for the Village of Wellington as specified.


Gentlemen:

The undersigned Bidder has carefully examined the Specification requirements, Bid/Contract Documents and is familiar with the nature and extent of the Work and any local conditions that may in any manner affect the Work to be done.

The undersigned agrees to provide the service called for by the Specifications and Bid Documents, in the manner prescribed therein and to the standards of quality and performance established by the Wellington for the Bid price stated in the spaces herein provided.

The undersigned agrees to the right of the Wellington to hold all Bids and Bid guarantees for a period not to exceed one hundred and twenty (120) days after the date of Bid opening stated in the Invitation to Bid.

The undersigned accepts the invoicing and payment policies specified in the Bid.


Contractor's Signature Michael Czajkowski, President

Dated this 11th day of December, 2025

(Month)

(Year)



SCHEDULE OF VALUES

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Bidder shall use Attachment #1 (Excel file) when submitting their bid.

BIDDER/CONTRACTOR understands and agrees that this is Unit Price Contract and that contractor will be paid based upon items and quantities actually performed and accepted by Owner. Quantities listed on the Schedule of Values are estimates only and are not to be construed as guaranteed work quantities.

Bidder(s) shall submit a fixed unit price schedule for commodities and/or labor costs crews, workmen, equipment time including mobilization, etc., and qualifying information.

In order to meet the needs of various departments and the best interest of the Village of Wellingtons, awards shall be made to responsive, responsible bidders to create a pool of qualified vendors. Bidders may bid on any or all individual line items as outlined in the Schedule of Values in which they are licensed and qualified. Any Bid submittal which does not contain prices set opposite each of the items for which there is a blank space will be cause for rejection. Any items not bid upon shall be indicated **"NO BID"** in place of the price.

ADDITIONAL INFORMATION:

***Item #29:** Dewatering System – This system shall include up to 400LF of header pipe, well points, swing hoses, vacuum pump (12"), fuel, oil (all fluids), and all accessories to operate dewatering system along with jet pump and accessories to install all well points. Hourly rate will be based on actual vacuum pump run time.

***Items #30 & 31:** 6" and 8" submersible hydraulic pumps will come complete with pumphead, hoses up to 400LF of discharge hose, fuel, and all fluids etc.

***Items #32 & 33:** Contractor to provide foreman, personnel and transportation (pickup truck). These crews will work on miscellaneous projects throughout Wellington such as fence installation/repair, dewatering set ups, trash and debris clean up, light earthwork, assisting Wellington crews. Pricing/rates shall include – Pickup truck, qualified foreman/crew leader, three (3) to five (5) qualified labors and all misc. hand tools.

***Items #34** - Prime and/or painting to be done the same day sandblasting is done.

*** Items #36, 37, 38, 39, 40, 41 & 42:** Pipe Installation Crew – These crews shall consist of five (5) persons (1 Backhoe operator, 1 Loader operator, 2 Pipe layers and 1 Labor). All tools to install pipe/structures shall be furnished by contractor i.e. small plate compactors, laser beams, transit/level, hand tools cables, chain, fuel, oil and all fluids etc... **All personnel on these crews including the two operators** will be skilled at their assigned position. Backhoe and loader will be the proper size to handle excavation, pipe, inlets and accessories involved in the particular project. Hourly rate shall include costs for all personnel, backhoe, loader tools, and pickup truck etc.

*** Items #43, 44, 45, 46, 47 & 48:** Directional Bore for each measurement will include all material, equipment, labor, etc. for complete.

Foster Marine Contractors, Inc.

ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE
1	Long Boom Trac Backhoe (min 50' reach)	1	HR	\$ 199.50
2	Long Boom Rubber tired hoe (min 50' R)	1	HR	\$ 171.50
3	Track Backhoe (1 1/2 cy min)	1	HR	\$ 130.50
4	Track Backhoe (3/4 yd max - small)	1	HR	\$ 156.50
5	Rubber tired Backhoe/loader	1	HR	\$ 92.00
6	Gradall (rubber tired)	1	HR	\$ 112.00
7	Small Track hoe - 6 way bucket	1	HR	\$ 108.00
8	Dump Truck - Tri-Axle (18 cy)	1	HR	\$ 164.25
9	Dump Truck - Tandem (16 cy)	1	HR	\$ 159.50
10	Dump Truck - Single Axle (8-10 cy)	1	HR	\$ 88.75
11	Off Road Dump Truck (30 cy min)	1	HR	\$ 138.75
12	Off Road Dump Truck (20 cy min)	1	HR	\$ 123.00
13	Skid steer Loader (Bobcat type)	1	HR	\$ 111.00
14	Front end Loader (min 2.5 cy)	1	HR	\$ 154.00
15	Skid Steer Loader Track propelled	1	HR	\$ 95.25
16	Crane (25) Ton	1	HR	\$ 92.50
17	Crane (50) Ton	1	HR	\$ 148.25
18	Bulldozer (D-4 equivalent)	1	HR	\$ 185.00
19	Grader (9H equivalent)	1	HR	\$ 245.50
20	Box Tractor	1	HR	\$ 110.00
21	Trencher (walk behind)	1	HR	\$ 146.25
22	Trencher (mid-range - drivable)	1	HR	\$ 153.50
23	Vibratory Roller (10 ton min.)	1	HR	\$ 210.00
24	3" Pump w/hoses (Mud hog or trash)	1	HR	\$ 328.50
25	Laser grading (finish grading)	500	SY	\$ 77.50
26	Furnish & install nautral stone Rip-Rap DOT Aapproved	10	TN	\$ 128.50
27	Skilled Laborer	1	HR	\$ 65.00
28	Supervisor	1	HR	\$ 110.00
*29	Dewatering System (well points)	1	HR	\$ 100.00
*30	6" Submersible Hydraulic Pump	1	HR	\$ 78.00
*31	8" Submersible Hydraulic Pump	1	HR	\$ 88.00
*32	3 Person Crew w/pickup truck & foreman	1	HR	\$ 110.00
*33	5 Person Crew w/pickup truck & foreman	1	HR	\$ 140.00
*34	Sand Blasting - Prime and/or painting to be included	1	HR	\$ 195.00
35	Furnish, place & compact clean fill (12" liFTs)	500	SY	\$ 14.50
*36	Pipe installation crew (2" to 6" diameter PVC)	1	HR	\$ 455.00
*37	Pipe installation crew (8" to 12" diameter PVC)	1	HR	\$ 480.00
*38	Pipe installation crew (15" to 30" diameter RCP)	1	HR	\$ 525.00
*39	Pipe installation crew (36" to 60" diameter RCP)	1	HR	\$ 610.00
*40	Pipe installation crew (15" to 30" diameter drainage pipe) Hdpe, aluminum, CMP, PVC, Perforated	1	HR	\$ 515.00
*41	Pipe installation crew (36" - 60" diameter drainage pipe) Hdpe, aluminum, CMP, PVC, Perforated	1	HR	\$ 605.00
*42	Pipe installation crew (72" to 96" diameter drainage pipe) Hdpe, aluminum, CMP, PVC, Perforated,	1	HR	\$ 695.00
*43	Directional Bore 2' diameter pipe-including all material, equipment, labor , etc. to complete	1	FT	\$ 130.00
*44	Directional Bore 4" diameter pipe-including all material, equipment, labor , etc. to complete	1	FT	\$ 140.00

Foster Marine Contractors, Inc.

ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE
*45	Directional Bore 6" diameter pipe-including all material, equipment, labor , etc. to complete	1	FT	\$ 150.00
*46	Directional Bore 8" diameter pipe-including all material, equipment, labor , etc. to complete	1	FT	\$ 160.00
*47	Directional Bore 10" diameter pipe-including all material, equipment, labor , etc. to complete	1	FT	\$ 170.00
*48	Directional Bore 12" diameter pipe-including all material, equipment, labor , etc. to complete	1	FT	\$ 180.00
49	Diver with external air source	1	HR	\$ 225.00
50	Welding (portable) with complete supplies	1	HR	\$ 75.00
51	Welding Shop	1	HR	\$ 65.00
52	Boom Truck with 25 FT. reach	1	HR	\$ 76.50
53	Lowboy capable of hauling heavy equipment	1	HR	\$ 175.00

* Note: See "Specifications" for Specific Line Item Details

GENERAL NOTES

1. All furnished operators, laborers, supervisors (all personnel) shall be skilled and knowledgeable in their perspective positions.
2. Operators for all equipment(s) shall be included in the hourly equipment rate.
3. All equipment shall be in good working condition and shall be capable and of proper size to properly handle the specific project.
4. Wellington will be the sole judge of the quality of personnel and equipment to be utilized on a project and shall retain the right to have contractor replace said personnel or equipment at contractor's expense.
5. All pricing/rates shall include delivery and/or mobilization costs of all equipment, crews, pumps, tools, mechanical, fuel, fluids, etc. to construct the projects to the standards of Wellington.

All M.O.T. shall be coordinated and supplied by Wellington and shall be in accordance with FDOT standards

QUESTIONNAIRE

The following Questionnaire shall be completed and submitted in with the Bid. By submission of this Bid, Bidder guarantees the truth and accuracy of all statements and answers herein contained.

1. How many years has your organization been in business? 61 years

See Corporation Documents - Attachment "B"

2. What is the last project of this nature that you have completed?

See Completed Projects & References - Attachment "C"

3. Have you ever failed to complete work awarded to you? If so, where and why? No

4. Name three individuals or corporations for which you have performed work and to which you refer:

Village of Palm Springs - Felipe Lofaso	226 Cypress Lane, Palm Springs, FL 33461	561-352-5631	flofaso@wpsfl.org
Name	Address	Phone	Email
Palm Beach County Water Utilities - Katherine Russel	8100 Forest Hill Blvd, WPB, FL 33416	561-684-4180	krussell1@pbcwater.com
Name	Address	Phone	Email
City of Wilton Manors - Bert Fisher	2020 Wilton Drive, Wilton Manors, FL 33305	954-390-2190	bfisher@wiltonmanors.com
Name	Address	Phone	Email

5. List the following information concerning all contracts in progress as of the date of submission of this bid. (In case of co-venture, list the information for all co-venturers.)

Name of Project	Owner	Total Contract Value	Contracted Date of Completion	% of Completion to Date
SEE ATTACHED WORK-IN-PROGRESS				

6. Has the bidder or his or her representative inspected the proposed project and does the Bidder have a complete plan for its performance? Yes

7. Will you subcontract any part of this work? If so, give details including a list of each subcontractor(s) that will perform work in excess of the percent (10%) of the contract amount and the work that will be performed by each subcontractor(s).

Subcontractor	Work to be Performed
TBD - Unknown at this time	TBD - Unknown at this time

8. What equipment do you own that is available for the work?

See Equipment List - Attachment "F"

Equipment Type	Equipment Type
See Equipment List - Attachment "F"	

9. What equipment will you purchase for the proposed work? Owned equipment is likely sufficient, but we will purchase any equipment as becomes necessary to complete the Work.

10. What equipment will you rent for the proposed work? Owned equipment is likely sufficient, but we will rent any equipment as becomes necessary to complete the Work.
11. State the name of your proposed project manager and give details of his or her qualifications and experience in managing similar jobs.
Maxwell McClure. JC Solomon
See Key Personnel & Resumes - Attachment "D"
12. The address of principal place of business is 3180 Fairlane Farms Road, Suite 1, Wellington, Florida 33414
13. The names of the Corporate Officers, or Partners, or Individuals doing business under a trade name, are as follows: Michael Czajkowski, Mary Jane Czajkowski
14. List all organizations which were predecessors to Bidder or in which the principals or officers of the Bidder were principals or officers. None
15. List and describe all bankruptcy petitions (Voluntary or Involuntary) which have been filed by or against the Bidder, its parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the disposition of each such petition. None
16. List and describe all successful Performance or Payment Bond claims made to your surety(ies) during the last five (5) years. The list and descriptions should include claims against the bond of the Bidder and its predecessor organization(s). None
17. List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Bidder or its predecessor organization(s) during the last five (5) years. The list shall include all case names; case, arbitration, or hearing identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of the dispute. See Litigation Summary - Attachment "E"
18. List and describe all criminal proceedings or hearings concerning business related offenses in which the Bidder, its principals or officers or predecessor organization (s) were defendants. None
19. Has the Bidder, its principals, officers, or predecessor organization(s) been debarred or suspended from bidding by any government during the last five (5) years? If yes, provide details. No
20. List and disclose any and all business relations with any members of Wellington Council. None

DRUG FREE WORKPLACE

Preference shall be given to businesses with drug-free workplace programs. In order to have a drug-free workplace program, a business must attest to the following:

1. We publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. We inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. We give each employee engaged in providing the commodities or contractual services that are under Bid a copy of the statement specified in subsection (1).
4. We, in the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under Bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. We impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. We make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



Contractor's Signature
Michael Czajkowski, President



**SWORN STATEMENT UNDER SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to Village of Wellington
[print name of the public entity]
- by Foster Marine Contractors, Inc. for Michael Czajkowski, President
[print name of entity submitting sworn statement] [print individual's name and title]
- whose business address is 3180 Fairlane Farms Road, Suite 1, Wellington, Florida 33414 and (if applicable) its Federal Employer Identification Number (FEIN) is 59-1054370 (If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: _____.)
2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
- a. A predecessor or successor of a person convicted of a public entity crime; or
 - b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
4. I understand that a "person" as defined in Paragraph 287.133(1)(c), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. [Please indicate which statement applies.]
- ☒ Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.
- _____ The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.
- _____ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

STATE OF Florida

COUNTY OF Palm Beach

[Signature]
[signature]

12/11/2025


[date]

Subscribed and Sworn to (or affirmed) before me on 12/11/2025 by Michael Czajkowski
[date] [name]

He/she is personally known to me or has presented n/a as identification.
[type of identification]

[Signature]
[Notary's Signature and Seal]

Jodi Felieu HH498289
Print Notary Name and Commission No.



CERTIFICATION PURSUANT TO FLORIDA STATUTE § 215.4725 and § 287.135

I, Michael Czajkowski, on behalf of Foster Marine Contractors, Inc.


certifies

Print Name Company Name

that Foster Marine Contractors, Inc. :

Company Name

1. Is not engaged in a boycott of Israel; and
2. Is not on the Scrutinized Companies that Boycott Israel List ; and
3. Is not on the Scrutinized Companies with Activities in Sudan List; and
4. Is not on the Scrutinized Companies with Activities in Iran Terrorism Sectors List; and
5. Has not engaged in business operations in Cuba or Syria.


Signature

Michael Czajkowski, President

Title

12/11/2025

Date



CONFLICT OF INTEREST STATEMENT

This Proposal/Agreement (whichever is applicable) is subject to the conflict of interest provisions of the policies and Code of Ordinances of WELLINGTON, the Palm Beach County Code of Ethics, and the Florida Statutes. During the term of this Agreement and any renewals or extensions thereof, the VENDOR shall disclose to WELLINGTON any possible conflicts of interests. The VENDOR's duty to disclose is of a continuing nature and any conflict of interest shall be immediately brought to the attention of WELLINGTON. The terms below shall be defined in accordance with the policies and Code of Ordinances of WELLINGTON, the Palm Beach County Code of Ethics, and Ch. 112, Part III, Florida Statutes.

CHECK ALL THAT APPLY.

NO CONFLICT:

- ☒ To the best of our knowledge, the work contemplated by this agreement would not create a conflict of interest due to the undersigned's representation of other clients on projects pending before the Village of Wellington.
- ☒ To the best of our knowledge, the undersigned business has no employment or other contractual relationship with any WELLINGTON employee, elected official or appointed official.
- ☒ To the best of our knowledge, the undersigned business has no officer, director, partner or proprietor that is a WELLINGTON purchasing agent, other employee, elected official or appointed official. The term "purchasing agent", "elected official" or "appointed official", as used in this paragraph, shall include the respective individual's spouse or child, as defined in Ch. 112, Part III, Florida Statutes.
- ☒ To the best of our knowledge, no WELLINGTON employee, elected official or appointed official has a material or ownership interest (5% ownership) in our business. The term "employee", "elected official" and "appointed official", as used in this paragraph, shall include such respective individual's relatives and household members as described and defined in the Palm Beach County Code of Ethics.

POTENTIAL CONFLICT:


[] The undersigned business, by attachment to this form, submits a list of current clients and projects for which it is currently seeking Village approval and which may cause a potential conflict of interest due to any of the above listed reasons or otherwise.

THE UNDERSIGNED UNDERSTANDS AND AGREES THAT IT IS INELIGIBLE TO PERFORM WORK ON BEHALF OF THE VILLAGE OF WELLINGTON FOR ANY OF THE CLIENTS OR PROJECTS LISTED IN THE ATTACHEMENT TO THIS FORM. FAILURE TO DISCLOSE A POSSIBLE CONFLICT OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR BID/PROPOSAL OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, WHICHEVER IS APPLICABLE.

COMPANY NAME

Foster Marine Contractors, Inc.

AUTHORIZED SIGNATURE



NAME (PRINT OR TYPE)

Michael Czajkowski

TITLE President

Rev. 5.28.2025



NON-COLLUSION AFFIDAVIT

State of Florida

County of Palm Beach

Being duly sworn deposes and says:

That he/she is an officer of the parties making the forgoing bid submittal, that the bid is made without prior understanding, agreement, or connection with any individual, firm, partnership, corporation or other entity submitting a bid for the same materials, services, supplies or equipment, either directly or indirectly, and is in all respects fair and without collusion or fraud. No premiums, rebates, or gratuities are permitted with, prior to, or after any delivery of material or provision of services. Any violation of this provision may result in disqualification, contract cancellation, return of materials or discontinuation of services, and the possible removal of Bidder from the vendor Bid lists



Foster Marine Contractors, Inc.

Name of Bidder

Michael Czajkowski

Print name of designated signatory


Signature

President

Title

On this 11th day of December, 20 25, before me appeared Michael Czajkowski personally known to me to be the person described in and who executed this Non-Collusion Affidavit and acknowledged that (she/he) signed the name freely and voluntarily for the uses and purposes therein described.

In witness thereof, I have hereunto set my hand and affixed seal the day and year last written above.



(Affix Seal Here)

Signature

Notary Public in and for the State of _____

Jodi Feliu

(Name Printed)

Residing at 3180 Fairlane Farms Rd
Ste 1 Wellington FL 33414
My commission expires 3/4/28

REQUEST FOR PROOF OF WORKERS COMPENSATION INSURANCE OR EXEMPTION

Dear Provider of Services or Goods:

In order to provide services or goods to Wellington, we require that you provide us either proof of workers compensation coverage or proof of exemption.

Employers conducting work in the **State of Florida** are required to provide workers' compensation insurance for their employees. Specific employer coverage requirements are based on the type of industry, number of employees and entity organization. To determine coverage requirements for a specific employer, the following information is provided by the Bureau of Compliance.

Construction Industry - One (1) or more employees, including the owner of the business who are corporate officers or Limited Liability Company (LLC) members. For a list of the trades considered to be in the construction industry see [69L-6.021](#) Florida Administrative Code.

Non-Construction Industry - Four (4) or more employees, including business owners who are corporate officers or Limited Liability Company (LLC) members.

Please note: Non-construction industry Sole Proprietors or partners in a Partnership are not employees unless they want to be included on the business' Workers' Compensation Insurance policy and file a form [DWC 251](#) with the Division of Workers' Compensation.

Agricultural Industry - Six (6) regular employees and/or twelve (12) seasonal workers who work more than 30 days during a season but no more than a total of 45 days in a calendar year.

Out of State Employers must notify their insurance carrier that they are working in Florida. If there is no insurance, the out of state employer is required to obtain a Florida Workers' Compensation Insurance policy with a Florida [approved insurance carrier](#) which meets the requirements of Florida law and the Florida Insurance Code. This means that "Florida" must be specifically listed in Section 3A of the policy (on the Information Page).

An Extraterritorial Reciprocity clause in [the home state's](#) statute allows some out of state Employers to work in Florida temporarily using their home state's Workers' Compensation insurance policy.

Contractors are required to make certain that all sub-contractors have the required Workers' Compensation Insurance **before** they begin work on a project. To see the documentation that is required from a sub-contractor, see [69L-6.032 Florida Administrative Code](#).

If the sub-contractor does not have Workers' Compensation Insurance for its employees, those workers become the employees of the contractor. If an injury occurs, the contractor is responsible for paying the benefits for the work related injury, illness or fatality.

If you meet the above criteria to be exempt, you **MUST** provide us with one of the following:

- If your business is a sole proprietorship or unincorporated business: provide us a Verification of Automatic Exempt Certificate. This verification is a letter that is issued by the State of Florida Department of Financial Services. To receive a letter from the State, complete the following directions: 1) Call the National Council of Compensation Insurance 1-800-622-4123, Option 5, and ask them for the class code for your type of business. 2) Once you have received this code, call the Department of Financial Services at 1-850-413-1601 and provide them your business name, class code, mailing address, and contact phone number. They will send you the Verification of Automatic Exempt Certificate. 3) Provide us a copy of the Verification of Automatic Exempt Certificate.
- If your business is a corporation (including a professional association or limited liability company), and you are not required to have workers compensation insurance as per the requirements as outlined above, you must provide the Village with a copy of your Florida Division of Workers' Compensation Certificate of Election to be Exempt.

If you are an employer that meets the requirements of workers compensation and needs to obtain coverage, contact your current business insurance agent, or you may use the following resources to locate an agent: www.faia.com, www.piafl.org/wc-info.pdf , or call (850) 893-8245.

Please be reminded that the furnishing of this information to Wellington is a non-negotiable requirement to perform services for us. Failure to provide this timely may result in either termination of your services or delay of payment for services. Your workers compensation Certificate of Coverage, of Workers' Compensation Certificate of Election to be Exempt, or Verification of Automatic Exempt Certificate must be delivered or mailed to the Purchasing Department located at 12300 Forest Hill Boulevard, Wellington, Florida, 33414.

NO COERCION FOR LABOR OR SERVICES AFFIDAVIT


(Pursuant to Section 787.06, Florida Statutes)

I Michael Czajkowski (name of affiant) of Foster Marine Contractors, Inc.

(name of business entity), attest that the following is true:

1. I have personal knowledge of the facts in this Affidavit and am of legal age and of no disability and have the authority to make the statements contained herein.
2. I am the officer or representative of the nongovernmental business entity named below and make this Affidavit to comply with section 787.06, Florida Statutes.
3. The business entity does not use coercion for labor or services as defined in section 787.06, Florida Statutes.
4. I understand that I have a continuing obligation to notify the Village of Wellington if the status of the business entity changes.

Under penalty of perjury, I declare that I have read the foregoing Affidavit and that the facts stated in it are true.

Affiant Name: Michael Czajkowski
Signature: 
Title: President
Business Entity Name: Foster Marine Contractors, Inc.
Date: December 11, 2025



FOREIGN COUNTRIES OF CONCERN AFFIDAVIT

(Pursuant to Section 287.138, Florida Statutes)

I Michael Czajkowski (name of affiant) of Foster Marine Contractors, Inc.

(name of business entity), attest that the following is true:

1. I have personal knowledge of the facts in this Affidavit and am of legal age and of no disability and have the authority to make the statements contained herein.

2. I am the officer or agent of the business entity named below and make this Affidavit to comply with section 287.138, Florida Statutes.

3. I certify that the business entity named below does not provide access to an individual's personal identifying information to any entity that:

- a) is owned by the government of a foreign country of concern;
- b) has provided a foreign country of concern a controlling interest; or
- c) is organized under the laws of or has its principal place of business in a foreign country of concern.

4. I understand that I have a continuing obligation to notify the Village of Wellington if the status of the business entity changes.

Under penalty of perjury, I declare that I have read the foregoing Affidavit and that the facts stated in it are true.

Affiant Name: Michael Czajkowski

Signature: 

Title: President

Business Entity Name: Foster Marine Contractors, Inc.

Date: December 11, 2025



BID PROPOSAL CHECKLIST

Note: Please submit your bid in this order for electronic and paper bids.

- YES ☒ NO ___ 1. Bid submittal – If submitting a paper bid → one (1) original and one (1) PDF (CD) copy or flash drive
- YES ☒ NO ___ 2. Bid Cover Page
- YES ☒ NO ___ 3. Acknowledgment of addendums (if any)
- YES ☒ NO ___ 4. Bid Submittal Form
- YES ☒ NO ___ 5. Schedule of Value
- YES ☒ NO ___ 6. Questionnaire
- YES ☒ NO ___ 7. Drug Free Workplace
- YES ☒ NO ___ 8. Sworn Statement under Section 287.133(3) (a)
- YES ☒ NO ___ 9. Certification Pursuant To Florida Statute § 215.4725 and § 287.135
- YES ☒ NO ___ 10. Conflict of Interest
- YES ☒ NO ___ 11. Non-Collusion Affidavit
- YES ☒ NO ___ 12. Insurance Certificates
- YES ☒ NO ___ 13. Copy of Appropriate Licenses
- YES ☒ NO ___ 14. E-Verify Memorandum of Understanding (MOU) See Attachment "G"
- YES ☒ NO ___ 15. No Coercion for Labor or Services Affidavit
- YES ☒ NO ___ 16. Foreign Countries of Concern Affidavit



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1

WELLINGTON, FLORIDA 33414

561-683-0034 PHONE | 561-683-0335 FAX

Attachment “A”

Licenses & Certifications



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

FELIU, JODI MARIE

FOSTER MARINE CONTRACTORS, INC.
3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON FL 33414

LICENSE NUMBER: CGC1534961

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 07/15/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

CZAJKOWSKI, GARY F

FOSTER MARINE CONTRACTORS, INC.
3180 FAIRLANE FARMS RD
SUITE 1
WELLINGTON FL 33414

LICENSE NUMBER: CUC057102

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2025

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Certificate:

627415

Issued: 08/03/2024

Expires: 07/30/2028

Instructor:ST

MICHAEL CZAJKOWSKI

Has Completed a FDOT Approved Temporary
Traffic Control: Advanced - Refresher Course.

Training Provider:



T2 Centers University of Florida
2100 NE Waldo Road
Gainesville, FL 32609
Ph: 352-273-1670

Verify this Certificate at www.motadmin.com.

Certificate of Completion



360training.com™

This Certifies That

Michael Czajkowski

is awarded this certificate for

OSHA 10 Hour Outreach Training Program - Construction

Credit Hours: 10.00

Completion Date: 02/03/2018

Matthew Luman

Matthew Luman, Trainer C 0105487 and G 000079198

"As an OSHA authorized trainer, I verify that I have conducted this OSHA outreach training class in accordance with OSHA Outreach Training Program requirements. I will document this class to my authorizing OSHA training organization. Upon successful review of my documentation, I will provide each student their completion card within 90 days of the end of the class."

6801 N Capital of Texas Hwy, Suite 150 • Austin, TX 78731 • 877.881.2235 • www.360training.com

Certificate of Completion



360training.com™

This Certifies That

Jodi Feliu

is awarded this certificate for

OSHA 30 Hour Outreach Training Program - Construction

Credit Hours: 30.00

Completion Date: 01/10/2018

Matthew Luman

Matthew Luman, Trainer C 0105487 and G 000079198

"As an OSHA authorized trainer, I verify that I have conducted this OSHA outreach training class in accordance with OSHA Outreach Training Program requirements. I will document this class to my authorizing OSHA training organization. Upon successful review of my documentation, I will provide each student their completion card within 90 days of the end of the class."

6801 N Capital of Texas Hwy, Suite 150 • Austin, TX 78731 • 877.881.2235 • www.360training.com

Certificate of Completion

This is to certify that

Jodi Feliu

has completed

GHS and OSHA Hazardous Communication

Completion Date 01/16/2018

Course Duration 1.0

Certificate # 000013154931



360training.com • 6801 N Capital of Texas Hwy, Suite 150 • Austin, TX 78731 • 877.881.2235 • www.360training.com



Florida Department of Environmental Protection

Bob Martinez Center
2600 Blair Stone Road, M.S. 3565
Tallahassee, Florida 32399-2400

Ron DeSantis
Governor

Jeanette Nunez
Lt. Governor

Noah Valenstein
Secretary

Congratulations on successfully completing the Florida Stormwater Erosion and Sedimentation Control Inspector Training Program. We greatly appreciate your participation in and successful completion of this course. We hope that it has helped you to better understand Florida's stormwater problems and the importance of proper design, construction, and maintenance of erosion and sediment controls during construction, in order to assure the proper long-term operation and maintenance of stormwater systems after construction is completed.

Attached you will find your numbered certificate and wallet card. Please let us know if there are any errors in the certificate or card, or in the grading of your exam. You can contact us at admin@fsesci.com, or at the Training Program's website: www.FSESCI.com.

FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION	
STORMWATER EROSION AND SEDIMENTATION CONTROL INSPECTOR TRAINING PROGRAM	
JC Solomon	
CLASS DATE 09/27/2021	INSPECTOR # 48507
QUALIFIED STORMWATER MANAGEMENT INSPECTOR CURRENTLY DOES NOT EXPIRE	

QUALIFIED STORMWATER MANAGEMENT INSPECTOR

The undersigned hereby acknowledges that

JC Solomon

has successfully met all requirements necessary to be fully qualified
through the Florida Department of Environmental Protection Stormwater
Erosion and Sedimentation Control Inspector Training Program

09/27/2021

Jared Searcy
Statewide Training
Coordinator

Inspector Number 48507

Kevin Coyne
WQRP Program
Administrator



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1

WELLINGTON, FLORIDA 33414

561-683-0034 PHONE | 561-683-0335 FAX

Attachment “B”

Corporation Documents

2025 FLORIDA PROFIT CORPORATION ANNUAL REPORT

DOCUMENT# 282922

Entity Name: FOSTER MARINE CONTRACTORS, INC.**Current Principal Place of Business:**3180 FAIRLANE FARMS ROAD
SUITE 1
WELLINGTON, FL 33414**Current Mailing Address:**3180 FAIRLANE FARMS ROAD
SUITE 1
WELLINGTON, FL 33414 US**FEI Number:** 59-1054370**Certificate of Status Desired:** No**Name and Address of Current Registered Agent:**JOHNSON, KENNETH N ESQ.
4440 PGA BLVD
SUITE 600
PALM BEACH GARDENS, FL 33410 US*The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.***SIGNATURE:** KENNETH N. JOHNSON

02/05/2025

Electronic Signature of Registered Agent

Date

Officer/Director Detail :

Title	PRESIDENT
Name	CZAJKOWSKI, MICHAEL
Address	3180 FAIRLANE FARMS ROAD SUITE 1
City-State-Zip:	WELLINGTON FL 33414
Title	AUTHORIZE REPRESENTATIVE
Name	FELIU, JODI M
Address	3180 FAIRLANE FARMS ROAD SUITE 1
City-State-Zip:	WELLINGTON FL 33414

Title	SECRETARY, TREASURER
Name	CZAJKOWSKI, MARY JANE
Address	3180 FAIRLANE FARMS ROAD SUITE 1
City-State-Zip:	WELLINGTON FL 33414
Title	AUTHORIZED REPRESENTATIVE
Name	SOLOMON, JAMES C
Address	3180 FAIRLANE FARMS ROAD SUITE 1
City-State-Zip:	WELLINGTON FL 33414

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears above, or on an attachment with all other like empowered.

SIGNATURE: JODI FELIU**AUTHORIZED
REPRESENTATIVE**

02/05/2025

Electronic Signature of Signing Officer/Director Detail

Date



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.gov Tel: (561) 355-2264

****LOCATED AT****
3180 FAIRLANE FARMS RD STE 1
WELLINGTON, FL 33414

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
GENERAL CONTRACTOR	WIGHT ROBERT H	CGC013244	B25.645360 08/04/2025	\$27.50	B40138585

This document is valid only when receipted by the Tax Collector's Office.



FOSTER MARINE CONTRACTORS INC
FOSTER MARINE CONTRACTORS INC
3180 FAIRLANE FARMS RD STE 1
WEST PALM BEACH FL 33414

STATE OF FLORIDA
PALM BEACH COUNTY
2025 / 2026 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 201472546
EXPIRES: 09/30/2026

This receipt **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.gov Tel: (561) 355-2264

****LOCATED AT****
3180 FAIRLANE FARMS RD STE 1
WELLINGTON, FL 33414

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
GENERAL CONTRACTOR	FELIU JODI MARIE	CGC1534961	B25.646013 08/04/2025	\$59.50	B40182783

This document is valid only when receipted by the Tax Collector's Office.



2 - 327

FOSTER MARINE CONTRACTORS INC
FOSTER MARINE CONTRACTORS INC
3180 FAIRLANE FARMS RD STE 1
WEST PALM BEACH FL 33414-8776

STATE OF FLORIDA
PALM BEACH COUNTY
2025 / 2026 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 2024163616
EXPIRES: 09/30/2026

This receipt **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



FOSTMAR-01

KSMITH

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
10/8/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Zervos Insurety Services 4443 Lyons Road, Suite D-212 Coconut Creek, FL 33073	CONTACT NAME: Kenzie Smith	
	PHONE (A/C, No, Ext): (248) 278-8067	FAX (A/C, No):
	E-MAIL ADDRESS: Kenzie@zervosins.com	
	INSURER(S) AFFORDING COVERAGE	NAIC #
	INSURER A: Aspen American Insurance Company	43460
	INSURER B: Progressive Casualty Insurance Co.	24260
	INSURER C: American Interstate Insurance Company	24759
	INSURER D: Markel American Insurance Company	28932
	INSURER E:	
	INSURER F:	

INSURED
Foster Marine Contractors, Inc
3180 Fairlane Farms Rd
Ste 1
Wellington, FL 33414-8776

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Contractual <input checked="" type="checkbox"/> X,C,U GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:			TR0161L25	9/27/2025	9/27/2026	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 15,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 POLLUTION \$ 1,000,000
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY			863617434	9/27/2025	9/27/2026	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ 0			TX0161P25	9/27/2025	9/27/2026	EACH OCCURRENCE \$ 4,000,000 AGGREGATE \$ 4,000,000 \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input checked="" type="checkbox"/> Y <input checked="" type="checkbox"/> N If yes, describe under DESCRIPTION OF OPERATIONS below		N/A	AVWCFL3416472025	9/27/2025	9/27/2026	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
D	Leased/Rented Equip			MKLM2IM0003374	9/27/2025	9/27/2026	Per Item/Agg 300,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Proof of Coverage

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE



November 11, 2025

Re: ***Foster Marine Contractors, Inc.***

To Whom It May Concern,

Foster Marine Contractors, Inc. is bonded through Berkley Insurance Company which has an A. M. Best Key rating of A+, XV and a Treasury Listing of \$815,856,000.

Foster Marine Contractors, Inc. has an excellent reputation in the community and we value them as a client. We welcome the opportunity to execute requested bonds provided they meet the current underwriting guidelines and the provisions are acceptable to both Foster Marine Contractors, Inc. and Berkley Insurance Company.

While each project is approved on its own merits, Foster Marine Contractors, Inc. has the ability to bond single projects up to an amount of \$20,000,000 with an overall aggregate limit of \$40,000,000. At the present time there is over \$30,000,000 of available capacity. Please note that these parameters are not be construed as maximums and projects in excess of these limits would be considered on an individual basis.

If we can be of service or should you have any questions, feel free to contact us at 407-843-1120.

Best Regards,

Brett Ragland
Vice President



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1

WELLINGTON, FLORIDA 33414

561-683-0034 PHONE | 561-683-0335 FAX

Attachment “C”

Completed Projects & References



Previous Experience/Major Completed Projects 2015 - 2025

Job #	Job Name	Municipality/Customer	Job Description	NTP Date	Substantial Completion Date	Final Completion Date	Original Contract Amount	Net Change Order Amount	Change Order Reason(s)	Final Contract Amount	Contact Person	Address	Phone	Email	(P) Prime or (S) Sub	PM
14-113	Bay Colony Improvements	Groundstone, Inc. 1000 Bay Colony Dr. S Juno Beach, FL 33408	This project consisted of manhole rehabilitation for existing manholes upstream from lift station WW which included Calcium Aluminate Cementitious wall, bench, and chimney, infiltration repairs, manhole clean and prep, other miscellaneous work, and all associated appurtenances.	10/31/2015	12/30/2015	1/30/2016	\$133,843.00	\$0.00	N/A	\$133,843.00	Ed Hendry/ Groundstone, Inc.	Groundstone Inc. 1000 Bay Colony Dr. South Juno Beach, FL 33408	561-781-0070	hendry@groundstone.net	P	Howard Wight
14-115	Imperial Woods Water Main	Town of Jupiter 17403 Central Blvd. Jupiter, FL 33458	Installation of approximately 5,200 LF of 4'-6" Watermains with associated wellpointing, services, valves & hydrants, restoration, water main deflections, and drainage replacement.	9/15/2014	1/15/2015	2/15/2015	\$451,282.50	\$0.00	N/A	\$451,282.50	Steve Montemayor	Town of Jupiter 17403 Central Blvd. Jupiter, FL 33458	561-741-2710	stevenm@jupiter.fl.us	P	Howard Wight
14-118	10th Avenue N Phases 4 & 5	City of Greenacres Terry Siegal 5800 Melanious Lane Greenacres, FL 33463	Extension of gravity sewer from Martin Ave to Fleming Ave along 10th Ave N and extended 300 feet north and south of 10th Ave N within Martin Ave and Perry Ave. Included connecting two existing water mains by crossing 10th Ave N and overlay of pavement within Perry Ave along with other incidental work, and all associated appurtenances.	8/29/2014	6/29/2015	7/29/2015	\$855,645.00	\$8,802.62	Utility delays, additional line stops	\$864,447.62	Leonard Gamble/ Craven Thompson & Associates, Inc.	3563 NW 33rd Street Fort Lauderdale, FL 33309	954-739-6400	lgamble@craventhompson.com	P	Kevin Schwiderson
15-108	Clint Moore RD & Military Trail Drainage Improvements	PBC Public Works Const. Coordination Division 2300 N. Jog Road West Palm Beach, FL 33411	This Project consisted of drainage improvements to Clint Moore Road and Military Trail, which included utility work and roadway work and all associated appurtenances.	7/26/2015	10/24/2015	11/24/2015	\$339,217.00	\$0.00	N/A	\$339,217.00	John Kopelakis	Palm Beach County Public Works Construction Coord. Div. 2300 N. Jog Road West Palm Beach, FL 33411	561-684-4173	JKopeink@pbccgov.org	P	Howard Wight
15-111	Drainage Replacement -Palm Beach Outlet Mall	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	This Project consisted of drainage improvements which included utility work and roadway work and all associated appurtenances.	6/5/2015	7/31/2015	8/31/2015	\$477,150.00	\$33,620.25	Additional Curb work	\$510,770.25	Laura La, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
15-115	Bradley Place Water Main	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	This Project consisted of removal/replacement of 600' of 12" water main on Bradley Place from Atlantic Ave to Wells Road, surface restoration after WM clearance	11/15/2014	7/15/2015	8/15/2015	\$574,000.00	\$3,000.00	Contingency/Closure	\$571,000.00	Laura La, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
15-116	River Oaks Sanitary Sewer System	Loxahatchee River ECD 2500 Jupiter Park Drive Jupiter, FL 33458	This project consisted of the installation of approximately 4,720 LF of 8-inch sanitary sewer, manholes, service lateral/clean-outs, approximately 1200 LF of 3-inch force main and one submersible lift station. Construction also included dewatering, roadway reconstruction, resurfacing, MOT's, and all associated appurtenances.	8/1/2015	3/1/2016	4/1/2016	\$1,548,615.00	\$0.00	N/A	\$1,548,615.00	Aaron Cutler/ Mathews Consulting C/O LRECD	477 S. Rosemary Ave., Suite 330 West Palm Beach, FL 33401	561-655-6175	acutler@mathewsconsulting.com	P	Kevin Schwiderson
15-201	Lift Station # 22 Renovation	City of Margate 901 NW 66th Avenue Margate, FL 33063	This Project consisted of LS #22 renovation, including demolition of existing, MOT, Precast concrete manholes and valve vault installation, sidewalk and curb work, 10' diameter precast wetwell, jack and bore, 8" and 12" gravity sewer, forcemain, water service connection, dewatering, by-pass pumping, and all associated appurtenances.	10/9/2015	6/13/2016	7/13/2016	\$597,675.00	\$25,000.00	Jack and Bore Extra	\$622,675.00	Reddy Chitapu, P.E.	901 NW 66th Avenue Margate, FL 33063	954-972-0828	rchitapu@margatefl.com	P	Kevin Schwiderson

16-105	NE 2nd Avenue Seacrest Beautification Project	City of Delray Beach 100 NW 1st Avenue Delray Beach, FL 33444	This was a beautification project in response to requests of Del-Ida Park Neighborhood to provide more aesthetically pleasing streetscape while addressing pedestrian/bicycle safety concerns along a main corridor leading directly into downtown Delray Beach.	3/29/2016	9/31/2016	10/31/2016	\$1,862,741.95	\$244,483.90	Extra City work	\$1,618,258.05	David Romano/R J Behar C/O Delray Beach	6861 SW 196th Ave., Suite 302 Pembroke Pines, FL 33332	954-680-7771	dromano@rjbehar.com	P	Kevin Schwiderson
16-117	Miramar Way Improvements	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	This project consisted of the construction of roadway and utility improvements to include sanitary, signing and marking, stormwater facilities, water mains, and all associated appurtenances.	7/1/2016	11/1/2016	12/1/2016	\$567,502.50	\$31,621.77	Add Line Stops	\$599,124.27	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1040	lle@wpb.org	P	Howard Wight
16-129	Deerfield Publix Distribution Center Sanitary Structure Rehabilitation	Icon Construction 12350 Wiles Road Coral Springs, FL 33076	This project consisted of completing turnkey structural repairs; and rehabilitation of the interior surfaces with Calcium Aluminate Cementitious mix for the Lift Station and for the Septic Tanks.	11/28/2016	12/8/2016	1/30/2017	\$327,250.00	\$10,964.50	Extra valves, pump brackets	\$338,214.50	Michael Sciafani	Icon Construction 2350 Wiles Road Coral Springs, FL 33076	954-240-5040	Mike@iconconstructors.com	S	Howard Wight
17-102	SE 2nd Street Improvements	City of Delray Beach 100 NW 1st Avenue Delray Beach, FL 33444	This project consisted of constructing a new pavement section, milling/resurfacing, curbing, parking spaces, concrete driveways, concrete sidewalk, drainage piping, inlets, manholes, swale grading, landscaping irrigation, pavement marking/signing and lighting, for the City of Delray Beach.	2/7/2017	10/7/2017	11/7/2017	\$1,664,996.00	\$260,645.40	Contract Closeout	\$1,403,742.10	Begona Krane	434 Swinton Avenue Delray Beach, FL 33444	561-243-7000 *4115	krane@mydelraybeach.com	P	Kevin Schwiderson
17-111	Sunflower Townhomes Water Main Improvements	City of Boca Raton Utility Services Dept. 1401 Glades Road Boca Raton, FL 33431	This project consisted of removal and replacement of existing water main, 2" water services, meters, fire hydrants, milling and resurfacing existing asphalt, striping, reconstruction of affected pavement, curbs and sidewalk, site restoration, and all associated appurtenances.	6/30/2017	12/30/2017	1/30/2018	\$825,844.75	\$23,287.50	Vertical Conflict Deflection	\$849,132.25	Lauren Burack Utility Services CIP Manager	1401 Glades Road Boca Raton, FL 33431	561-938-7929	lburack@myboca.us	P	Howard Wight
17-114	AC WATER MAIN AND UNDERSIZED WATER MAIN REPLACEMENT, PHASE 3	Immokalee Water & Sewer District 1020 Sanitation Road Immokalee, FL 34142	Installation of approx. 420 LF of 6" PVC, 860 LF of 8" PVC, 5,085 LF of 10" PVC, 320 LF of 12" PVC WM; 193 LF of 10" DIP WM; 1,080 LF of 8" HDPE, 1,785 LF of 10" HDPE, 5,260 LF of 12" HDPE, 220 LF of 14" HDPE WM; removal of approx. 67 tons of existing asbestos concrete WM; hydrants, valves, and appurtenances.	5/1/2017	6/30/2018	7/20/2018	\$3,072,616.00	\$219,343.50	Extra pipe, sitework, redesign	\$3,291,959.50	Eva Dayo	1020 Sanitation Road Immokalee, FL 34142	239-658-3630	evadeyo@lw-td.com	P	Kevin Schwiderson
17-116	Lift Station #34	Seacoast Utility Authority 4200 Hood Road, Palm Beach Gardens, Florida 33410	Construction, testing and restoration associated with addition of new LS, including all pumps, piping, wet well, accessories, gravity sewer mains, manholes, force mains, concrete work, fencing, electrical and instrumentation work, conversion of existing LS to new manhole, removal of pumps, gravity sewer mains and electrical equipment.	9/1/2017	7/20/2018	8/19/2018	\$643,000.00	\$2,125.00	Landscape allowance deductive CO	\$640,875.00	Brandon Sells	4200 Hood Road Palm Beach Gardens, FL 33410	561-627-2900	bsells@sua.com	P	Howard Wight
17-122	Offsite Force Main Extension- Dania Pointe	Hoar Construction	This project consisted of development of a mixed-use site which included off site force main, sitework, earthwork, paving and utilities and all associated appurtenances.	4/28/2017	5/30/2019	6/30/2019	\$1,172,235.00	\$44,454.38	Extra Sitework	\$1,216,689.38	Steven Stone Senior Pre-Construction Manager	111 N Orange Ave., Suite 1150 Orlando, FL 32801	321-201-8704	stone@hoar.com	P	Kevin Schwiderson
18-101	JB'S RANCH WATER & SEWER INSTALLATION	PB Habilitation Center 4522 S Congress Avenue Palm Springs, FL 33461	Install MOPS Lift Station, 2200' of piping, Connect on-site Sanitary Sewer Service and all associated appurtenances.	1/30/2019	8/24/2019	9/24/2019	\$491,513.40	\$0.00	N/A	\$491,513.40	Joe Lammert PB County WUD	8100 Forest Hill Blvd. West Palm Beach, FL 33413	561-499-6093	jlammert@pbwater.com	P	Howard Wight
18-103	Neighborhood Rd District 2 Utility Improve	City of Lake Worth 7 North Dixie Hwy. Lake Worth, FL 33460	This project consisted of the construction of roadway improvements, installation of 1600' of piping, sidewalks, signing and marking, stormwater facilities, water mains, and all associated appurtenances for the City of Lake Worth.	4/16/2018	10/30/2018	11/30/2018	\$1,997,733.60	(\$95,640.03)	Fire Hydrants, extra milling from contingency balance	\$1,902,093.57	Richard Hasko	City of Lake Worth 7 North Dixie Hwy. Lake Worth, FL 33460	561-586-1686	rhasko@lakeworthbeachfl.gov	P	Howard Wight
18-112	WO#16 & 20 - Gregory Road/Gregory Place Stormwater Improvements	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	This project consisted of roadway and drainage improvements, MOT, demolition, drainage installation, and roadway/paving/asphalt work/installation	11/1/2018	2/20/2019	3/15/2019	\$578,000.00	\$18,300.00	Additional Roadwork added by City on Gregory Place	\$596,300.00	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight

18-116	Boynton Town Center (Haskell)	The Haskell Company 111 Riverside Ave. Jacksonville, FL 32202	Provide all associated appurtenances for the installation of a lift station, 7047' of piping and other components for Boynton Beach Town Square.	5/1/2017	11/30/2018	12/30/2018	\$2,882,800.00	\$228,112.00	Revised scope	\$3,110,912.00	Chris Ware	208 NE 1st Street Boynton Beach, FL 33435	904-545-8311	chris.ware@haskell.com	S	Kevin Schwiderson
18-119	WO#19 - Ware Street Aerial Crossing	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Remove and replace existing 4" Force Main Aerial Crossing of Canal at Ware Drive, including bypass of existing Force Main during construction	1/1/2019	1/30/2019	2/10/2019	\$109,400.00	(\$42,400.00)	N/A	\$67,000.00	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
18-120	WO#19 - Henrietta Water Main Replacement	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Installation of 1,000' of new 8" DIP and new Water Services to existing meters; abandoning existing 6" AC main and associated restoration	1/1/2019	3/15/2019	4/1/2019	\$285,500.00	(\$1,000.00)	N/A	\$284,500.00	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
19-101	WO #22 Olive Avenue	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	This project consisted of relocating all existing conduits and light poles in conflict with present work, restrain WM at all joints during underground work, extend casing 1' beyond the conflict structure and to include spacers, replace the existing 18" CMP (storm drain) to RCP at station 12+58.01.	3/26/2019	4/31/2019	5/31/2019	\$295,295.92	\$0.00	N/A	\$295,295.92	Vladimir Jeannot	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1107	vjeannot@wpb.org	P	Howard Wight
19-102	Bluff's Service Valve Replacement Program (W1815)	Town of Jupiter 17403 Central Blvd, Jupiter, FL 33458	Provide all necessary components and appurtenances to remove and replace 119 two inch (2") gate valves and service valves.	5/21/2019	8/18/2019	9/17/2019	\$354,910.00	\$33,390.00	Additional Valves added by Town	\$388,300.00	Steve Montemayor	Town of Jupiter 17403 Central Blvd Jupiter, FL 33458	561-741-2710	stevenm@jupiter.fl.us	P	Howard Wight
19-104	Hacker Medical Building	Ironwood Construction Services LLC	Provide sitework, water, and sewer work and all associated appurtenances.	3/1/2019	5/1/2019	6/1/2019	\$42,800.00	(\$3,000.00)	N/A	\$39,800.00	Cary Glickstein	230 George Bush Blvd. Delray Beach, FL 33483	561-279-8952	cg@ironwoodproperties.com	S	Howard Wight
19-105	Neighborhood Rd-D3 Y3 Outfall Project	City of Lake Worth 301 College Street Lake Worth, FL 33461	F & I approx (125 LF) of 24" reinforced concrete pipe (RCP); reline approx (200 LF) of 54" RCP in the easement running east from 18th Avenue North to the Lake Worth Lagoon; installation of precast baffle box & inline check valve & construction of a new seawall while keeping the existing drainage system in service.	5/31/2018	11/15/2018	11/30/2018	\$1,221,132.50	\$0.00	N/A	\$1,221,132.50	Richard Hasko	City of Lake Worth 301 College Street, Lake Worth, FL 33461	561-586-1710	rhasko@LakeWorth.org	P	Howard Wight
19-106	Lake Mangonia 42" Force Main Aerial Crossing	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Provide all labor, equipment, and materials for construction of a new 250 LF 42" force main aerial crossing over canal connecting Lake Mangonia and Clear Lake, including removal of existing 42" PCCP force main aerial crossing.	2/20/2020	6/22/2021	8/6/2021	\$3,626,620.00	\$68,661.94	Various Additional Items Requested by City	\$3,695,281.94	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
19-107	WO # 23 Henrietta Water Main- PH 2	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Installation of new 1" poly pipe service from new water meter to existing House Service Point. Relocate water source from existing City meter source at rear property line to new source at front Property Line, abandon existing rear meter in place after connection; and, cut/cap main in rear alley.	4/1/2019	6/30/2019	6/30/2019	\$286,300.00	\$13,700.00	Additional Services and Restoration	\$300,000.00	Jay Kwag	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1041	hkwag@wpb.org	P	Howard Wight
19-108	Avila Road Water Main	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Installation of 500' of new water main, installation of new services, relocation of existing meters from rear yard to front; abandonment of existing 2" galvanized pipe in rear property easement; and, associated restoration.	10/1/2019	12/31/2019	1/18/2020	\$418,600.00	(\$61,200.00)	N/A	\$357,400.00	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
19-110	WO#26 - Public Works Complex Drainage	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Installation of 5,000' of new Storm Drainage at Public Works Complex for new Parking Area.	6/1/2019	7/1/2019	9/1/2019	\$269,000.00	\$0.00	N/A	\$269,000.00	Vladimir Jeannot	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	vjeannot@wpb.org	P	Howard Wight

19-111	WO#24 - Currie Park Marine Police Water Line	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Installation by directional drill of 600" of new 2" water main to new Police Dock at Intracoastal.	10/1/2019	10/30/2019	10/30/2019	\$57,000.00	(\$8,900.00)	N/A	\$48,100.00	Suzanne Berglund	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1075	sberglund@wpb.org	P	Howard Wight
19-112	WO#25 - FPU 6" Cut and Cap	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Cut/Cap and Abandon existing 6" water main crossing Florida Public Utilities property, associated MOT and Pavement Restoration.	10/1/2019	11/1/2019	11/19/2019	\$41,000.00	(\$14,000.00)	N/A	\$27,000.00	Laura Le, PE	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	lle@wpb.org	P	Howard Wight
19-113	WO#27 - Fire Station #9	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Clearing, Grading, and Site Utilities for new Fire Station 9.	10/1/2019	11/1/2019	1/15/2020	\$294,800.00	(\$18,000.00)	N/A	\$276,800.00	Kevin Volbrecht	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1091	kvvolbrecht@wpb.org	P	Howard Wight
19-114	Grandview Heights	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Roadway and Utility Improvements for Grandview Heights, including Demolition, MOT, Water Main Installation, Concrete Curbs and Sidewalks, and complete Roadway Restoration.	1/1/2020	7/15/2020	8/31/2020	\$1,176,000.00	(\$167,000.00)	N/A	\$1,009,000.00	Cristine Perdomo	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-632-2148	cperdomo@wpb.org	P	Howard Wight
19-201	Wellington Lift Stations 5, 39, 41, 44, 74, & 85	Village of Wellington 12133 Ken Adams Way Wellington, FL 33414	Complete Rehabilitation of (6) Existing Lift Stations including demolition, Wet Well/Valve vault installation, Piping, Electrical, Restoration, Bypass Pumping, and MOT.	5/1/2019	3/1/2020	4/1/2020	\$2,373,600.00	(\$516,000.00)	N/A	\$1,857,600.00	Anjuli Panse, PE	Village of Wellington 12133 Ken Adams Way Wellington, FL 33414	561-791-4145	apanse@wellingtonfl.gov	P	Kevin Schwiderson
19-202	Lift Station Rehabilitation for Fountainview, Mediterranean, and Woodlands	Village of Palm Springs 226 Cypress Lane Palm Springs, FL 33461	Rehabilitation of three (3) lift stations, demolition, new pumps, piping, valves, coatings, control panels, electrical work, and restoration.	2/1/2021	11/30/2021	12/31/2021	\$1,050,427.00	(\$63,570.00)	Reduced Scope	\$986,857.00	Paul Ward	Utilities Superintendent Village of Palm Springs 226 Cypress Lane Palm Springs, FL 33461	561-965-6508	pward@vpsfl.org	P	Kevin Schwiderson
20-101	Fort Lauderdale Ph II Las Olas Force Main Replacement	Murphy Pipeline Contractors, Inc. 5400 S University Dr., #301 Davie, FL 33328	Installation of 16" HDPE and 10" DR-11 pipe via open cut; connections, plug valves, ARV structures, and all restoration needed to obtain final completion.	3/2/2020	8/1/2020	9/1/2020	\$419,900.00	\$77,129.81	N/A	\$497,029.81	Ed Steele	Murphy Pipeline Contractors, Inc. 5400 S University Dr., #301 Davie, FL 33328	954-842-4771	eds@murphypipelines.com	S	Howard Wight
20-102	State Road A1A Water Main Project, Phase 2	Town of Gulf Stream 100 Sea Road Gulf Stream, FL 33483	Installation of approximately 3,500 LF of Water Main (8") in the southbound lane of A1A, including all services, line stops, maintaining traffic, and restoring pavement per DOT specification.	5/26/2020	11/22/2020	2/5/2021	\$1,948,548.00	\$0.00	Reconcile Quantities	\$1,892,450.73	Greg Duhham	Town of Gulf Stream 100 Sea Road Gulf Stream, FL 33483	561-276-5116	gduhham@gulf-stream.org	P	Howard Wight
20-104	John Prince Park Ph 3 Campground	Rosso Site Development 1302 South J Street Lake Worth, FL 33460	Furnish & install water/sewer improvements at campground. Water: 3,900 LF of PVC WM (4" & 8"), 105 services, hydrants, and valves. Sewer: MOPS Pump Station, concrete slab, 1,100 LF of 8" PVC SDR-26 main, 9 manholes, 104 services, and abandonment of existing septic tank.	5/26/2020	10/26/2020	11/26/2020	\$698,021.70	\$23,824.00	Additional campsites added by Parks Dept.	\$721,845.70	Blair Simpson	Rosso Site Development 1302 South J Street Lake Worth, FL 33460	561-689-0889	bsimpson@rossositedevelopment.com	S	JC Solomon
20-106	Reclaimed Water Delivery Controls at Seminole Improvement District M2 Canal	Palm Beach County WUD 8100 Forest Hill Blvd. West Palm Beach, FL 33413	Furnishing all materials, labor, and equipment necessary to provide reclaimed water delivery control at the SID M2 Canal; including addition of an automatic CLA-VAL style pressure sustaining valve, electrical and instrumental modifications, and restoration.	2/8/2021	5/18/2021	8/21/2021	\$249,700.00	\$10,942.01	N/A	\$254,642.01	Henry Melendez, PE	Palm Beach County WUD 8100 Forest Hill Blvd. West Palm Beach, FL 33413	561-493-6000	hmelendez@pbwater.com	P	Kevin Schwiderson
20-110	Lake Shore Drive Drainage Improvements	Town of Lake Park 535 Park Avenue Lake Park, FL 33403	Installation of approximately 5,000 LF of stormwater RCP, 4,000 LF of water main, 500 LF sewer, stormwater pump station, 60,000 SF concrete sidewalk/driveway, 10,000 SY asphalt paving, 6,500 LF street lighting.	1/25/2021	2/21/2022	3/21/2022	\$5,471,954.00	\$13,919.41	Various Additional Items Requested by Town	\$5,485,873.41	John D'Agostino	Town Manager 535 Park Avenue Lake Park, FL 33403	561-881-3304	jdagostino@lakeparkflorida.gov	P	Howard Wight

20-200	LIFT Station 48 Rehabilitation	City of Cooper City 9090 SW 50th Place Cooper City, FL 33328	Complete Rehabilitation of Existing Lift Station, including Demolition, Wet Well/Valve vault installation, Piping, Pumps, and Electrical; abandonment of existing force main; directional drill installation of new sanitary sewer and force main; services; asphalt/concrete work and restoration; and, MOT.	10/19/2020	2/16/2021	3/16/2021	\$389,000.00	(\$8,005.80)	City reduction in scope of work	\$381,690.20	Mike Bailey, PE	City of Cooper City 9090 SW 50th Place Cooper City, FL 33328	954-434-5519	mbailey@coopercityfl.org	P	Kevin Schwiderson
20-303	Fire Station #9 Fabric Structure Canopy	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Provide all labor, equipment, and materials for fabrication and installation of a fabric-covered canopy structure at the City's Fire Station #9.	1/31/2022	2/17/2022	3/17/2022	\$118,500.00	N/A	N/A	\$118,500.00	Don Gustafson	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	561-494-1093	dgustafson@wpb.org	P	Howard Wight
21-101	Neighborhood Road Program, District 2, Year 4 Roadway & Utility Project	Rosso Site Development 1302 South J Street Lake Worth, FL 33460	Furnish & install utility improvements, including 3,300 LF of C-900 PVC water main (6" & 8"), tapping sleeves and valves, gate valves, services, ARV manholes, drainage structures, line stops, hydrants, meter boxes, connection to existing water main, removal of 1,250 LF of existing 4" water main, and grouting/abandonment of 1,500 LF of 4" and 6" water main.	2/4/2021	5/4/2021	6/4/2021	\$475,125.00	\$19,100.00	N/A	\$494,225.00	Blair Simpson	Rosso Site Development 1302 South J Street Lake Worth, FL 33460	561-689-0889	bsimpson@rossofsitedevelopment.com	S	Howard Wight
21-102	Olympus Drive Force Main & Low Pressure Sewer Replacement	Loxahatchee River ECD 2500 Jupiter Park Drive Jupiter, FL 33458	Furnish all labor, equipment, and materials necessary for installation of 2,070 LF of 8" force main and 785 LF of low-pressure force main by open cut and horizontal directional drill; asphalt, concrete, sidewalk, curb work; removal of existing force main, maintenance of traffic, testing, and all restoration.	3/22/2021	1/7/2022	4/13/2022	\$483,200.00	\$20,400.00	Additional Restoration and ARV's	\$503,600.00	Kris Dean, P.E.	Loxahatchee River ECD 2500 Jupiter Park Drive Jupiter, FL 33458	561-741-2352	kris.dean@lreco.org	P	JC Solomon
21-105	The Tuscany of Palm Beach Paving and Drainage Improvements	The Tuscany of Palm Beach 3570 South Ocean Blvd. Palm Beach, FL 33480	Furnish all labor, equipment, and materials necessary for paving and drainage improvements, including demolition, maintenance of traffic, storm drainage piping (6" - 18"), drainage inlets, control structure, asphalt paving, sodding, striping, and restoration.	3/9/2021	8/31/2021	10/31/2021	\$499,768.50	\$16,719.00	N/A	\$510,487.50	Johan Oberholzer	The Tuscany of Palm Beach 3570 South Ocean Blvd. Palm Beach, FL 33480	561-585-9404	tuscanypbmar@campbellproperty.com	P	Kevin Schwiderson
21-106	Town of Briny Breezes Water Main Relocation - District 4	Town of Briny Breezes 4802 N Ocean Blvd. Briny Breezes, FL 33435	Furnish all labor, equipment, and materials necessary for relocation and replacement of 1" potable water main and services to meter boxes, tie-in to 2" water main, maintenance of traffic, asphalt paving, sodding, striping, and restoration.	5/26/2021	11/26/2021	12/26/2021	\$222,011.00	\$79,725.00	Owner requested additional 6,615 SY of asphalt mill and overlay	\$301,736.00	William Thrasher, ICMA-CM	Town of Briny Breezes 4802 N Ocean Blvd. Briny Breezes, FL 33435	561-272-5495	bbsmanager1963@yahoo.com	P	Howard Wight
21-103	Boynton Beach FM Isolation Valves	City of Boynton Beach Utilities Department 124 E Woolbright Road Boynton Beach, FL 33435	Furnish all labor, equipment, and materials for installation of three (3) 36" plug valves and valve vaults for existing 36" force main; including temporary bypassing with line stops, excavation, backfill, all appurtenances, and restoration.	5/6/2021	6/21/2022	8/19/2022	\$898,775.00	\$23,708.00	Owner requested additions	\$922,483.00	Scott Richards, P.E.	200 East Robinson St., Ste. 1400 Orlando, FL 32801	(407) 478-4642	srichards@carollo.com	P	JC Solomon
21-107	Lakeview Avenue Sanitary Sewer Replacement Ph. 1	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	Furnish all labor, equipment, and materials for replacement of existing sanitary sewer, including demolition, removal/plugging/grouting existing pipe, installation of new PVC sanitary sewer (500 LF), RCP storm pipe (100 LF), PVC storm pipe (100 LF), MOT, asphalt paving, sidewalks, and restoration.	1/3/2022	6/3/2022	8/3/2022	\$920,490.00	\$192,360.67	Owner requested additions	\$1,112,850.67	Allen Green, P.E. Sr. Project Engineer	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401	(561) 494-1088	agreen@wpb.org	P	Howard Wight
20-108	Minor Drainage Repair	Town of Gulf Stream 100 Sea Road Gulf Stream, FL 33483	Furnish all labor, equipment, and materials for drainage repairs, including street widening, removal and replacement of concrete curb, sidewalk, driveway, and landscaping, patch top of structure walls, install brick paver driveways, grading, and sodding.	11/1/2020	12/1/2020	1/1/2021	\$339,091.00	-\$84,331.70	Owner requested scope reduction	\$254,759.30	Greg Duhham	Town of Gulf Stream 100 Sea Road Gulf Stream, FL 33483	561-276-5116	gduhham@gulf-stream.org	P	Howard Wight
21-200	PBC LS 393, 1023, 8168	Palm Beach County WUD 8100 Forest Hill Blvd. West Palm Beach, FL 33413	Furnish all labor, equipment, and materials for installation of three (3) lift stations complete with wet wells, valve vaults, pumps, piping, bypass pumps, control panels, and coatings; electrical work; concrete work; fencing; and, all associated appurtenances and restoration.	9/21/2021	7/7/2022	8/6/2022	\$1,297,650.00	-\$214,849.55	Owner deleted portion of project	\$1,082,800.45	Duane Palumbo, P.E.	Palm Beach County WUD 8100 Forest Hill Blvd. West Palm Beach, FL 33413	561-906-4551	dpalumbo@pbcwater.com	P	Kevin Schwiderson
21-202	Palm Club Sanitary Lift Station	Man-Con, Inc. 3460 SW 11th Street Deerfield Beach, FL 33442	Furnish all labor, equipment, and materials for installation of lift station complete with wet well, valve vault, pumps, piping, bypass pump, control panel, coatings; electrical work; concrete work; fencing; and, all associated appurtenances.	5/6/2021	3/1/2022	4/1/2022	\$478,400.00	\$13,437.85	Owner requested additions	\$491,837.85	Anthony Mancini	Man-Con, Inc. 3460 SW 11th Street Deerfield Beach, FL 33442	561-866-0490	anthony@manccon.us	S	Kevin Schwiderson

23-203	Juno Street Stormwater Pump Station	Town of Jupiter 17403 Central Blvd. Jupiter, FL 33458	Furnish all labor, equipment and materials for installation of new stormwater pump station, effluent & jellyfish filtration structures, 11 stormwater manholes, 1,500 LF of storm drain (48" & 36") with steel casing via jack and bore, abandonment of existing utilities, asphalt, concrete, curb, sidewalk, and all restoration	10/14/2021	3/29/2023	5/6/2023	\$3,499,869.00	-\$186,416.57	Deduction for unused portion of Contingency Allowance	\$3,313,452.43	Amanda Barnes, PE	Town of Jupiter 17403 Central Blvd. Jupiter, FL 33458	561-741-2537	amandab@jupiter.fl.us	P	JC Solomon
23-106	Bluewater Cove Subdivision	Ironwood Development, Inc. 1118 Waterway Lane Delray Beach, FL 33483	Furnish all labor, equipment and materials for installation of approximately 2,200 LF new water main (6" & 8"), sanitary sewer, MOPS lift station, grading for new house pads and lots, significant clearing and grubbing, asphalt milling/paving, concrete curb/sidewalk, brick pavers, and all restoration.	4/7/2022	7/24/2023	8/24/2023	\$1,487,309.50	\$201,605.33	Various owner requested additions	\$1,688,914.83	Cary Glickstein	Ironwood Development, Inc. 1118 Waterway Lane Delray Beach, FL 33483	561-441-0222	cg@ironwoodproperties.com	P	JC Solomon
22-101	Colonial Estates Mobile Home Park Water Main Replacement	Colonial Estates MHP 12375 S Military Trail Boynton Beach, FL 33436	Furnish all labor, equipment and materials for installation of approximately 12,500 LF of new water main, 190 new single and double water services to mobile homes, hydrants, interconnect to City water system, demolition of existing water treatment plant	9/1/2022	8/31/2023	9/25/2023	\$2,096,750.00	\$106,710.71	Various owner requested additions	\$2,203,460.71	Frank Tripicchio	Colonial Estates MHP 12375 S Military Trail Boynton Beach, FL 33436	561-738-0620	frtripicchio@cbeal.com	P	JC Solomon
22-100	Pines Village Water Main Improvements Phase II & Septic Tank Conversion	City of Pembroke Pines 8300 S Palm Drive Pembroke Pines, FL 33025	Furnish all labor, equipment and materials for installation of approximately 42,000 LF new water main (6" & 8"), sanitary sewer, MOPS lift station, 816 new water services/meters; abandonment of existing septic tanks; 150,000 SY of milling/paving; curb, sidewalks	8/13/2022	7/29/2024	8/30/2024	\$12,508,814.00	-\$400,153.70	Final Balancing Change Order for Contract Underruns	\$12,108,650.30	George Wrves	City of Pembroke Pines 8300 S Palm Drive Pembroke Pines, FL 33025	954-518-9045	ewrves@ppines.com	P	Kevin Schwiderson
23-100	Repairs and Emergency Services for Water Distribution, Wastewater Collection & Stormwater Utility Systems	Village of Palm Springs 226 Cypress Lane Palm Springs, FL 33461	Furnish all labor, equipment, and materials for installation of 12" and 6" DIP water main, restraints, line stops, and fittings to allow for relocation of Village utilities; concrete removal and replacement; milling and paving; and, all associated restoration and appurtenances.	4/14/2023	8/4/2024	8/29/2023	\$383,233.75	\$383,233.75	N/A	\$383,233.75	Andrew Klausner	Village of Palm Springs 226 Cypress Lane Palm Springs, FL 33461	561-584-8200	aklausner@vpsfl.org	S	Jodi Fellu
23-107	Town of Palm Beach Shores Paving & Drainage Project	Wynn & Sons Construction, Inc. 7268 Belvedere Road West Palm Beach, FL 33411	Furnish all labor, equipment, and materials for installation of approximately 270 LF of 12" ADS drainage pipe; connections to existing drainage structure; precast concrete inlets and stormwater manholes; and, all required restoration.	11/30/2023	12/20/2023	12/31/2023	\$126,500.00	\$0.00	N/A	\$126,500.00	Rick Volpe	Wynn & Sons Construction, Inc. 7268 Belvedere Road West Palm Beach, FL 33411	561-686-6077	rick.wynnandsons@yahoo.com	S	Jodi Fellu
23-101	Lucerne Lakes Valves and Valve Replacements	Palm Beach County WUD 8100 Forest Hill Blvd. West Palm Beach, FL 33413	Furnish all labor, equipment, and materials for installation of 26 large diameter water main and force main valves (6" - 20") throughout PBCWUD service area; 22 line stops (4" - 20") and bypassing; MOT; asphalt milling/paving; concrete curb & sidewalks; and, restoration.	11/6/2023	7/1/2024	7/31/2024	\$1,496,834.00	-\$158,703.64	Final Balancing Change Order for Contract Underruns	\$1,338,130.36	Joe Tanacredi, PE	Palm Beach County WUD 8100 Forest Hill Blvd. West Palm Beach, FL 33413	561-493-6088	jtanacredi@pbwater.com	P	JC Solomon
24-105	Greenbrier Park Offsite Force Main Extension	Village of Wellington 12133 Ken Adams Way Wellington, FL 33414	Furnish all labor, equipment, and materials for installation of new MOPS Lift Station; approximately 1,800 LF of new 3" HDPE force main via open cut and horizontal directional drill; force main lateral to future restroom site; fencing; all associated appurtenances; and, restoration.	7/29/2024	10/8/2024	10/24/2024	\$347,128.00	-\$2,499.00	Final Balancing Change Order for Contract Underruns	\$344,629.00	Kyle Burg, PE	Village of Wellington 12133 Ken Adams Way Wellington, FL 33414	561-718-1516	kburg@wellingtonfl.gov	P	Max McClure
23-102	Town of Hypoluxo Septic to Sewer Progressive Design-Build	City of Boynton Beach Utilities Department 124 E Woolbright Road Boynton Beach, FL 33435	Furnish all labor, equipment, and materials for installation of approximately 1,500 LF of 8" gravity sewer main (PVC & DIP); 600 LF of 4" low pressure force main (PVC); laterals; cleanouts; tie-ins to existing force main; seven precast concrete sanitary manholes; two precast concrete lift stations (wet wells, electrical, instrumentation); asphalt milling & paving, striping; concrete work; and, restoration.	4/26/2024	11/25/2024	12/20/2024	\$2,485,026.69	-\$68,881.41	Final Balancing Change Order for Contract Underruns	\$2,416,145.28	Jose Huertas, PE	City of Boynton Beach Utilities Department 124 E Woolbright Road Boynton Beach, FL 33435	561-742-6486	huertasj@bbfl.us	P	JC Solomon
24-104	Lift Station No. 11 Force Main Project	City of Wilton Manors 2020 Wilton Drive Wilton Manors, FL 33305	Furnish all labor, equipment, and materials for installation of approximately 3,800 LF of new 24" HDPE force main from Master Lift Station No. 11 to existing DIP stub-out via open cut and horizontal directional drill; valves; fittings; bypassing; asphalt milling and paving; concrete work; and, all associated appurtenances and restoration.	6/17/2024	11/30/2024	12/31/2024	\$2,804,437.50	\$0.00	N/A	\$2,804,437.50	David Archacki	City of Wilton Manors 2020 Wilton Drive Wilton Manors, FL 33305	954-390-2190	darchacki@wiltonmanors.com	P	Jodi Fellu
24-107	North Ocean Boulevard Water Main Pipe Enhancements	Town of Ocean Ridge 6450 N Ocean Boulevard Ocean Ridge, FL 33435	Furnish all labor, equipment, and materials for installation of approximately 4,000 LF of HDPE water main via open cut and horizontal directional drill; lateral connections; valves; fittings; hydrant assemblies; milling/paving; concrete work; and, all associated restoration and appurtenances.	7/8/2024	11/30/2024	12/31/2024	\$2,483,990.60	\$0.00	N/A	\$2,483,990.60	Lynne Ladner	Town of Ocean Ridge 6450 N Ocean Boulevard Ocean Ridge, FL 33435	561-732-2635	lladner@oceanridgeflorida.com	P	Max McClure

24-110	Pines Boulevard 24" Water Main Relocation	City of Pembroke Pines 8300 S Palm Drive Pembroke Pines, FL 33025	Furnish all labor, equipment, and materials for relocation of 24" DIP water main and offsets, including 24" insertion line stops, new 24" gate valves and restraints, re-connection to existing water main, and restoration.	9/1/2024	12/31/2024	1/31/2025	\$433,385.00	-\$192,254.15	Final Balancing Change Order for Contract Underruns	\$241,130.85	George Wrrves, Asst. Director Utilities	City of Pembroke Pines 8300 S Palm Drive Pembroke Pines, FL 33025	954-518-9045	gwrrves@ppines.com	P	JC Solomon
24-103	Southern Outfall Pipe Replacement Project	Town of Lake Park 535 Park Avenue Lake Park, FL 33403	Furnish all labor, equipment, and materials for installation of approximately 1,500 LF of two (2) 60" HPPPP stormwater pipes; 10 precast stormwater structures; 1,200 LF of PVC sanitary force main; removal of existing bridge and 72" corrugated aluminum stormwater pipe; asphalt milling and paving; concrete work; and, all associated appurtenances and restoration.	7/15/2024	5/13/2025	7/31/2025	\$3,450,696.30	-\$191,793.64	Final Balancing Change Order for Contract Underruns	\$3,258,902.66	John Wille	Town of Lake Park 535 Park Avenue Lake Park, FL 33403	561-881-3345	jwille@lakeparkflorida.gov	P	JC Solomon

LIST OF REFERENCES



GOVERNMENT / PRIVATE AGENCY	CONTACT NAME	TITLE	PHONE NUMBER	EMAIL ADDRESS
Village of Palm Springs	Felipe Lofaso	Public Works Director	(561) 352-5631	flofaso@vpsfl.org
226 Cypress Lane Palm Springs, FL 33461				
Town of Lake Park	John Wille	Capital Projects	(561) 881-3345	jwille@lakeparkflorida.gov
535 Park Avenue Lake Park, FL 33403				
City of Pembroke Pines	George Wrvs	Asst. Director of Utilities	(954) 518-9045	gwrves@ppines.com
601 City Center Way Pembroke Pines, FL 33025				
Town of Ocean Ridge	Michelle Lee Heiser	Interium Town Manager	(561) 732-2635	mheiser@oceanridgeflorida.com
6450 N Ocean Blvd Ocean Ridge, FL 33435				
Town of Wilton Manors	Bert Fisher	Assistant Director	(954) 390-2190	bfisher@wiltonmanors.com
2020 Wilton Drive Wilton Manors, FL 33305				
Engenuity Group, Inc.	Lisa Tropepe	Vice President	(561) 655-1151	ltropepe@engenuitygroup.com
1280 North Congress Avenue Suite 101 West Palm Beach, FL 33409				
City of Boynton Beach	Keith Webber	Assistant Director	(561) 742-6454	webberk@bbfl.us
124 E Woolbright Rd Boynton Beach, FL 33435				
Village of Wellington	Anjuli Panse	Sr Engineer	(561) 791-4145	apanse@wellingtonfl.gov
12133 Ken Adams Way Wellington, FL 33414				
Palm Beach County Water Utilities	Katherine Russell	Project Manager	(561) 684-4180	krussell1@pbwater.com
8100 Forest Hill Blvd West Palm Beach, FL 33416				
Colonial Estates Mobile Home Park	Frank Tripicchio	Project Manager	(561) 738-0620	ftripicchio@cbbel.com
12375 S Miliary Trail Boynton Beach, FL 33436				
Ironwood Development	Cary Glickstein	President	(561) 441-0222	cg@ironwoodproperties.com
1118 Waterway Lane Delray Beach, FL 33483				
Town of Jupiter	Amanda Barnes	Director of Utilities	(561) 301-7632	amandab@jupiter.fl.us
17403 Central Blvd Jupiter, FL 33458				



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON, FLORIDA 33414
561-683-0034 PHONE | 561-683-0335 FAX

Attachment “D”

Key Personnel & Resumes

JODI M. FELIU
ROYAL PALM BEACH, FL 33414
561-718-3336
EMAIL: JODI@FOSTER-MARINE.NET

.....
PROFESSIONAL EXPERIENCE

- July 2014 to Present** **Office Manager/ Asst. PM / Asst. Estimator / Qualified License Holder**
FOSTER MARINE CONTRACTORS, INC.
Responsible for company's long-term growth, stability and major decisions; Estimating and overseeing projects (ranging from 500k to 16 Million), managing construction of projects to maintain successful profit margins. Responsible for all aspects of operations from estimating to project closeout.
- Sept 2003 – July 2014** **Office Manager / Assistant Project Manager**, Chaz Equipment Co., Inc.
Responsible for all aspect of Accounts Payable, Accounts Receivable, Payroll, and Equipment Management. Assisted CPA with monthly/annual close-outs. Worked under the current Estimator and Project Management to successfully assist in bidding projects from 500K to 10 Million, as well as managing the project upon award.
- 1997 to 2003** **Accounts Receivable / Accounts Payable**, Ceebraid-Signal Mgmt Group
Responsible for all accounting aspects of Receivables and Payables, Coordinate budgets on project, research and process vendor bids/proposal for projects, reconciliation of company accounts, Advertisement and Marketing, contract negotiations.

ACHIEVEMENTS

- General Contractor, License # CGC1534961

EDUCATION

- Kaplan University – AA in Business Administration (Graduate 2015)
- John I Leonard High School (Graduate 1996)

REFERENCES

- Excellent references are available upon request

MICHAEL CZAJKOWSKI

Objective

Position as a Superintendent in construction, specializing in land development, road building, and underground utilities.

Experience

July 2011 – Present

Foster Marine Contractors, Inc.
West Palm Beach, FL

Superintendent

- Field Operations
- Installation of Water and Sewer mains
- Installation of Storm Drains
- Infrastructure improvements (roadwork, concrete)
- Manhole, Lift Station rehabilitation

April 2000 – July 2011

Chaz Equipment Company, Inc.
Wellington, FL

Superintendent/ Vice President

- Installation of Water and Sewer mains
- Installation of Storm Drains
- Roadway restoration
- Manhole, Lift Station rehabilitation/Utilizing Sewpercoat PG

June 1997 – March 2000

Capital Contracting
Troy, MI

Construction Foreman

- Installation of Water and Sewer mains
- Construction of roadways

April 1997 – June 1997

Posen, Inc.
Utica, MI

Construction Foreman

- Installation of Water and Sewer mains
- Installation of Storm Drains
- Roadway restoration

1992 – 1997

Chaz Equipment Company Inc.
Delray Beach, FL

Construction Foreman

- Installation of Water and Sewer mains
- Installation of Storm Drains
- Roadway restoration
- Manhole, Lift Station rehabilitation / Utilizing Sewpercoat PG

Education

Stevenson High School – 4 Years (Sterling Heights, MI)

National Institute of Technology – 2 Years (Sterling Heights, MI)

Macomb County Community College – 1 ½ Years

Approved Applicator Certificate – Strong Systems, Inc / Sewpercoat PG Applications (June 1993)

Confined Space Entry Certificate (September 2000)

James C. Solomon, III ("J.C.")
Project Manager/Assistant Estimator
Foster Marine Contractors, Inc.
(561) 683-0034
ic@foster-marine.net

Professional Experience

April 2020
to Present

Project Manager/Assistant Estimator

Foster Marine Contractors, Inc.

- Manage construction of various water, sanitary sewer, and drainage projects
- Assist in project estimating

Major Projects managed (Contract Value, Start Date, Completion Date)

▪ John Prince Park Campground Ph. 3	\$700 K	May 2020	Nov. 2020
▪ Lift Station 48 Rehabilitation	\$380 K	Oct. 2020	Mar. 2021
▪ Neighborhood Road Program	\$500 K	Feb. 2021	June 2021
▪ Lake Mangonia 42" FM Aerial Crossing	\$3.7 M	Apr. 2020	Aug. 2021
▪ Reclaimed Water Delivery Controls	\$250 K	Feb. 2021	Aug. 2021
▪ Tuscany Paving & Drainage Imp.	\$500 K	Mar. 2021	Oct. 2021
▪ Palm Springs Lift Station Rehabilitation	\$1 M	Feb. 2021	Dec. 2021
▪ Briny Breezes Water Main Relocation	\$300 K	May 2021	Dec. 2021
▪ Lake Worth Outfall Project	\$1.2 M	Apr. 2021	Jan. 2022
▪ Fire Station #9 Fabric Awning	\$120 K	Jan. 2022	Mar. 2022
▪ Olympus Drive Force Main	\$500 K	Mar. 2021	Apr. 2022
▪ Lake Shore Drive Drainage Imp.	\$5.5 M	Jan. 2021	July 2022
▪ Lakeview Avenue Sanitary Sewer Rep.	\$1.1 M	Jan. 2022	Aug. 2022
▪ Palm Club Sanitary Sewer	\$500 K	Jan. 2022	Aug. 2022
▪ Boynton Beach FM Isolation Valves	\$1 M	Oct. 2021	Sep. 2022
▪ Lift Stations 393, 1023, 8168 Imp.	\$1.3 M	Jan. 2022	Aug. 2022
▪ Bluewater Cove Waterview Clearing	\$1.5 M	Apr. 2022	Aug. 2023
▪ Juno Street SW Pump Station	\$3.5 M	Apr. 2022	May 2023
▪ Colonial Estates Water Main Rep.	\$2.1 M	Sep. 2022	Aug. 2023
▪ Pines Village Water Main Imp.	\$12.5 M	Jan. 2023	July 2024
▪ Lucerne Lakes Valve Replacement	\$1.4 M	Nov. 2023	July 2024
▪ Septic to Sewer Progressive Design-Build	\$2.4 M	Apr. 2024	Dec. 2024
▪ Southern Outfall Pipe Replacement	\$3.4 M	July 2024	Present

Education

- Florida Coastal School of Law, Jacksonville, Florida, *Juris Doctor* (May 2010)
- Florida State University, Tallahassee, Florida, *B.S. in Psychology* (May 2007)

Certifications

- FDEP Stormwater Erosion and Sedimentation Control Program, Qualified Stormwater Management Inspector (Inspector No. 48507)

Maxwell McClure

561-601-6858 | max@foster-marine.net

EDUCATION

University of Miami
Bachelor of Business Administration

Coral Gables, Florida
August 2019 – December 2023

PROFESSIONAL EXPERIENCE

Foster Marine Contractors, Inc.
Project Manager/Assistant Estimator

Wellington, Florida
April 2024 – Current

Oversee construction of water, sewer, wastewater, and pump station projects, managing compliance, budgets, schedules, and contractor coordination.

Assist in project estimating.

Projects Managed (Contract Value, Start Date, Completion Date)

- | | | | |
|---|---------|---------------|---------------|
| • Greenbriar Park Offsite Force Main Extension Project | \$350 K | July 2024 | October 2024 |
| • Town of Ocean Ridge N Ocean Blvd WM Enhancements | \$2.9 M | July 2024 | December 2025 |
| • Wilton Manors LS No 11 FM Project | \$2.8 M | June 2024 | December 2024 |
| • Southern Outfall Pipe Replacement | \$3.4 M | July 2024 | July 2025 |
| • Town of Hypoluxo Septic to Sewer Progressive Design Build | \$2.4 M | April 2024 | December 2024 |
| • Palm Springs 2 nd Ave N Area Drainage Improvements | \$3.9M | February 2025 | In Progress |
| • PBCWUD Lift Station 5015 | \$5.7M | April 2025 | In Progress |



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON, FLORIDA 33414
561-683-0034 PHONE | 561-683-0335 FAX

Attachment “E”

Litigation Summary

Foster Marine Contractors, Inc.
Litigation Summary Past 10 Years

1. Foster Marine Contractors, Inc. v. Immokalee Water and Sewer District

- a. Style/Caption: Case No. 11-2019-CA-000127-0001-XX
- b. Parties: Foster Marine Contractors, Inc. / Immokalee Water and Sewer District
- c. Attorneys: Joseph Lawrence, II, Esq. (Foster Marine Contractors, Inc.)
300 SW First Avenue, Suite 150
Fort Lauderdale, Florida
(954) 728-1270

Richard P. Green, Esq.
100 Second Avenue, Suite 501-S
St. Petersburg, Florida 33701
(727) 245-0820
- d. Date Started: 1/14/2019
- e. Status: Closed
- f. Explanation: The Project over which dispute arose was the AC Water Main and Undersized Water Main Replacement, Phase 3 Project. The dispute was over non-payment of our final pay request due to District paying us then retracting payment. We prevailed on all counts at trial and the jury awarded us all of the money owed to us, plus attorney's fees and court costs, in August 2021.

2. Foster Marine Contractors, Inc. v. City of Delray Beach et al

- a. Style/Caption: Case No. 50-2017-CA-8953-AO
- b. Parties: Foster Marine Contractors, Inc. / City of Delray Beach
- c. Attorneys: Amy Fischer, Esq. (Foster Marine Contractors, Inc.)
250 South Australian Avenue, Suite 701
West Palm Beach, Florida 33401
(561) 833-6400

Sanaz Alempour, Esq. (City of Delray Beach)
600 North Pine Island Road
Plantation, Florida 33324
(954) 343-3902
- d. Date Started: 8/9/2017
- e. Status: Closed
- f. Explanation: The Project over which dispute arose was the NE 2nd Avenue Seacrest Beautification Project. The dispute was over non-payment of our final two pay requests. We prevailed on all counts at trial and the jury awarded us all of the money owed to us, plus attorney's fees and court costs, in September 2025.



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON, FLORIDA 33414
561-683-0034 PHONE | 561-683-0335 FAX

Attachment “F”

Equipment List

FOSTER MARINE CONTRACTORS, INC. - EQUIPMENT LIST

FIELD CODE	MODEL/YEAR	DESCRIPTION	SERIAL NUMBER
------------	------------	-------------	---------------

PICKUP TRUCKS

P-38	2008	2008 GMC 5500 Topkick	1GDE5E3988F403260
P-41	2007	GMC Lrg Truck C5500	1GDE5E3967F420363
P-60	2017	2017 GMC Sierra 2500 Crew Cab w/ Utility Bed	1GT12REG0HF115456
P-63	2005	2005 Ford Pickup	1FTRF12295NA03368
P-64	2017	2017 Ford F-250	1FT7W2BT6HED23807
P-67	2020	Silverado MD (White)	1HTKJPVK8LH165988
P-68	2020	Express Van (White)	1GB3GSCG8K1266557
P-69	2020	Chevy 5500	1HTKHPVK3LH355466
P-72	2022	2022 F350 TREMOR	1FT8W3BT2NEC53020
P-73	2022	2022 Chevy Silverado Medium	1HTKJPVM1NH576279
P-74	2004	2004 Ford Ranger	1FTYR10E34PA90381
P-75	2022	2022 GMC Denali Truck	1GTU9FE34NZ166263
P-76	2023	2023 FORD F350	1FT8X3BT2PEE11792

LARGE TRUCKS

D-1	2000	Mack Dump Truck	1M2P270C2YM048157
D-5	1993	Ford Dump Truck	1FDWK74C9PVA39910
D-6	2016	Mack Dump Truck	1M2AX07C5GM025345
FTR-3	1998	International 4700 FUEL TRUCK (AUTO)	1HTSCAAL7WH492828
LWB-4	2015	Mack Tractor Trailer	1M1AN07Y8FM019625
SB-1	1993	International - Sandblast Truck	1HTSCPM8PH496007
WT-3	2006	2006 Chevy Water Truck	1GBJ7C1376F418835
WT-4	1995	1995 Ford	1FDNF80C8SVA11097
VAC-4	2005	Vactor	2FZAATDC85AU85042 Model 211015
VAC-5	2009	F650 Super Duty	3FRNF65B49V188904

GOLF CARTS

GC-1	2003	GOLF CART w/ utility bed Model #37AS640A103	1A243B00012000
------	------	---	----------------

BACKHOE

BH-5	2002	PC-300-LC-7 Excavator	Komatsu A85251
BH-6	2004	PC-228-USLC-3 Excavator	31263
BH-8	2006	JohnDeere 225C LC	Serial No. FF225CX500458
BH-9	2008	JohnDeere 135C-RTS Hydraulic Excavator	FF135CX300984
BH-10	2006	JohnDeere 135C-RTS Hydraulic Excavator	FF135CX300562
BH-11 (chaz)	2015	CAT 305 Hydraulic Excavator	DJX00573
BH-12	2018	Kubota KX080 Excavator	36482
BH-13	2020	Yanmar ViO55-6A Excavator	AG583
BH-14	2019	CAT 308-07CR Hydraulic Excavator	GG801260
BH-17	2023	Doosan DX350LCR-7 Develon Crawler Excavator	CECGB-010004

LOADERS

L-4	2002	938 G Cat Wheel Loader	6WSO3157
L-5	2003	Cat Skid Steer Loader MOD 242D	CMB01201
L-6	2004	Komatsu WA 200 19613	65322
L-13	2014	CAT Track Loader 299DXHP	JST00874
L-14	2014	Komatsu - WA200-7 Wheel Loader	80073
L-15		BOB CAT	
L-17	2016	Komatsu WA270-8 Loader	83094
L-19	2021	Kubota Wheel Loader R640R41	KBC5Z63CVMZF10323
L-20	2021	Kubota Compact Wheel Loader	KBCZ052CHM1H60848

LOADERS / BACKHOES

LB-6	2008	2008 John Deere 310SJ 4x4 Loader Backhoe	T0310SJ167572
------	------	--	---------------

ROLLER / COMPACTOR

CO-2	1998	Vibratory Compactor 22	Ingersol Rand DD 156267
C0-3		Bomag BW 145DH-3Vib.SingleDrum Roller	901581481163
R-1		Stone Roller - SR2500	SN: 1211105
R-2	2017	Cat CB22B Asphalt Compactor	SN: 28200183
R-3	2010	Bomag BW 90 AD-2 Roller	SN: 101460541024

DOZER

DZ-2 (chaz)	2015	CAT D5K2 Track Tractor	KYY01525
-------------	------	------------------------	----------

GRADERS

--	--	--	--

DRILL RIG

DR-1	2008	Homemade Drill Rig	DR1CHAZ
------	------	--------------------	---------

TRACTORS

TR-1	1999	New Holland Challenger Tractor	094299B Model 3930-K2RMHF79
------	------	--------------------------------	--------------------------------

FORKLIFT

FL-4	??	Tailift FD35P FORKLIFT	320376B
FL-5	2014	Genie Compact Rough Terrain TeleHandler GTH5519	GTH5514B-635

TRAILERS

AC-2	2000	185 H 150 PSI Sullair	4133883
AC-3	2002	185 H Sullair Compressor	4138807
AC-4	2007	Compressor Model 260DVQ-JD	200608160102
CD-1		Milwaukee Core Drill	798C605110118
LT-1		Nite Lite Trailer w/Lite	0238
SP-5	2009	Spraymate 35C	1S9BA15C08P616001 Machine#21705
T-1	1987	9 Ton Interstate Trailer	1JK0DT20XHA090043
T-2	2003	Blastoff Trailer Pressure Cleaner (yellow) Udor Press Pump/5000PSI	B003452203 Model GRC2135S Wis. Motor W21250
T-3	2002	20 Ton Tilt Equipment Trailer	1R9PT25222M356095
T-5	HMADE	Tack Trailer (Blk)	NOV1N0200371828
T-6	HMADE	Gray Utility Trailer 1230 lbs	NOV1N0200371831
T-7	HMADE	Storage Box Trailer	T7CHAZ
T-8	HMADE	Flat Trailer	T8CHAZ
T-9	2005	Emerson 6 Ton Trailer	1E9CH16214L252204
T-13	2003	Anderson	4YNBN162830017729
T-15		Yellow Tilt Trailer	T15CHAZ
T-19	2011	BRUTE 35' GOOSE TRAILER W 24' FLAT DECK	1B9GF48211B663164
T-21	2003	Wells Cargo - 15 x 8 White enclosed Trailer	1W4200G2041105615
T-22	1998	Enclosed Trailer 2 Car Trailer	1S9ER2628WE468657
T-23	2019	Globe Trailer TMISC (LWB-4)	1G9BN5336KB336570
T-24		Deck Trailer (Novae Sure-Trac)	5JW1U2427N3354047

PUMPS

BP-1	2002	Silent Knight Thompson Pump TSV-253 John Deer Model# 4D45DF150B	1T9BH14214P634086
BP-2	2005	Silent Knight Thompson Pump 6TSV-DJDST- 45D-MC	1T9BH13255P634201
BP-3	2007	No Enclosure Thompson 6" Pump	1T9BH13257P634260

BP-4	2003	(United Rental) Gorman Rupp 6" Pump PA8060- Model 40450 ESP	1265277N Trailer#16MPF08273D033957
WP-1	1993	8" Thompson Vacuum Pump	8V-31
WP-2	1994	12" Thompson Wellpoint Pump	12V-561
WP-4	2001	Cat Pump 5000 PSI@96 PM	3507
WP-5	2003	12" Thompson Wellpoint Pump	12R DDS 6913 12V-848
WP-6	1997	Cornell Jet Pump	Pump Code: 3HA-F16R-D Serial No. 153571
WP-8		Thompson 12" Rotary Wellpoint Pump	V1125
WP-9		Hydraulic Unit Pump	serial # 35HPU65
WP-11		Vacuum Assisted, Electric Trash Pump	9218

PLATE COMPACTORS - SMALL, LARGE, DIAPHRAM, TRASH

DP-1	USED	Wacker Mud Diaphragm 3"	Model PD3A Serial No. 5163690
DP-2	2000	Wacker Mud Diaphragm 3"	5159615 Model PDT3A
DP-3	USED	MultiQuip Diaphragm Pump (4 hpr Honda)	Model No. 306HA Serial No. PO46105
LPC-1	USED	Wacker Plate Compactor (MEDIUM)	Model BPU3050A Serial No. 1665525
LPC-2	2007	Plate Compactor	Model BPU 3545A Serial No. 012
LPC-3		Wacker Plate Compactor	Serial No 1539236
LPC-4		Large Plate Compactor	SN: 10609413
LPC-5		Large Plate Compactor	SN: 10609411
SPC-1	2002	Wacker Plate Compactor	Model WP1550 Serial No. 5343533
SPC-2	2005	Wacker Plate Compactor	5509007 Model WP1550W
SPC-4	2008	Wacker Plate Compactor WP1500	SN: 5434429
TCP-1	2010	Koshin 3 In Trash Pump	Serial # 00101030
TCP-6	USED	MultiQuip Trash Pump (8 hpr Honda)	Model No. QP-3TH Serial No. 3TH-6147
TCP-7	USED	4" Pump Honda	NO NUMBERS
TCP-10	USED	3" Honda Pump	Serial # WABJ-1113291
TCP-11	2020	Wacker 3" Trash Pump PT3A	Serial # 24244077

Transfer Pump

--	--	--	--

PRESSURE PUMPS

PP-1	USED	Pressure Pump	N/A
PP-2	USED	Wheeler Rex - Pressure Pump	N/A
PP-3	USED	Blast-Off Pressure Pump w/ water tank	HC0586HLT Serial No. 061155

VIBRATORY HAMMER/SCREENERS

VH-1	2006	SP-50 Manual Steer Vibratory Hammer	06U217
------	------	-------------------------------------	--------

PRESSURE CLEANERS

PC-2		Pressure Cleaner 5000 PSI (portable) B5550 KG TEA 500	
PC-3		Pressure Cleaner 5000 PSI (portable)CGPB-5050-HE CL92.5	
PC-4		Pressure Cleaner 5000 PSI (Gas 24HP) PE-5024HWEBSEGEN	
PC-5		Pressure Cleaner 3500/5.5 GPM Clean Hurri-	Seial Number. 061222

STREET SAW

--	--	--	--

SS-1		Honda Street Saw 9hpr	Serial No. EG0300587
SS-2		Target MC-18 5A Screw	Serial No. 000000483017
SS-3		DS18-13H	SN: 130110234

CUT OFF SAW

CS-14		Stihl Cut Off Saw TS420	Serial No. 168864096
CS-15		Stihl Cut Off Saw TS420	Serial No. 174436671
CS-16		Stihl Cut Off Saw TS420	Serial No. 174436691
CS-17		Stihl Cut Off Saw TS800	Serial No. 66309055
CS-18		Stihl Cut Off Saw TS420	Serial No. 177557844
CS-19		Stihl Cut Off Saw TS420	Serial No. 177557851
CS-20		Stihl Cut Off Saw TS420	Serial No. 177557843
CS-21		Stihl Cut Off Saw TS420	
CS-22		Stihl Cut Off Saw TS420	Serial No. 183753964
CS-23		Stihl Cut Off Saw 14 " TS420	Serial No. 185943471
CS-24		Stihl Cut Off Saw 14 " TS420	Serial No. 185943580
CS-25		Stihl Cut Off Saw TS420	Serial No. 187743668
CS-26		Stihl Cut Off Saw TS420	Serial No. 187743692

Chain Saws

CHS-1		Stihl Chain Saw MS5441	Serial No. 30030088922
CHS-2		Stihl Chain Saw MS361	Serial No. 30030088921
CHS-3		Stihl Chain Saw MS5441	Serial No. 30030088921
CHS-5		Poulan Chain Saw P3314	N/A
CHS-6		Chain Saw MS361-20"	Serial No. 275929409
CHS-7		Echo Model CS370 14"	Serial No C08911057993
CHS-8		Homelight 14" Electric Chain Saw UT43100	N/A
CHS-9		Echo Chain Saw CS-4400	NONE
CHS-10		Stihl Chain Saw MS660 (24 in.)	NONE

BLOWER

BL-1		General	31547
BL-2		Hurco Rip Cord	0302807-15
BL-3		Manhole Blower	N/A
BL-4		Allegro Blower	N/A
BL-5		Allegro Blower	N/A
BL-6		Rip Cord M.H. Ventilator	N/A
BL-7		Rip Cord M.H. Ventilator Hurco Tech Model 18H/Honda	5HPGXV140
BL-8		General - Electric Blower	N/A
BL-9		Pipcord Blower	Serial No. 101107-11

Welders

W-2		Miller Matic 350P Welder	Serial # LG093471B
W-3		Millermatic 252 Welder	MIL907321
W-4		Miller BobCat 250 Welder	Serial # 228-108-D
W-5		Miller Diesel Welder 2250	KE726960

Instruments

IN-1		Topcon - Green Lable	5Y2578
IN-2		Topcon - Green Lable	B34851
IN-3		Leica Instrument - NA724	5740662
IN-4		CST Berger	M122910

IN-5		CST Berger	M208407
IN-6		Berger - LTU2	0210
IN-7		Spectra - ALL224	815738
IN-9		TOPCON - AT-B4A	WP101218
IN-10		TOPCON AT-B4A	WP117970
IN-11		TOPCON AT-B4A	WP117967
IN-12		TOPCON AT-B4A	WP117965
IN-13		TOPCON AT-B4A	WP117968

Generators

GEN-2		Honda Generator (ES7500)	Model No. ES7500MHP1-ABAOX Serial No. 2003US030224
GEN-3		Wacker - G.56	N/A
GEN-5		Honda Generator (3500kw)	N/A
GEN-4		Honda Generator (EU1000)	N/A
GEN-8		Generac Generator (GP7000E)	Serial # 5444062
GEN-10		North Star - Blue - Generator on Wheels (24 KW)	Item # 165937E Serial Number 1207 2448
GEN-11		Coleman 5000	
GEN-12 ??		Harbor Freight - 10,000 Watt (BLUE)	
GEN-13		Predator 4000 (G210FA)	T5360018070172788
GEN-14		Predator 4000 (G210FA)	T5360018070172770
GEN-15		Tsurumi Portable Generator	TPG4-4500HDX

Stanley Hydraulics

SH-1		Stanley Hydraulic Portable Unit - 10GPM	GTR20H0230110049
SH-2		Stanley Hydraulic Portable Unit - 10GPM	GTR20H2031510008
SH-3		3" Stanley Hydraulic Submersible Pump SM-50	SM50100

FUEL TRAILERS

FT-1	930 Gal	White Oval Tank	1T9SX1829F1097017
FT-2	148 Gal	Round Blue Thompson Tank	
FT-3	299 Gal	Round Red Hand Crank Tank	
FT-4	488 Gal	Round Large Red Electric 12 Volt Tank	
FT-5	299 Gal	Round Red Hand Crank Tank	
FT-6		Round Red Single Axle / Electric Tank	
FT-7	488 Gal	Round Red Single Axle / Electric Tank	
FT-8	299 Gal	Round Red Hand Crank Tank	
FT-9	115 Gal	Square Red Electric Tank	
FT-10	120 Gal	Square Red Hand Crank Tank	

Vermeer Mole - 2", 3" & 4"

MLE-1		2" Vermeer Mole	
MLE-2	1992	3" Vermeer Mole	E14647
MLE-3		4" Vermeer Mole	

Hydraulic Saws

HS-1		Ameratec 20" Hydraulic Saw	
------	--	----------------------------	--

4

FM-1	2017	Fusion Machine T500 Series 2	C23107
------	------	------------------------------	--------

Chipping Hammers

CH-1	2009	SULLAIR Chipping Hammer 60A Lrg Jack Hammer	Model MPB-
------	------	--	------------

CH-2	2010	SULLAIR Chipping Hammer MCH3-S RD/Ball SM Chipping Hammer	Model	MCH4S39106349A
CH-3	2010	SULLAIR Chipping Hammer MCH3-S RD/Ball SM Chipping Hammer	Model	MCH4S401060449A
CH-5		SULLAIR Chipping Hammer MCH3-S RD/Ball SM Chipping Hammer	Model	

MISC. EQUIPMENT

B-1	2015	Genie Articulating Boom Lift		Serial # Z3415-10431
CP-1	2009	Caterpillar Cold Planner	Model PC-6	Serial # AK500160
DC-1		Dixie Chopper	LT220034	7070761
ICS - 1	2005	Concrete Chain Saw		5E8X5 1015CT
LA-1	2002	Spectra Precision Laser	DG511	SERIAL NO. 2080
LA-2	2006	Spectra Precision Laser	DG511	SERIAL NO. 11706
LA-3	???	Spectra Precision Laser	DG511	???
LA-4	???	Laser Lane (Rolling)	Model - L600	S/N 13831
LM-1		Bush Hog	Model No. SQ160	12-03797
LT-2	2017	Light Tower - Wacker	LTV6K	WNCLTV02APUM01523
M-12	2000	Trench Shield		816DW4KE
M-2	2000	The Mole G Mat	P55	P5500151907
M-21		Honda Generator	EB 3000	Serial No. EZGP1161896
M-26		Multiquip Cement Mixer		Serial No. FH752898
M-52		QuickView Camera		1007QV06
M-55	2010	Honeywell Lumidor Micro Max Plus	Gas Detector - Max4AP	11992
M-56		Sperian Data Logger	Gas Detector	S/N 52140
M-57		Sperian Gas Dector-Multi-Pro		S/N 61655
M-60		Wellpoint System (300' System)		
M-61		I-Beam (30 Feet)		
M-62	2014	FLT - 9' Laser Pull Box		SN: 2506
M-63	2017	CAT A26B - AUGER w/ 18" Bit		EQ0066908
M-64	2016	CAT Trencher T9B		EQ0033694
M-65	2017	Pemberton Manual Pin Grabber		EQ0066471
M-66	2018	CAT B6 Hammer for Skid Steer		EQ0080163
M-9		Lift Guard		
MM-2	2004	Asphalt Milling Machine w/ Trailer Asphalt Zipper AZ-480S		109FS08244U022520 Milling Machine ID # 48S00106
MM-3	2020	Asphalt Milling Machine w/ Trailer Asphalt Zipper AZ-500B-203		109FS0826KU021331 Milling Machine ID #50000195R
MOT-1		Water Filled Barriers (24)		
Piles		Z-SHEETING (Various Sizes)		
Plates		Steel Road Plates - 4 x 8'		
Plates		Steel Road Plates - 8 x 10'		
Plates		Steel Road Plates - 8 x 20'		
RB-1		7 cy Rock Box		
RB-2		9 cy Rock Box		
S-1	2007	Powerscreen-Handy Screen		S.N. HS96040
TB-1		16' Trench Box w/ spreaders		
TB-2		20' Trench Box w/ spreaders		
TM-1	2000	Tapping Machine B101		
TM-3	2006	Aquatapper Dewalt / Blue Box		

Small Tools

ST-1	USED	Riobi Side Grinder - 4"	SN: AB092697873
ST-11		Milwaukee - 1/2" Electric Drill - 02334-1	2250183
ST-12		Dewalt - 1/2" Electric Impact - DW292	699405
ST-13	USED	Bosch - Bulldog Hammer Drill - 11224VSR	888009141
ST-14	USED	Dewalt Sawsall - DW304P	5748520080349
ST-15		TSURUMI - 2" Sump Pump - LSR245	T6161942
ST-16		Milwaukee - 1/2" Hammer Drill	897C701221768
ST-17		Master Heat Gun - HG301A	N/A
ST-18		Dewalt 4.5" Grinder - D28402	071324
ST-19		Dewalt 1/2" Impact - DW292	773777
ST-20		Makata - 7" Grinder - GA7021	57179A
ST-21		Bosch - Bulldog Hammer Drill - 112S5VSR	59100791
ST-22		JUNK - 16" Electric Chain Saw	N/A
ST-23	USED	Porter Cable - Ban Saw - 7724	112521038
ST-24	USED	Black and Decker - Sawsal - 3105	26984
ST-25		Rigid - 7" Circular Saw - R3200	BB0751
ST-26		Sump Pump - Junk	N/A
ST-27		2" Sump Pump - 52500	53909
ST-28	USED	Tsurumi - 2" Sump Pump	N/A
ST-29		1/2" Newmattic Impact - Taylor Made - T7734	43282
ST-30		Dewalt 1/2" Electirc Impact - DW290	N/A
ST-31		Milwaukee - 4.5" Grinder	856H608311755
ST-33	USED	Milwaukee - SawSall	962E602293194
ST-34		Blue Drill Master - Cordless Hammer Drill (Harbor Frieght)	94281
ST-35	USED	Dewalt Sawsall - DW304P	416368
ST-36		Dewalt Cordless 1/2" Impact - DW059	988164
ST-37		Riobi Circullar Saw - C5B121	BB062355727
ST-38	USED	Porter Cable - Ban Saw - 7724	156735A3033
ST-39	USED	Bosch Hammer Drill - 11224VSR	784001371
ST-40	USED	Hitachi - Hammer Drill Large - DH30PC	N/A
ST-41		Kobalt - 1/2" Electric Impact	N/A
ST-42		Porter Cable Router - 690LR	99588720064049
ST-43		Commercial Electric Spot Lights - PC500	N/A
ST-44		Lamotte Water Kit - 2020E	ME10018
ST-45	USED	Chierne - Pressure Test Kit	N/A
ST-46		Star - Diesel Injector Tester	N/A
ST-47	2007	Fusion Machine 2-boxes RTC 315	Serial N. 071100326 Serial 21537
ST-48		Bosch - 1" Hammer Drill - 0611240	787000986
ST-49		Milwaukee - SawSall - 650/0-2800	A173515402621
ST-5		DeWalt - 1/2" Electric Impact - DW290	135321
ST-50		Milwaukee - 1/2" Hammer Drill	897E706212853
ST-54		Chicago Power Tools - 7" Grinder - 46237	N/A
ST-55		Socket Wrench Set - 21 pcs - 3.25 drive (7/8 - 2")	N/A
ST-6		Dewalt - 4" Grinder - DW818	517022

ST-60		Commercial Electric Spot Lights - PC500	N/A
ST-61		Chicago Mixing Drill (Harbor Freight)	N/A
ST-62	USED	Subsurface Leak Detector	121581
ST-63	USED	Hitachi 7" Grinder - G1855	110403
ST-64		Rigid 3/8 Drill - CS0916	4084S
ST-65		Milwaukee 4.5" Side Grinder #D02AD	11400798
ST-66	USED	Metal Detector - FPID 2100	10174697
ST-67		RIGID 1/2" Drill (R7122)	CS14292ND36576
ST-68	USED	Pipe Sewer Inspection Camera	
ST-69	USED	Dewalt - Angle Grinder (D28402)	559704
ST-70	USED	Dewalt - Grinder (D28402)	210245
ST-8	USED	Hitachi - 7" Grinder - G18SR	M571726
ST-9		Hitachi - 4.5" Ginder - G12SE2	M971325
ST-71	NEW	PitBull 26 (Fusion Machine)	
ST-72	NEW	Vibration Monitor	
		Chicago Rotary Hammer	371821246
		Chicago 9" Angle Grinder	371591448
		Chicago Reciprocating Saw	370281324

AIR PLUGS - Additional Plugs to be added

AP-1		15" - 16" w/ 3" Bypass	
AP-2		14" - 20" No Bypass	
AP-3		20" - 36" w/ 8" Bypass	
AP-4		4" - 8" (FFC Cage)	
AP-5		4" - 8" (FFC Cage)	
AP-6		40-60" Flow thru Plug	07G16B
AP-7		24" - 48" W/ 6" Bypass	
AP-8		10"	
AP-9		8"	
AP-10		8" w/ 3" Bypass	
AP-11		6 - 8 w/ No Flow Thru	
AP-12		4" - 8" w/ 2" Flow Thru	
AP-13		6"	
AP-14		3"	
AP-15		15 x 30 w/ 6" Bypass	
AP-16		48" - 70" Big Flat Plug	
AP-17		12 x 24 w/ 8" Flow Thru	
AP-18		8" w/ 3" Flow Thru (35 PSI)	
AP-19		8" w/ 3" Flow Thru (325 PSI)	
AP-20		10" Solid Plug (25 PSI)	



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON, FLORIDA 33414
561-683-0034 PHONE | 561-683-0335 FAX

Attachment “G”

E-Verify Memorandum of Understanding



Company ID Number: 815089

**THE E-VERIFY
MEMORANDUM OF UNDERSTANDING
FOR EMPLOYERS**

**ARTICLE I
PURPOSE AND AUTHORITY**

The parties to this agreement are the Department of Homeland Security (DHS) and the Foster Marine Contractors, Inc. (Employer). The purpose of this agreement is to set forth terms and conditions which the Employer will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee's eligibility to work in the United States after completion of Form I-9, Employment Eligibility Verification (Form I-9). This Memorandum of Understanding (MOU) explains certain features of the E-Verify program and describes specific responsibilities of the Employer, the Social Security Administration (SSA), and DHS.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C. § 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, "Employment Eligibility Verification" and Executive Order 12989, as amended, provide authority for Federal contractors and subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain employees working on Federal contracts.

**ARTICLE II
RESPONSIBILITIES**

A. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is clearly visible to prospective employees and all employees who are to be verified through the system:
 - a. Notice of E-Verify Participation
 - b. Notice of Right to Work
2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone numbers of the Employer representatives to be contacted about E-Verify. The Employer also agrees to keep such information current by providing updated information to SSA and DHS whenever the representatives' contact information changes.
3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access. Employers must promptly terminate an employee's E-Verify access if the employer is separated from the company or no longer needs access to E-Verify.



Company ID Number: 815089

4. The Employer agrees to become familiar with and comply with the most recent version of the E-Verify User Manual.
 5. The Employer agrees that any Employer Representative who will create E-Verify cases will complete the E-Verify Tutorial before that individual creates any cases.
 - a. The Employer agrees that all Employer representatives will take the refresher tutorials when prompted by E-Verify in order to continue using E-Verify. Failure to complete a refresher tutorial will prevent the Employer Representative from continued use of E-Verify.
 6. The Employer agrees to comply with current Form I-9 procedures, with two exceptions:
 - a. If an employee presents a "List B" identity document, the Employer agrees to only accept "List B" documents that contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can be presented during the Form I-9 process to establish identity.) If an employee objects to the photo requirement for religious reasons, the Employer should contact E-Verify at 888-464-4218.
 - b. If an employee presents a DHS Form I-551 (Permanent Resident Card), Form I-766 (Employment Authorization Document), or U.S. Passport or Passport Card to complete Form I-9, the Employer agrees to make a photocopy of the document and to retain the photocopy with the employee's Form I-9. The Employer will use the photocopy to verify the photo and to assist DHS with its review of photo mismatches that employees contest. DHS may in the future designate other documents that activate the photo screening tool.
- Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right to present any List A, or List B and List C, document(s) to complete the Form I-9.
7. The Employer agrees to record the case verification number on the employee's Form I-9 or to print the screen containing the case verification number and attach it to the employee's Form I-9.
 8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to complete, retain, and make available for inspection Forms I-9 that relate to its employees, or from other requirements of applicable regulations or laws, including the obligation to comply with the antidiscrimination requirements of section 274B of the INA with respect to Form I-9 procedures.
 - a. The following modified requirements are the only exceptions to an Employer's obligation to not employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B identity documents must have photos, as described in paragraph 6 above; (2) When an Employer confirms the identity and employment eligibility of newly hired employee using E-Verify procedures, the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the Employer receives a final nonconfirmation for an employee, but continues to employ that person, the Employer must notify DHS and the Employer is subject to a civil money penalty between \$550 and \$1,100 for each failure to notify DHS of continued employment following a final nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly



Company ID Number: 815089

employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant is civilly or criminally liable under any law for any action taken in good faith based on information provided through the E-Verify.

b. DHS reserves the right to conduct Form I-9 compliance inspections, as well as any other enforcement or compliance activity authorized by law, including site visits, to ensure proper use of E-Verify.

9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been hired, meaning that a firm offer of employment was extended and accepted and Form I-9 was completed. The Employer agrees to create an E-Verify case for new employees within three Employer business days after each employee has been hired (after both Sections 1 and 2 of Form I-9 have been completed), and to complete as many steps of the E-Verify process as are necessary according to the E-Verify User Manual. If E-Verify is temporarily unavailable, the three-day time period will be extended until it is again operational in order to accommodate the Employer's attempting, in good faith, to make inquiries during the period of unavailability.

10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in support of any unlawful employment practice, or for any other use that this MOU or the E-Verify User Manual does not authorize.

11. The Employer must use E-Verify for all new employees. The Employer will not verify selectively and will not verify employees hired before the effective date of this MOU. Employers who are Federal contractors may qualify for exceptions to this requirement as described in Article II.B of this MOU.

12. The Employer agrees to follow appropriate procedures (see Article III below) regarding tentative nonconfirmations. The Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify case. The Employer agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer agrees to provide written referral instructions to employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending. Further, when employees contest a tentative nonconfirmation based upon a photo mismatch, the Employer must take additional steps (see Article III.B. below) to contact DHS with information necessary to resolve the challenge.

13. The Employer agrees not to take any adverse action against an employee based upon the employee's perceived employment eligibility status while SSA or DHS is processing the verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(i)) that the employee is not work authorized. The Employer understands that an initial inability of the SSA or DHS automated verification system to verify work authorization, a tentative nonconfirmation, a case in continuance (indicating the need for additional time for the government to resolve a case), or the finding of a photo mismatch, does not establish, and should not be interpreted as, evidence that the employee is not work authorized. In any of such cases, the employee must be provided a full and fair opportunity to contest the finding, and if he or she does so, the employee may not be terminated or suffer any adverse employment consequences based upon the employee's perceived employment eligibility status

Page 3 of 17 E-Verify MOU for Employers | Revision Date 06/01/13



Company ID Number: 815089

(including denying, reducing, or extending work hours, delaying or preventing training, requiring an employee to work in poorer conditions, withholding pay, refusing to assign the employee to a Federal contract or other assignment, or otherwise assuming that he or she is unauthorized to work) until and unless secondary verification by SSA or DHS has been completed and a final nonconfirmation has been issued. If the employee does not choose to contest a tentative nonconfirmation or a photo mismatch or if a secondary verification is completed and a final nonconfirmation is issued, then the Employer can find the employee is not work authorized and terminate the employee's employment. Employers or employees with questions about a final nonconfirmation may call E-Verify at 1-888-464-4218 (customer service) or 1-888-897-7781 (worker hotline).

14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of the INA as applicable by not discriminating unlawfully against any individual in hiring, firing, employment eligibility verification, or recruitment or referral practices because of his or her national origin or citizenship status, or by committing discriminatory documentary practices. The Employer understands that such illegal practices can include selective verification or use of E-Verify except as provided in part D below, or discharging or refusing to hire employees because they appear or sound "foreign" or have received tentative nonconfirmations. The Employer further understands that any violation of the immigration-related unfair employment practices provisions in section 274B of the INA could subject the Employer to civil penalties, back pay awards, and other sanctions, and violations of Title VII could subject the Employer to back pay awards, compensatory and punitive damages. Violations of either section 274B of the INA or Title VII may also lead to the termination of its participation in E-Verify. If the Employer has any questions relating to the anti-discrimination provision, it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

15. The Employer agrees that it will use the information it receives from E-Verify only to confirm the employment eligibility of employees as authorized by this MOU. The Employer agrees that it will safeguard this information, and means of access to it (such as PINS and passwords), to ensure that it is not used for any other purpose and as necessary to protect its confidentiality, including ensuring that it is not disseminated to any person other than employees of the Employer who are authorized to perform the Employer's responsibilities under this MOU, except for such dissemination as may be authorized in advance by SSA or DHS for legitimate purposes.

16. The Employer agrees to notify DHS immediately in the event of a breach of personal information. Breaches are defined as loss of control or unauthorized access to E-Verify personal data. All suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at E-Verify@dhs.gov. Please use "Privacy Incident – Password" in the subject line of your email when sending a breach report to E-Verify.

17. The Employer acknowledges that the information it receives from SSA is governed by the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)). Any person who obtains this information under false pretenses or uses it for any purpose other than as provided for in this MOU may be subject to criminal penalties.

18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and evaluation of E-Verify, which includes permitting DHS, SSA, their contractors and other agents, upon

Page 4 of 17 E-Verify MOU for Employers | Revision Date 06/01/13



Company ID Number: 815089

reasonable notice, to review Forms I-9 and other employment records and to interview it and its employees regarding the Employer's use of E-Verify, and to respond in a prompt and accurate manner to DHS requests for information relating to their participation in E-Verify.

19. The Employer shall not make any false or unauthorized claims or references about its participation in E-Verify on its website, in advertising materials, or other media. The Employer shall not describe its services as federally-approved, federally-certified, or federally-recognized, or use language with a similar intent on its website or other materials provided to the public. Entering into this MOU does not mean that E-Verify endorses or authorizes your E-Verify services and any claim to that effect is false.

20. The Employer shall not state in its website or other public documents that any language used therein has been provided or approved by DHS, USCIS or the Verification Division, without first obtaining the prior written consent of DHS.

21. The Employer agrees that E-Verify trademarks and logos may be used only under license by DHS/USCIS (see [M-795 \(Web\)](#)) and, other than pursuant to the specific terms of such license, may not be used in any manner that might imply that the Employer's services, products, websites, or publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.

22. The Employer understands that if it uses E-Verify procedures for any purpose other than as authorized by this MOU, the Employer may be subject to appropriate legal action and termination of its participation in E-Verify according to this MOU.

B. RESPONSIBILITIES OF FEDERAL CONTRACTORS

1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment verification terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most current version of the E-Verify User Manual for Federal Contractors as well as the E-Verify Supplemental Guide for Federal Contractors.

2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands that if it is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the FAR it must verify the employment eligibility of any "employee assigned to the contract" (as defined in FAR 22.1801). Once an employee has been verified through E-Verify by the Employer, the Employer may not create a second case for the employee through E-Verify.

a. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract award must enroll as a Federal contractor in the E-Verify program within 30 calendar days of contract award and, within 90 days of enrollment, begin to verify employment eligibility of new hires using E-Verify. The Employer must verify those employees who are working in the United States, whether or not they are assigned to the contract. Once the Employer begins verifying new hires, such verification of new hires must be initiated within three business days after the hire date. Once enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an employee's assignment to the contract, whichever date is later.



Company ID Number: 815089

b. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a contract award must use E-Verify to begin verification of employment eligibility for new hires of the Employer who are working in the United States, whether or not assigned to the contract, within three business days after the date of hire. If the Employer is enrolled in E-Verify as a Federal contractor for 90 calendar days or less at the time of contract award, the Employer must, within 90 days of enrollment, begin to use E-Verify to initiate verification of new hires of the contractor who are working in the United States, whether or not assigned to the contract. Such verification of new hires must be initiated within three business days after the date of hire. An Employer enrolled as a Federal contractor in E-Verify must begin verification of each employee assigned to the contract within 90 calendar days after date of contract award or within 30 days after assignment to the contract, whichever is later.

c. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)), state or local governments, governments of Federally recognized Indian tribes, or sureties performing under a takeover agreement entered into with a Federal agency under a performance bond may choose to only verify new and existing employees assigned to the Federal contract. Such Federal contractors may, however, elect to verify all new hires, and/or all existing employees hired after November 6, 1986. Employers in this category must begin verification of employees assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an employee's assignment to the contract, whichever date is later.

d. Upon enrollment, Employers who are Federal contractors may elect to verify employment eligibility of all existing employees working in the United States who were hired after November 6, 1986, instead of verifying only those employees assigned to a covered Federal contract. After enrollment, Employers must elect to verify existing staff following DHS procedures and begin E-Verify verification of all existing employees within 180 days after the election.

e. The Employer may use a previously completed Form I-9 as the basis for creating an E-Verify case for an employee assigned to a contract as long as:

- i. That Form I-9 is complete (including the SSN) and complies with Article II.A.6,
- ii. The employee's work authorization has not expired, and
- iii. The Employer has reviewed the Form I-9 information either in person or in communications with the employee to ensure that the employee's Section 1, Form I-9 attestation has not changed (including, but not limited to, a lawful permanent resident alien having become a naturalized U.S. citizen).

f. The Employer shall complete a new Form I-9 consistent with Article II.A.6 or update the previous Form I-9 to provide the necessary information if:

- i. The Employer cannot determine that Form I-9 complies with Article II.A.6,
- ii. The employee's basis for work authorization as attested in Section 1 has expired or changed, or
- iii. The Form I-9 contains no SSN or is otherwise incomplete.

Note: If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise complies with



Company ID Number: 815089

Article II.C.5, but reflects documentation (such as a U.S. passport or Form I-551) that expired after completing Form I-9, the Employer shall not require the production of additional documentation, or use the photo screening tool described in Article II.A.5, subject to any additional or superseding instructions that may be provided on this subject in the E-Verify User Manual.

g. The Employer agrees not to require a second verification using E-Verify of any assigned employee who has previously been verified as a newly hired employee under this MOU or to authorize verification of any existing employee by any Employer that is not a Federal contractor based on this Article.

3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a performance requirement under the terms of the Federal contract or subcontract, and the Employer consents to the release of information relating to compliance with its verification responsibilities under this MOU to contracting officers or other officials authorized to review the Employer's compliance with Federal contracting requirements.

C. RESPONSIBILITIES OF SSA

1. SSA agrees to allow DHS to compare data provided by the Employer against SSA's database. SSA sends DHS confirmation that the data sent either matches or does not match the information in SSA's database.

2. SSA agrees to safeguard the information the Employer provides through E-Verify procedures. SSA also agrees to limit access to such information, as is appropriate by law, to individuals responsible for the verification of Social Security numbers or responsible for evaluation of E-Verify or such other persons or entities who may be authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).

3. SSA agrees to provide case results from its database within three Federal Government work days of the initial inquiry. E-Verify provides the information to the Employer.

4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative nonconfirmation visits an SSA field office and provides the required evidence. If the employee visits an SSA field office within the eight Federal Government work days from the date of referral to SSA, SSA agrees to update SSA records, if appropriate, within the eight-day period unless SSA determines that more than eight days may be necessary. In such cases, SSA will provide additional instructions to the employee. If the employee does not visit SSA in the time allowed, E-Verify may provide a final nonconfirmation to the employer.

Note: If an Employer experiences technical problems, or has a policy question, the employer should contact E-Verify at 1-888-464-4218.

D. RESPONSIBILITIES OF DHS

1. DHS agrees to provide the Employer with selected data from DHS databases to enable the Employer to conduct, to the extent authorized by this MOU:

a. Automated verification checks on alien employees by electronic means, and



Company ID Number: 815089

b. Photo verification checks (when available) on employees.

2. DHS agrees to assist the Employer with operational problems associated with the Employer's participation in E-Verify. DHS agrees to provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer with access to E-Verify training materials as well as an E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for both SSA and DHS, including restrictions on the use of E-Verify.

4. DHS agrees to train Employers on all important changes made to E-Verify through the use of mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to E-Verify, DHS reserves the right to require employers to take mandatory refresher tutorials.

5. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation in E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil Rights Division, U.S. Department of Justice.

6. DHS agrees to issue each of the Employer's E-Verify users a unique user identification number and password that permits them to log in to E-Verify.

7. DHS agrees to safeguard the information the Employer provides, and to limit access to such information to individuals responsible for the verification process, for evaluation of E-Verify, or to such other persons or entities as may be authorized by applicable law. Information will be used only to verify the accuracy of Social Security numbers and employment eligibility, to enforce the INA and Federal criminal laws, and to administer Federal contracting requirements.

8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA verification procedures) confirmation or tentative nonconfirmation of employees' employment eligibility within three Federal Government work days of the initial inquiry.

9. DHS agrees to provide a means of secondary verification (including updating DHS records) for employees who contest DHS tentative nonconfirmations and photo mismatch tentative nonconfirmations. This provides final confirmation or nonconfirmation of the employees' employment eligibility within 10 Federal Government work days of the date of referral to DHS, unless DHS determines that more than 10 days may be necessary. In such cases, DHS will provide additional verification instructions.

ARTICLE III

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the notice as directed by E-Verify. The Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify



Company ID Number: 815089

case. The Employer also agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer agrees to provide written referral instructions to employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the employee may determine whether he or she will contest the tentative nonconfirmation.

3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as directed by E-Verify. The Employer must record the case verification number, review the employee information submitted to E-Verify to identify any errors, and find out whether the employee contests the tentative nonconfirmation. The Employer will transmit the Social Security number, or any other corrected employee information that SSA requests, to SSA for verification again if this review indicates a need to do so.

4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work days. SSA will electronically transmit the result of the referral to the Employer within 10 Federal Government work days of the referral unless it determines that more than 10 days is necessary.

5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.

6. The Employer agrees not to ask the employee to obtain a printout from the Social Security Administration number database (the Numident) or other written verification of the SSN from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify case. The Employer also agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the employee may determine whether he or she will contest the tentative nonconfirmation.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a tentative nonconfirmation.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the



Company ID Number: 815089

employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight Federal Government work days.

5. If the Employer finds a photo mismatch, the Employer must provide the photo mismatch tentative nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative nonconfirmations, generally.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo mismatch, the Employer will send a copy of the employee's Form I-551, Form I-766, U.S. Passport, or passport card to DHS for review by:

- a. Scanning and uploading the document, or
- b. Sending a photocopy of the document by express mail (furnished and paid for by the employer).

7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the Employer must forward the employee's documentation to DHS as described in the preceding paragraph. The Employer agrees to resolve the case as specified by the DHS representative who will determine the photo match or mismatch.

8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal Government work days of the referral unless it determines that more than 10 days is necessary.

9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.

ARTICLE IV SERVICE PROVISIONS

A. NO SERVICE FEES

1. SSA and DHS will not charge the Employer for verification services performed under this MOU. The Employer is responsible for providing equipment needed to make inquiries. To access E-Verify, an Employer will need a personal computer with Internet access.

ARTICLE V MODIFICATION AND TERMINATION

A. MODIFICATION

1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the SSA and DHS operates the E-Verify program unless modified in writing by the mutual consent of all parties.

2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify checking against additional data sources and instituting new verification policies or procedures, will be covered under this MOU and will not cause the need for a supplemental MOU that outlines these changes.



Company ID Number: 815089

B. TERMINATION

1. The Employer may terminate this MOU and its participation in E-Verify at any time upon 30 days prior written notice to the other parties.
2. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU, and thereby the Employer's participation in E-Verify, with or without notice at any time if deemed necessary because of the requirements of law or policy, or upon a determination by SSA or DHS that there has been a breach of system integrity or security by the Employer, or a failure on the part of the Employer to comply with established E-Verify procedures and/or legal requirements. The Employer understands that if it is a Federal contractor, termination of this MOU by any party for any reason may negatively affect the performance of its contractual responsibilities. Similarly, the Employer understands that if it is in a state where E-Verify is mandatory, termination of this by any party MOU may negatively affect the Employer's business.
3. An Employer that is a Federal contractor may terminate this MOU when the Federal contract that requires its participation in E-Verify is terminated or completed. In such cases, the Federal contractor must provide written notice to DHS. If an Employer that is a Federal contractor fails to provide such notice, then that Employer will remain an E-Verify participant, will remain bound by the terms of this MOU that apply to non-Federal contractor participants, and will be required to use the E-Verify procedures to verify the employment eligibility of all newly hired employees.
4. The Employer agrees that E-Verify is not liable for any losses, financial or otherwise, if the Employer is terminated from E-Verify.

ARTICLE VI PARTIES

- A. Some or all SSA and DHS responsibilities under this MOU may be performed by contractor(s), and SSA and DHS may adjust verification responsibilities between each other as necessary. By separate agreement with DHS, SSA has agreed to perform its responsibilities as described in this MOU.
- B. Nothing in this MOU is intended, or should be construed, to create any right or benefit, substantive or procedural, enforceable at law by any third party against the United States, its agencies, officers, or employees, or against the Employer, its agents, officers, or employees.
- C. The Employer may not assign, directly or indirectly, whether by operation of law, change of control or merger, all or any part of its rights or obligations under this MOU without the prior written consent of DHS, which consent shall not be unreasonably withheld or delayed. Any attempt to sublicense, assign, or transfer any of the rights, duties, or obligations herein is void.
- D. Each party shall be solely responsible for defending any claim or action against it arising out of or related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom, including (but not limited to) any dispute between the Employer and any other person or entity regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by the Employer.
- E. The Employer understands that its participation in E-Verify is not confidential information and may be disclosed as authorized or required by law and DHS or SSA policy, including but not limited to,



Company ID Number: 815089

Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance with Federal contractual requirements, and responses to inquiries under the Freedom of Information Act (FOIA).

F. The individuals whose signatures appear below represent that they are authorized to enter into this MOU on behalf of the Employer and DHS respectively. The Employer understands that any inaccurate statement, representation, data or other information provided to DHS may subject the Employer, its subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to 18 U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or suspension.

G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

To be accepted as an E-Verify participant, you should only sign the Employer's Section of the signature page. If you have any questions, contact E-Verify at 1-888-464-4218.



Company ID Number: 815089

Approved by:

Employer Foster Marine Contractors, Inc.	
Name (Please Type or Print) Robert H Wight	Title
Signature Electronically Signed	Date 09/18/2014
Department of Homeland Security – Verification Division	
Name (Please Type or Print) USCIS Verification Division	Title
Signature Electronically Signed	Date 09/18/2014



Company ID Number: 815089

Information Required for the E-Verify Program	
Information relating to your Company:	
Company Name	Foster Marine Contractors, Inc.
Company Facility Address	3180 Fairlane Farms Road Suite 1 Wellington, FL 33414
Company Alternate Address	3180 Fairlane Farms Road Suite 1 Wellington, FL 33414
County or Parish	PALM BEACH
Employer Identification Number	591054370
North American Industry Classification Systems Code	237
Parent Company	
Number of Employees	20 to 99
Number of Sites Verified for	1



Company ID Number: 815089

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State:

FLORIDA 1 site(s)



Company ID Number: 815089

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name Jodi M Feliu
Phone Number (561) 683 - 0034 ext. 301
Fax Number (561) 683 - 0335
Email Address jodi@foster-marine.net



Company ID Number: 815089

Page intentionally left blank



FOSTER MARINE CONTRACTORS, INC.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON, FLORIDA 33414
561-683-0034 PHONE | 561-683-0335 FAX

Attachment “H”

Work in Progress



Foster Marine Contractors, Inc.

3180 Fairlane Farms Rd. Wellington, FL 33414

Phone (561) 683-0034 Fax (561) 683-0335

WORK IN PROGRESS as of 11/30/25

		ORIGINAL BID	ACTUAL	
PROJ #	CONTRACT DESCRIPTION	ORIGINAL CONTRACT VALUE INCLUDING APPROVED CHANGES	% COMPLETE	ESTIMATED COMPLETION DATE
24-111	Palm Beach County - Lift Statiion 5015	\$5,768,500	77%	May 2026
24-112	Village of Palm Springs - 2nd Avenue North	\$3,999,444	89%	February 2026
25-100	T&R Development - Blue Cypress	\$823,710	0%	TBD
S25-300	B & B Underground - Lift Station 409, 504, 809 Rehab	\$109,494	65%	Dec 2025
	TOTALS	\$10,701,148		