

PROJECT No. ITB 202104

Bid NAME: Wastewater Lift Station 10, 48, 76 and 79
Rehabilitation

HG Job No. 20-0349-00

BID DUE - Wednesday, December 09 2020 @ 11:00 AM

SUBMITTED TO:

Village of Wellington
Attn: Clerk's Office
12300 Forest Hill Boulevard
Wellington, FL. 33414



SUBMITTED BY:

Hinterland Group, Inc.



2051 W. Blue Heron Blvd.

Riviera Beach, FL. 33404

(561) 640-3503

Email: info@hinterlandgroup.com

BID COVER PAGE

SUBMIT BIDS TO: Wellington Attn: Clerk's Office 12300 Forest Hill Blvd Wellington, FL 33414		REFER ALL INQUIRIES TO PRIMARY CONTACT: Purchasing Division 12300 Forest Hill Blvd Wellington, FL 33414 Ph: 561-791-4107	Wellington <h1>INVITATION TO BID</h1>
BID TITLE: Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.		BID NO: 202104	

NAME OF FIRM, ENTITY, or ORGANIZATION: Hinterland Group Inc.				
NAME OF CONTACT PERSON Chase Rogers		VENDOR MAILING ADDRESS: 2051 W. Blue Heron Blvd.		CITY: Riviera Beach
				ZIP: 33404
TITLE Project Director		VENDOR HEADQUARTERS ADDRESS (IF DIFFERENT): S/A		STATE: FL
PHONE NUMBER: (561) 640-3503		FEDERAL EMPLOYER IDENTIFICATION NUMBER (EIN): 20-5156844		
EMAIL ADDRESS: info@hinterlandgroup.com		STATE OF FLORIDA BUSINESS LICENSE NUMBER (IF APPLICABLE) CGC1520354 / CUC1224634 / EC13003615		
FAX NUMBER: (561) 640-3504				
ORGANIZATIONAL STRUCTURE (Please Check One): Corporation <input checked="" type="checkbox"/> Partnership <input type="checkbox"/> PROPRIETORSHIP <input type="checkbox"/> Joint Venture <input type="checkbox"/> Other <input type="checkbox"/>				
If Corporation, please provide the following:				
(A) Date of Incorporation: <u>06 / 26 / 2006</u> <small>Month / Day / Year</small>		(B) State or Country of Incorporation: <u>Florida</u>		

BID PROPOSAL CHECKLIST

Please submit your proposal in this order

- YES ☒ NO ☐ 1. Bid submittal – one (1) original and one (1) PDF (CD) Copy
- YES ☒ NO ☐ 2. Bid Form signed by authorized representative
- YES ☒ NO ☐ 3. Acknowledgment of addendums
- YES ☒ NO ☐ 4. Bid Bond/Security or Cashier's Check
- YES ☒ NO ☐ 5. Schedule of Value
- YES ☒ NO ☐ 6. Schedule of Subcontractor/Supplies
- YES ☒ NO ☐ 7. Schedule of Equipment and Materials
- YES ☒ NO ☐ 8. Sworn Statement under Section 287.133(3) (a)
- YES ☒ NO ☐ 9. Drug Free Workplace
- YES ☒ NO ☐ 10. Trench Safety Affidavit
- YES ☒ NO ☐ 11. Questionnaire
- YES ☒ NO ☐ 12. Insurance Certificates
- YES ☒ NO ☐ 13. Copy of Appropriate Licenses
- YES ☒ NO ☐ 14. Proof of Workers Compensation Insurance/Workers Compensation Exemption
- YES ☒ NO ☐ 15. Local Preference Affidavit
- YES ☒ NO ☐ 16. Conflict of Interest Statement
- YES ☒ NO ☐ 17. Non-Collusion Affidavit
- YES ☒ NO ☐ 18. References and Prior Experience Form
- YES ☒ NO ☐ 19. Certification Pursuant To Florida Statute § 215.4725

BID BOND/SECURITY

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

KNOW ALL MEN BY THESE PRESENTS, that we Hinterland Group Inc.

as Principal, hereinafter called the Principal, and Hartford Accident and Indemnity Company

a corporation duly organized under the laws of the State of Connecticut as Surety, hereinafter called the Surety, are held and firmly bound unto Wellington, Purchasing Dept., 12300 Forest Hill Boulevard, Wellington, FL 33414

as Oblige, hereinafter called the Oblige, in the sum of Ten Percent (10%) of amount bid for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.


WHEREAS, the said Principal has submitted a bid for **ITB 202104 - Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.**

NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a Contract with the Oblige in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Oblige the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Oblige may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed November 24, 2020

Witnesses:


Ariel Rosario, Licensed 4-40 Agent/Witness


Ariel Rosario, Licensed 4-40 Agent/Witness

Hinterland Group Inc.

Seal


By:


Chase Rogers, Project Director

Hartford Accident and Indemnity Company

Seal

By:


Jennie N. Lanman, Attorney-In-Fact

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-12

One Hartford Plaza

Hartford, Connecticut 06155

bond.claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: HALCYON UNDERWRITERS
Agency Code: 21-224119

- ☒ Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
☒ Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
☒ Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
☐ Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
☐ Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
☐ Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
☐ Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
☐ Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of \$15,000,000:**

Jennie N. Lanman
of
Maitland, FL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by X, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

ss. Hartford

On this 11th day of January 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
Notary Public

My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of November 24, 2020.

Signed and sealed at the City of Hartford.



Kevin Heckm

Kevin Heckm

BID FORM

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

PROJECT: Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation Date: 12/09/2020

BIDDER: Hinterland Group Inc.

THIS BID IS SUBMITTED TO:

Wellington
Clerk's Office
12300 Forest Hill Boulevard
Wellington, FL 33414

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.
2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 180 days after the posting of the recommended award. BIDDER will sign and submit the Agreement with the Bonds and other documents required by the Bidding Requirements within 15 days after the date of OWNER'S Notice of Award.
3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of all which is hereby acknowledged):

Date 11/16/2020
Date 11/30/2020
Date 12/03/2020
Date: 12/04/2020

Addenda Number One
Addenda Number Two
Addenda Number Three
Addenda Number: Four

(b) BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, Site, locality, and all local conditions, Laws, and Regulations that in any manner may affect cost, progress, performance, or furnishing of the Work.

(c) BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings of physical conditions which, if any, are attached to the Contract Documents, and accepts the determination as set forth in the Bidding Documents of the extent of the technical data contained in such reports and drawings upon which BIDDER is entitled to rely.

(d) BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies (in addition to or to supplement those referred to in (c) above) which pertain to the subsurface or physical conditions at the site or otherwise may affect the cost, progress, performance or furnishing of the Work as BIDDER considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, and no additional examinations, investigations, explorations, tests, reports or similar information or data are or will be required by BIDDER for such purposes.

(e) BIDDER has reviewed and checked all information and data shown or indicated on the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and assumes responsibility for the accurate location of said Underground Facilities. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said Underground Facilities are or will be required by BIDDER in order to perform and furnish the Work at the Contract price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents.

(f) BIDDER has correlated the results of all such observations, examinations, investigations, explorations, tests, reports, and studies with the terms and conditions of the Contract Documents.

(g) BIDDER has given OWNER written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to BIDDER.

(h) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER.

4. BIDDER agrees to perform all the Work described in Contract Documents, subject to adjustments as provided therein, for the Prices BIDDER provides on the Schedule of Values.
5. BIDDER declares it understands that the unit quantities shown on the Bid Form Unit Price Schedule are approximate only and not guaranteed and are subject to either increase or decrease; and that should the quantities of any of the items of Work be increased, the BIDDER agrees to do the additional Work at the unit prices set out herein, and should the quantities be decreased, BIDDER also understands that final payment shall be made on actual quantities completed at the unit prices, and shall make no claims for anticipated profits for any decrease in the quantities.
6. The BIDDER further declares its understands the OWNER may elect to construct only a portion of the Work covered by these Documents and BIDDER agrees to perform that portion of the Work for which BIDDER is awarded a Contract at the unit prices quoted herein.
7. BIDDER agrees that the Work:

Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation shall be Substantially Complete within 270 days of Notice to Proceed and Finally Complete within 300 days of Notice to Proceed. Work hours 8:00am – 5:00pm Monday – Friday, excluding holidays. (Alternate Bid Substantial Completion within 360 days and Alternate Final Completion within 390 days)

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work on time.

8. The following documents are attached to and made a condition of this Bid:

- (a) Required Bid security in the form of Bid Bond.
- (b) Schedule of Values.
- (c) List other documents as pertinent.

9. Communications concerning this Bid shall be telephoned or addressed to:

Name: Hinterland Group Inc. / Chase Rogers, Project Director

Address: 2051 W. Blue Heron Blvd.
Riviera Beach, FL. 33404

Phone No.: (561) 640-3503 Fax: (561) 640-3504 Email: info@hinterlandgroup.com

10. BIDDER'S Florida Contractor's License No. CGC1520354 / CUC1224634 / EC13003615

11. BIDDER covenants that it is qualified to do business in the State of Florida and has attached evidence of BIDDER'S qualification to do business in the State of Florida, or if not attached, BIDDER covenants to obtain such evidence within five days of request by OWNER to provide evidence.

If BIDDER is

An Individual N/A

Name _____ (SEAL)

Signature: _____

Doing business as _____

Business Address: _____

Phone Number: _____ Fax Number _____

A Partnership N/A

Firm's Name _____ (SEAL)

General Partner Signature: _____

Business Address: _____

Phone Number: _____ Fax Number _____

A Corporation

Corporation's Name Hinterland Group Inc.

State of Incorporation Florida

Authorized Person: Chase Rogers

Title: Project Director

Signature: _____

Attest: Daniel Duke, III - President

Signature: _____

Business Address: 2051 W. Blue Heron Blvd.

Riviera Beach, FL. 33404

Phone Number: (561)-640-3503

Fax Number (561) 640-3504



BID BOND/SECURITY

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

KNOW ALL MEN BY THESE PRESENTS, that we Hinterland Group Inc.

as Principal, hereinafter called the Principal, and Hartford Accident and Indemnity Company

a corporation duly organized under the laws of the State of Connecticut as Surety, hereinafter called the Surety, are held and firmly bound unto Wellington, Purchasing Dept., 12300 Forest Hill Boulevard, Wellington, FL 33414


as Oblige, hereinafter called the Oblige, in the sum of Ten Percent (10%) of amount bid for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.


WHEREAS, the said Principal has submitted a bid for **ITB 202104 - Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.**


NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a Contract with the Oblige in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Oblige the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Oblige may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.


Signed and sealed November 24, 2020

Witnesses:


MARIA A. GUZMAN


Ariel Rosario, Licensed 4-40 Agent/Witness

Hinterland Group Inc.
Seal
By: 
Chase Rogers, Project Director
Hartford Accident and Indemnity Company
Seal

By: 
Jennie N. Lanman, Attorney-In-Fact

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
BOND, T-12
One Hartford Plaza
Hartford, Connecticut 06155
bond.claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: HALCYON UNDERWRITERS
Agency Code: 21-224119

- | | |
|-------------------------------------|--|
| <input checked="" type="checkbox"/> | Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut |
| <input checked="" type="checkbox"/> | Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana |
| <input checked="" type="checkbox"/> | Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut |
| <input type="checkbox"/> | Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut |
| <input type="checkbox"/> | Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana |
| <input type="checkbox"/> | Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois |
| <input type="checkbox"/> | Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana |
| <input type="checkbox"/> | Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida |

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of \$15,000,000:**

Jennie N. Lanman
of
Maitland, FL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by X, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

ss. Hartford

On this 11th day of January 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
Notary Public
My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of November 24, 2020.

Signed and sealed at the City of Hartford.



Kevin Heckm

Kevin Heckm

SCHEDULE OF VALUES (Revised 12/4/2020)

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

General Conditions					
Item	Description	Quantity	Units	Unit Price	Total
1	Mobilization	1	LS	\$ 15,000.00	\$ 15,000.00
2	Bonds and Insurance	1	LS	\$ 35,000.00	\$ 35,000.00
3	Pre-Construction Video	4	EA	\$ 3,500.00	\$ 14,000.00
4	Trench Safety and Shoring	4	EA	\$ 250.00	\$ 1,000.00
5	Temporary Construction Fencing	4	EA	\$ 1,000.00	\$ 4,000.00
6	Maintenance of Traffic (M.O.T.)	4	EA	\$ 1,000.00	\$ 4,000.00
7	By-Pass Pumping & Piping Assembly	3	EA	\$ 10,000.00	\$ 30,000.00
8	NPDES Permit/Erosion Protection Measures	4	EA	\$ 500.00	\$ 2,000.00
9	As-Built Record Drawings	4	LS	\$ 4,500.00	\$ 18,000.00
Total for General Conditions (Bid Item Nos. 1 through 9)					\$ 123,000.00
Pump Station No. 010					
Item	Description	Quantity	Units	Unit Price	Total
10-A	Civil and Site Improvements	1	LS	\$ 55,000.00	\$ 55,000.00
10-B	Mechanical Improvements	1	LS	\$ 120,000.00	\$ 120,000.00
10-C	Structural Improvements	1	LS	\$ 58,000.00	\$ 58,000.00
10-D	Electrical Improvements	1	LS	\$ 50,000.00	\$ 50,000.00
Total for Pump Station No. 010 (Bid Item No. 10)					\$ 283,000.00
Pump Station No. 048					
Item	Description	Quantity	Units	Unit Price	Total
11-A	Civil and Site Improvements	1	LS	\$ 80,000.00	\$ 80,000.00
11-B	Mechanical Improvements	1	LS	\$ 175,000.00	\$ 175,000.00
11-C	Structural Improvements	1	LS	\$ 80,000.00	\$ 80,000.00
11-D	Electrical Improvements	1	LS	\$ 50,000.00	\$ 50,000.00
Total for Pump Station No. 048 (Bid Item No. 11)					\$ 385,000.00
Pump Station No. 076					
Item	Description	Quantity	Units	Unit Price	Total
12-A	Civil and Site Improvements	1	LS	\$ 77,000.00	\$ 77,000.00
12-B	Mechanical Improvements	1	LS	\$ 155,000.00	\$ 155,000.00
12-C	Structural Improvements	1	LS	\$ 80,000.00	\$ 80,000.00
12-D	Electrical Improvements	1	LS	\$ 50,000.00	\$ 50,000.00
Total for Pump Station No. 076 Pay (Bid Item No. 12)					\$ 362,000.00

Pump Station No. 079					
Item	Description	Quantity	Units	Unit Price	Total
13-A	Civil and Site Improvements	1	LS	\$ 12,000.00	\$ 12,000.00
13-C	Structural Improvements	1	LS	\$ 15,000.00	\$ 15,000.00
13-D	Electrical Improvements	1	LS	\$ 40,000.00	\$ 40,000.00
Total for Pump Station No. 79 (Bid Item No. 13)					\$ 67,000.00

Allowances					
Item	Description	Quantity	Units	Unit Price	Total
14	Wetwell Repair Allowance	1	LS	\$40,000	\$40,000
15	Permit/FPL Fees	1	LS	\$15,000	\$15,000
Total for Allowances (Bid Item No. 14 and 15)					\$55,000
TOTAL LUMP SUM BID PRICE (BID ITEMS 1 THROUGH 15)					1,275,000.00

Alternate Bid Items					
Item	Description	Quantity	Units	Unit Price	Total
1	Lift Station No. 10 Furnish and Install Submersible Pumps (2 x 30HP)	1	LS	\$ 61,200.00	\$ 61,200.00
2	Lift Station No. 48 Furnish and Install Submersible Pumps (3 x 34HP)	1	LS	\$ 97,900.00	\$ 97,900.00
3	Lift Station No. 76 Furnish and Install Submersible Pumps (2 x 30HP)	1	LS	\$ 92,000.00	\$ 92,000.00
4	Lift Station No. 76 Odor Control VENTSORB VSPE 200-T Top Mount Fan	1	LS	\$ 12,000.00	\$ 12,000.00
5	Lift Station No. 79 Rehabilitate Existing Valve Vault, Replace Valves in Vault and Coat Vault Interior and Piping	1	LS	\$ 16,000.00	\$ 16,000.00
6	Lift Station No. 79 6" Permanent Pump Out Assembly	1	LS	\$ 6,500.00	\$ 6,500.00
7-A	Lift Station No. 79 Complete Rehabilitation (Including Base Bid, Reuse Existing Pumps) (Civil and Site Improvements)	1	LS	\$ 65,000.00	\$ 65,000.00
7-B	Lift Station No. 79 Complete Rehabilitation (Including Base Bid, Reuse Existing Pumps) (Mechanical Improvements)	1	LS	\$ 65,000.00	\$ 65,000.00

Item	Description	Quantity	Units	Unit Price	Total
7-C	Lift Station No. 79 Complete Rehabilitation (Including Base Bid, Reuse Existing Pumps) (Structural Improvements)	1	LS	\$ 65,000.00	\$ 65,000.00
7-D	Lift Station No. 79 Complete Rehabilitation (Including Base Bid, Reuse Existing Pumps) (Electrical Improvements)	1	LS	\$ 10,000.00	\$ 10,000.00
8	Lift Station No. 79 Furnish and Install Submersible Pumps (2 x 20HP)	1	LS	\$ 92,000.00	\$ 92,000.00

BIDDER/CONTRACTOR understands and agrees that this is a Lump Sum Contract and that successful contractor shall prepare and submit a detailed Schedule of Values to Wellington for approval prior to first payment application.

SCHEDULE OF SUBCONTRACTORS

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

<u>Discipline</u>	<u>Subcontractor</u>	<u>Address City, ST, Zip</u>	<u>License Number</u>
Electrical	In-House - Hinterland Group Inc.	j2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404 -	EC13003615
Structural/concrete sub consultants	In-House		

Address of Subcontractor may be considered in accordance with Wellington's Local Preference Policy

SCHEDULE OF EQUIPMENT AND MATERIALS

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Item	Manufacturer	Description
*** See attached HGI Equipment List		

SALES TAX RECOVERY PROGRAM SPECIAL CONDITIONS FOR OWNER FURNISHED MATERIALS AND EQUIPMENT

During the course of this Project, Wellington (hereinafter referred to as "Owner") may issue a Change Order or Change Orders to delete from the contract certain items that the Owner desires to purchase directly and furnish to Contractor for use in the Project. Contractor agrees that if Owner desires to issue such Change Order(s), Contractor will assist the Owner in identifying appropriate materials and equipment to be included in the Change Order(s), will execute such Change Order(s) and will participate in this tax savings program at no additional cost to the Owner. Furthermore, Contractor agrees to abide by and comply with the following Special Conditions.

1. **Sales and Use Taxes.** The Owner is exempt from paying sales and use taxes on materials and equipment purchased for, and incorporated into **Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation**, Bid No. **202104**, (hereinafter the "Project"). The Owner shall make direct purchases of all materials and equipment purchased for, or to be incorporated into the Project, as agreed to by the Contractor and agreed upon by the Owner in the form of a Change Order. All direct purchases of materials and equipment shall be made by the Owner with funds specifically allocated for the construction of the Project. Material suppliers shall be competitively bid by the Contractor and its subcontractors. The Contractor shall include the price for all construction materials in its bid. The Contractor shall provide the Owner a list of all intended suppliers, vendors, etc. for consideration as Owner Purchased Materials. This list shall be submitted at the same time as the preliminary schedule of values. The Contractor shall submit price quotes from the vendors, as well as a description of the materials to be supplied, estimated quantities and prices and as provided below. The Contractor shall notify the Owner no later than **10 calendar days** after request by Owner of the requested materials and equipment to be purchased by the Owner for the Project. The standard Owner Terms and Conditions applicable to this program are included as Attachment A to this section. Each equipment supplier of equipment to be provided under the Sales Tax Recovery Program shall be obligated to meet the requirements of the Owner of Wellington Terms and Conditions and the Project Technical Specifications.
 - 1.1 The Contractor shall: (a) compile Contractor's and any Subcontractors' itemized requirement for materials and equipment, including quantities, unit costs, manufacturers' or vendors' catalogue or order numbers, delivery instructions, and other specific terms and information that are required to order the specific materials and equipment, and terms and conditions to be imposed on suppliers regarding delivery and submittal time requirements, and quantities thereof required by Contractor or Subcontractors in accordance with the applicable requirements of the Construction Contract, from time to time, during the construction of the Project, as materials and equipment need to be ordered for the Project, and submit such compilation to the Owner; (b) prepare a requisition for such materials and equipment on the Owner's form of requisition; and (c) deliver any such requisition to the Owner no less than thirty (30) days prior to the date the manufacturer or vendor of the materials or equipment, as the case may be, requires orders for such materials or equipment to be placed to assure delivery of such materials or equipment to the Site in accordance with the Project Schedule (the "Order Date"). The requisition shall identify the Order Date. The Owner shall issue a Purchase Order directly to the vendor of the materials or equipment, prior to the Order Date (a Purchase Order). The Owner shall include with any such Purchase Order, a copy of the Owner's sales and use tax exemption certificate and a copy of the Owner's Certificate of Entitlement required under F.A.C. Rule 12A-1.094(4)(c). The Owner shall make direct payment to the vendor from the Owner's account.
 - 1.2 The Contractor, upon the delivery of any such materials or equipment, shall verify the conformity of such materials or equipment with the terms of the Purchase Order and the Contract Documents. If the Contractor determines that the materials and equipment are conforming, the Owner shall take title and possession of such material and equipment before such materials and equipment are incorporated into the Project. If the Contractor determines that the materials and equipment are non-conforming, the Contractor shall immediately notify the Owner in writing and the Owner shall reject such material and equipment.
 - 1.3 The Owner shall assume all risk of loss on all materials and equipment purchased pursuant to its sales and use tax exemption, subject to the provisions of section 1.10 below. The Owner shall maintain Builder's Risk Insurance for the full insurable value for all materials and equipment purchased as a result of the Owner Sales Tax Recovery Program herein. This coverage shall be in addition to all other coverage required in Section 1.11 below or as otherwise provided in these Contract Documents.
 - 1.4 To the extent that materials and equipment are purchased pursuant to the Owner's sales and use tax exemption, the Contractor shall reduce the Contract Amount and the penal sum of its public construction bond by 1.06 times the cost of the materials and equipment purchased directly by the Owner.

- 1.5 The Contractor shall be fully responsible for all matters relating to the receipt of materials and equipment furnished by the Owner in accordance with this Special Condition, including, but not limited to, the responsibility for verifying correct quantities, verifying documents or orders in a timely manner, coordinating purchases, providing and obtaining all warranties and guarantees required by the Contract Documents, inspection and acceptance of the materials and equipment at the time of delivery, and loss or damage to materials and equipment following acceptance of items due to the negligence of such Contractor or any Subcontractors or other party. The Contractor shall coordinate delivery schedules, sequence of delivery, loading orientation, and other arrangements normally required by such Contractor for the particular materials and equipment furnished. The Contractor shall provide or arrange for all services required for the unloading, handling and storage of such materials and equipment through installation.
- 1.6 The Contractor shall visually inspect all shipments from material and equipment vendors purchased directly by the Owner in accordance with this Special Condition (the "Owner Furnished Materials") and approve the vendors' invoices for materials or equipment delivered, as Owner Furnished Materials are furnished to the Site in accordance with this Special Condition. The Contractor shall assure that each delivery of the Owner Furnished Materials is accomplished by documentation adequate to identify the Purchase Order against which the purchase is made. This documentation may consist of a delivery ticket and an invoice from the vendor conforming to the Purchase Order, together with such additional information as the Owner may require. The Contractor shall deliver to the Owner all invoices for materials and equipment upon verification by such Contractor that the materials and equipment conform exactly to the Contract Documents and the Purchase Order. Upon receipt of any invoice for Owner Furnished Materials, the Owner shall accept such materials and deliver such invoice to the Owner for payment directly to the vendor.
- 1.7 The Contractor shall inspect all Owner Furnished Materials to determine that such Owner Furnished Materials conform to the Contract Documents, including the Drawings and Specifications, and to determine prior to incorporation into the Work whether any such Owner Furnished Materials are patently defective, and whether such Owner Furnished Materials are identical to the materials ordered and match the description of the bill of lading and the Purchase Order. If Contractor discovers defective or non-conforming Owner Furnished Materials upon such visual inspection, Contractor shall: (1) not recommend acceptance of such non-conforming materials and equipment, (b) not utilize such non-conforming or defective materials in the Work; (c) not allow Subcontractor to utilize such non-conforming or defective materials in the Work; and (d) promptly notify the Owner, in writing, of the defective or non-conforming condition so that repair or replacement of those Owner Furnished Materials can occur without any undue delay or interruption to the Project. In the event that such Contractor fails to perform such inspection or otherwise incorporates into the Work such defective or non-conforming Owner Furnished Materials, the Contractor shall be responsible for the repair and replacement of defective or non-conforming materials, at its sole cost and expense.
- 1.8 The Contractor shall maintain written and detailed records of all Owner Furnished Materials incorporated into the Work from the stock of Owner Furnished Materials. The Contractor shall account monthly to the Owner for any Owner Furnished Materials delivered to the Site, indicating which Owner Furnished Materials have been incorporated into the Work.
- 1.9 The Contractor shall be responsible for obtaining and managing all warranties and guarantees for all Owner Furnished Materials. All repair, maintenance or damage-repair calls shall be forwarded by the Owner to the Contractor for resolution with the appropriate vendor, supplier or Subcontractor. The Contractor warrants represents and covenants that it shall be responsible for all warranties and guarantees of the Owner Furnished Materials.
- 1.10 After the Owner takes possession of the Owner Furnished Materials at the Site, possession of the Owner's Furnished Material shall immediately and automatically transfer to the Contractor without notice. The transfer of possession of Owner Furnished Materials from the Owner to the Contractor shall constitute a bailment for the mutual benefit of the Owner and such Contractor. The Owner shall be considered the bailor and such Contractor the bailee of the Owner Furnished Materials. Owner Furnished Materials shall be considered returned to the Owner for purposes of their bailment at such time as they are incorporated into the Project or consumed in the process of completing the Project and they are accepted in writing by the Owner upon final completion and acceptance of the Project by the Owner.
- 1.11 The Contractor shall purchase and maintain Builder's Risk Insurance sufficient to protect against loss of or damage to Owner Furnished Materials. Such insurance shall cover the full value of any Owner Furnished Materials between the time the Owner and or Contractor or its agents first takes title to and possession of any of such Owner Furnished

Materials until final completion of the Work. The Contractor shall also maintain any other insurance with such deductible amounts that the Owner deems necessary as it relates to the Owner Furnished Materials.

- 1.12 The Owner shall not be liable for any interruption or delay damages in the Project by virtue of ordering the Owner Furnished Materials, for any defects or other problems with the Project by virtue of ordering the Owner Furnished Materials, or for any extra costs resulting from any delay in the delivery of, or defects in, the Owner Furnished Materials.
- 1.13 The Contractor, on a monthly basis, shall review invoices submitted by all vendors of Owner Furnished Materials delivered to the Site during the prior month and either concur or object to the Owner's issuance of payment to the vendors, based upon such Contractor's records of materials delivered to the Site and whether any of the Owner Furnished Materials for which payment has not been made were either non-conforming or defective.
- 1.14 In order to arrange for the prompt payment to the vendor, the Contractor shall provide to the Owner a list of the acceptance of the goods or materials within fifteen (15) days of receipt of said goods or materials. Accompanying the list shall be a copy of the applicable Purchase Order, invoices, delivery tickets, written acceptance of the delivered items, and such other documentation as may be reasonably required by the Owner. Upon receipt of the appropriate documentation, the Owner shall prepare a check payable to the vendor based upon the receipt of data provided. This check will be released, delivered and remitted directly to the vendor. The Contractor shall assist the Owner to immediately obtain partial or final release of waivers as appropriate. The Owner shall not make any payment without the appropriate Contractor's concurrence and approval, which shall be delivered to the Owner. There shall be no retention on Owner Furnished Materials against either the vendor, the Contractor(s) or the Subcontractor(s).
- 1.15 The Contractor and or/the Owner may, in its or their reasonable discretion, require certain material and equipment vendors to provide a supply bond in the amount of one-hundred percent (100%) of the Purchase Order price. The supply bond, if required, shall be issued by a qualified surety company authorized to do business in the State of Florida and acceptable to the Owner. If the supply bond is required, the costs thereof will be added to the amount of the Purchase Order. The Contractor shall verify that a vendor can furnish a supply bond. All bonds will name the Owner and the Contractor as additional obligees.

Terms and Conditions (Attachment A).

The following Terms and Conditions are applicable to this order entered into by and between the Village of Wellington (referred to hereafter as Buyer) and Vendor (referred to as Seller).

- 2.1 Seller's acceptance of this order will be presumed unless Seller acknowledges exception, in writing, to Buyer within ten (10) calendar days after date of order.
- 2.2 Sellers doing business with the Buyer are prohibited from discriminating against any employee, applicant, or client because of race, color, religion, disability, sex, age, national origin, ancestry, marital status, or sexual orientation with regard to but not limited to the following employment practices, rates of pay or other compensation methods, and training selection.
- 2.3 Any assignment of this order, performance of work hereunder, in whole or in part, or monies due or to become due hereunder, shall be void unless consented to by Buyer in writing and Buyer shall have no obligations to any assignee of Seller under any assignment not consented to in writing by Buyer.
- 2.4 In the event of default by the Seller, Buyer may procure the articles or services covered by this order from other sources and hold the seller responsible for any excess costs occasioned thereby.
- 2.5 Deliveries are to be made during hours 8:00 a.m. to 5:00 p.m., Monday through Friday, excluding holidays, unless otherwise stipulated. Seller shall notify the Buyer of deliveries that require special handling and/or assistance for off-loading. Failure to notify the Buyer concerning this type of delivery will result in the billing to Seller of any add-on re-delivery, storage, or handling charges.
- 2.6 The Buyer may grant additional time for any delay or failure to perform hereunder if the delay will not adversely impact the best interest of the Buyer and is due to causes beyond the control of the Seller. Such grant must be in writing and made part of the order.
- 2.7 In those cases where prices stated are not F.O.B. Destination, Seller is required to prepay charges and list on invoices.

- 2.8 To the extent authorized by law, Seller shall indemnify, save and hold harmless the Buyer, its employees and agents against any and all claims, damages, liability and court awards including costs, expenses and attorney fees incurred as a result of any act or omission by the Seller, or its employees, agents, subcontractors of assignees pursuant to the terms of this order.
- 2.9 All Commodities delivered on this order are subject to inspection upon receipt by a representative of the Buyer. All rejected commodities shall remain the property of the Seller and will be returned at the Seller's expense.
- 2.10 Seller must render original invoice to the Buyer, Attention "Project Manager, 12300 Forest Hill Blvd., Wellington, FL 33414"
- 2.11 By accepting this order, Seller understands and agrees that the items covered herein, or services to be rendered, shall be manufactured, sold or performed in compliance with applicable Federal, State, County and Local laws, ordinances, rules, codes and regulations. Lack of knowledge by the Seller shall in no way be a cause for relief from responsibility.
- 2.12 Seller shall save and hold harmless the Buyer, its employees and agents from liability for infringement of any United States patent, trademark or copyright trademark or copyright for or on account of the use of any product sold to Buyer or used in the performance of this order.
- 2.13 No modifications of this order shall be binding upon Buyer unless approved by an authorized representative of Buyer's Purchasing Office.
- 2.14 Seller compliance required under Chapter 442, Florida Statutes, that any toxic substance delivered as a part of this order must be accompanied by a Material Safety Data Sheet (MSDS).
- 2.15 Order Number must appear on all invoices, packing slips, shipping notices, freight bills, and correspondence concerning this order.
- 2.16 Payments will be made only to the company and address as set forth on order unless the Seller has requested a change thereto on official company letterhead, signed by an authorized officer of the company.
- 2.17 No endorsement by the Buyer of the product and/or service will be used by Seller in any way, manner or form in product literature or advertising.
- 2.18 Quantities specified in the order cannot be changed without Buyer's prior written approval. Goods shipped in excess of quantity designated may be returned at Seller's expense.
- 2.19 All parties to this order agree that the representatives named herein are, in fact, bona fide and possess full and complete authority to bind said parties.
- 2.20 Responsibility will not be accepted for any goods delivered or services performed unless covered by a duly authorized Buyer Purchase Order.
- 2.21 The Buyer of Wellington is exempt from Federal and State taxes for tangible personal property. Sellers doing business with the Buyer shall not be exempt from paying sales tax to their suppliers for materials to fulfill contractual obligations with the Buyer, nor shall any Seller be authorized to use the Buyer's Tax Exemption Number in securing such materials.
- 2.22 Buyer reserves the right to terminate this order in whole or in part for default (a) if Seller fails to perform in accordance with any of the requirements of this order or (b) if Seller becomes insolvent or suspends any of its operations or if any petition is filed of proceeding commenced by or against Seller under any State or Federal law relating to bankruptcy, arrangement, reorganization, receivership or assignment for the benefit of creditors. Any such termination will be without liability to Buyer except for completed items delivered and accepted by the Buyer. Seller will be liable for excess cost of re-procurement.

- 2.23 By accepting this order, the Seller agrees that payment terms shall be in accord with the Florida Prompt Payment Act, Florida Statute 218.70, *et seq.*
- 2.24 No provision of Seller's agreement to supply the ordered goods, equipment, or materials shall in any way limit Seller's liability for damages caused by defects in the materials incorporated in, nor the design or manufacture of, Seller's equipment, goods, or materials. Seller's agreement shall not include any provision requiring the Buyer to pay Seller's attorney's fees in any dispute or claim arising out of this Purchase Order.
- 2.25 The Uniform Commercial Code (Florida Statutes, Chapter 672) shall prevail as the basis for contractual obligations between the Seller and Buyer for any terms and conditions not specifically stated in this order.
- 2.26 Any and all legal actions arising from or necessary to enforce this contract will be held in Palm Beach County, Florida and the service of process and interpretation of contractual obligation shall be in accordance with the laws of the State of Florida.
- 2.27 Seller acknowledges that the materials being ordered are for incorporation into the Project for Buyer pursuant to a contract with a contractor. Seller agrees that it shall warrant its goods, equipment, or materials being ordered herein in compliance with Seller's normal warranties, or in compliance with the warranty provisions of the construction contract, the terms of which are incorporated herein, whichever warranty provides the Buyer with the greatest protection. Regardless of the forgoing all warranties shall be in accordance with the contract documents to which Contractor is bound with the buyer.

END OF SECTION

CERTIFICATE OF ENTITLEMENT – **SAMPLE**

I, the undersigned authorized representative of _____ (hereinafter "Governmental Entity"), Florida Consumer's Certificate of Exemption Number _____, certify that the tangible personal property purchased on or after _____ (date) will be incorporated into or become a part of a public facility as part of a public works contract pursuant to contract # _____ with _____ (Name of Contractor) for the building of _____.

I certify that the purchase of the materials contained in the attached Purchase Order meets the following exemption requirements contained in Section 212.08(6), F.S., and Rule 12A-1.094, F.A.C.:

You must initial each of the following requirements.

- _____ 1. The attached Purchase Order is issued directly to the vendor supplying the materials the contractor will use in the identified public works.
- _____ 2. The vendor's invoice is issued directly to Governmental Entity.
- _____ 3. Payment of the vendor's invoice is made directly by Governmental Entity to the vendor from public funds.
- _____ 4. Governmental Entity will take title to the tangible personal property from the vendor at the time of purchase or delivery by the vendor.
- _____ 5. Governmental Entity assumes the risk of damage or loss at the time of purchase.

I understand that if the tangible personal property identified in the attached Purchase Order does not qualify for the exemption provided in Section 212.08(6), F.S., and Rule 12A-1.094, F.A.C., Governmental Entity will be subject to the tax, interest, and penalties due on the materials purchased. If the Department of Revenue determines that the materials purchased tax-exempt by issuing this Certificate do not qualify for the exemption, Governmental Entity will be liable for any tax, penalty, and interest determined to be due.

I understand that if I fraudulently issue this certificate to evade the payment of sales tax I will be liable for payment of the sales tax plus a penalty of 200% of the tax and may be subject to conviction of a third degree felony.

Under the penalties of perjury, I declare that I have read the foregoing Certificate of Entitlement and the facts stated in it are true.

Signature of Authorized Representative

Title

Purchaser's Name (Print or Type)

Date

Federal Employer Identification:

Telephone Number:

You must attach the Purchase Order and the Florida Consumer's Certificate of Exemption issued to Governmental Entity.

Do not send to the Department of Revenue. This Certificate of Entitlement must be retained in the vendor's and the contractor's books and records.

(d)(c) If the contractor does not have a Certificate of Entitlement, sales to the contractor are subject to tax, unless the contractor can demonstrate to the satisfaction of the Executive Director or designee that such sales are, in substance, tax-exempt direct sales to a governmental entity.

(e) The governmental entity may not transfer liability for such tax, penalty, and interest to another party by contract or agreement.

(f) In the case of contracts with any agency or branch of the United States government in which the federal governmental agency or branch is not required to produce a Certificate of Entitlement, the purchase must comply with the five criteria provided in paragraph

(4)(b), for the purchase of supplies and materials to be exempt from sales and use tax. If the criteria in paragraph (4)(b) are not met, the contractor is the ultimate consumer of such supplies or materials and is liable for sales or use tax on such purchases and manufacturing costs.

(5) Contractors, including subcontractors, that manufacture or fabricate their own materials for incorporation into public works cannot be included in a governmental entity's direct purchase program and may not accept a Certificate of Entitlement. The contractor and subcontractors, not the governmental entity, are deemed to be the ultimate consumers of the articles of tangible personal property they manufacture or fabricate to perform their contracts and are liable for tax in the manner provided in subsection (10) of Rule 12A-1.051, F.A.C.

(6) through (8) No change.

Rulemaking Authority 212.08(6), 212.17(6), 212.18(2), 212.183, 213.06(1) FS. Law Implemented 212.02(4), (14), (15), (16), (19), (20), (21), 212.06(1), (2), (14), 212.07(1), 212.08(6), (7)(bbb), 212.085, 212.18(2), 212.183 FS., s. 8, Ch. 2010-138, L.O.F. History—New 6-3-80, Amended 11-15-82, Formerly 12A-1.94, Amended 1-2-89, 8-10-92, 6-28-04, .

SWORN STATEMENT UNDER SECTION 287.133(3)(a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to Village of Wellington
by Chase Rogers, Project Director [print name of the public entity]
[print individual's name and title]
for Hinterland Group Inc.
[print name of entity submitting sworn statement]

whose business address is 2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404

and (if applicable) its Federal Employer Identification Number (FEIN) is 20-5156844

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: N/A.)


2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any bid or contract for goods or services or any contract for the construction or repair of a public building or public work, to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
4. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime; or
 2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
5. I understand that a "person" as defined in Paragraph 287.133(1)(c), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. [Please indicate which statement applies.]

☒ Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.


☐ The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

☐ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order]

FORM.



[signature] Chase Rogers, Project Director

12/09/2020
[date]



COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me by means of ☒ physical presence or ☐ online notarization, this 9 day of December, 2020 by Chase Rogers as Project Director (INSERT TITLE), of Hinterland Group Inc. [INSERT NAME OF ENTITY – ie: corporation, limited liability company, etc.), (insert status ie: a corporation existing under the laws of the State of _____), ☒ who is personally known to me or ☐ who has produced as identification Driver's License # N/A or (other identification) (describe) N/A


[Notary's Signature and Seal]

Mayra C. Aguiar - GG125233
Print Notary Name and Commission No.



Mayra C. Aguiar
NOTARY PUBLIC
STATE OF FLORIDA
Comm# GG125233
Expires 11/12/2021

DRUG FREE WORKPLACE

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Preference may be given to businesses with drug-free workplace programs. Whenever two or more Bids which are equal with respect to price, quality, and service are received by the Owner for the procurement of commodities or contractual services, a Bid received from a business that certifies that it has implemented a drug-free workplace program may be given preference in the award process. Established procedures for processing tie Bids will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free workplace program, a business must attest to the following:

1. We publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. We inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. We give each employee engaged in providing the commodities or contractual services that are under Bid a copy of the statement specified in subsection (1).
4. We, in the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under Bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. We impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. We make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Hinterland Group Inc.

Contractor's Signature

Chase Rogers, Project Director



TRENCH SAFETY AFFIDAVIT

(FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE)

Hinterland Group Inc. (NAME OF FIRM) hereby provides written assurance that compliance with applicable Trench Safety Standards identified in the Occupational Safety and Health Administration's Excavation Safety Standards, (OSHA) 29 C.F.R.S. 1926.650 Subpart P will be adhered to during trench excavation in accordance with Florida Statutes 553.60 through 533.64 inclusive (1990), "Trench Safety Act".

The undersigned acknowledges that included in the various items of the proposal and in the Total Proposal Price are costs for complying with the Florida "Trench Safety Act" as summarized below: (Attach additional sheets as necessary).

Schedule Item	Trench Safety Measure (Slope, Trench Shield, etc.)	Cost
4	Benching	\$1,000.00
	Total	\$1,000.00


12/09/2020
(Date)


STATE OF FLORIDA

COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me by means of ☒ physical presence or ☐ online notarization, this 9 day of December, 20 20 by Chase Rogers as Project Director (INSERT TITLE), of Hinterland Group Inc. [INSERT NAME OF ENTITY - ie: corporation, limited liability company, etc.], (insert status ie: a corporation existing under the laws of the State of Florida), ☒ who is personally known to me or ☐ who has produced as identification Driver's License # N/A or (other identification) (describe) N/A.


Notary Public Signature and Seal

Mayra C. Aguiar - GG125233
Print Notary Name and Commission No.



QUESTIONNAIRE

The following Questionnaire shall be completed and submitted in Envelope with the Bid. By submission of this Bid, Bidder guarantees the truth and accuracy of all statements and answers herein contained.

1. How many years has your organization been in business? 14+ years
2. Have you ever failed to complete work awarded to you? If so, where and why?
No
3. Has the bidder or his or her representative inspected the proposed project and does the Bidder have a complete plan for its performance?
Yes, and will provide a project schedule if awarded.
4. Will you subcontract any part of this work? If so, give details including a list of each subcontractor(s) that will perform work in excess of the percent (10%) of the contract amount and the work that will be performed by each subcontractor(s).

Subcontractor	Work to be Performed
None foreseen	

5. What equipment do you own that is available for the work? *** See attached HGI Equipment List
6. What equipment will you purchase for the proposed work? None Foreseen
7. What equipment will you rent for the proposed work? None Foreseen
8. State the name of your proposed project manager and give details of his or her qualifications and experience in managing similar jobs.
Chase Rogers - Project Director - See attached - "Company Qualification & Certification Package" Resume
Jay Breig - Superintendent - See attached - "Company Qualification & Certification Package" Resume
9. State the true, exact, correct and complete name of the partnership, corporation, or trade name under which you do business and the address of the place of business. (If a corporation, state the name of the president and secretary. If a partnership, state the names of all partners. If a trade name, state the names of the individuals who do businesses under the trade name.
10. The correct name of the Bidder is Hinterland Group Inc.
11. The partnership is a ☐ Sole Proprietorship, ☐ Partnership, or ☒ Corporation or ☐ Other Type of Entity _____ (Fill In).

12. The address of principal place of business is 2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404

13. The names of the Corporate Officers, or Partners, or Individuals doing business under a trade name, are as follows:

Daniel Duke III - President

14. List all organizations which were predecessors to Bidder or in which the principals or officers of the Bidder were principals or officers.

None

15. List and describe all bankruptcy petitions (Voluntary or Involuntary) which have been filed by or against the Bidder, its parent or subsidiaries or predecessor organizations during the past five (5) years. Include in the description the disposition of each such petition.

None

16. List and describe all successful Performance or Payment Bond claims made to your surety(ies) during the last five (5) years. The list and descriptions should include claims against the bond of the Bidder and its predecessor organization(s).

None

17. List all claims, arbitrations, administrative hearings and lawsuits brought by or against the Bidder or its predecessor organization(s) during the last five (5) years. The list shall include all case names; case, arbitration, or hearing identification numbers; the name of the project over which the dispute arose; and a description of the subject matter of the dispute.

None

18. List and describe all criminal proceedings or hearings concerning business related offenses in which the Bidder, its principals or officers or predecessor organization (s) were defendants.

None

19. Has the Bidder, its principals, officers, or predecessor organization(s) been debarred or suspended from bidding by any government during the last five (5) years? If yes, provide details.

No

20. List and disclose any and all business relations with any members of Wellington Council.

None

REQUEST FOR PROOF OF WORKERS COMPENSATION INSURANCE OR EXEMPTION

Dear Provider of Services or Goods:

In order to provide services or goods to Wellington, we require that you provide us either proof of workers compensation coverage or proof of exemption.

Employers conducting work in the State of Florida are required to provide workers' compensation insurance for their employees. Specific employer coverage requirements are based on the type of industry, number of employees and entity organization. To determine coverage requirements for a specific employer, the following information is provided by the Bureau of Compliance.

Construction Industry - One (1) or more employees, including the owner of the business who are corporate officers or Limited Liability Company (LLC) members. For a list of the trades considered to be in the construction industry see 69L-6.021 Florida Administrative Code.

Non-Construction Industry - Four (4) or more employees, including business owners who are corporate officers or Limited Liability Company (LLC) members.

Please note: Non-construction industry Sole Proprietors or partners in a Partnership are not employees unless they want to be included on the business' Workers' Compensation Insurance policy and file a form DWC 251 with the Division of Workers' Compensation.

Agricultural Industry - Six (6) regular employees and/or twelve (12) seasonal workers who work more than 30 days during a season but no more than a total of 45 days in a calendar year.

Out of State Employers must notify their insurance carrier that they are working in Florida. If there is no insurance, the out of state employer is required to obtain a Florida Workers' Compensation Insurance policy with a Florida approved insurance carrier which meets the requirements of Florida law and the Florida Insurance Code. This means that "Florida" must be specifically listed in Section 3A of the policy (on the Information Page).

An Extraterritorial Reciprocity clause in the home state's statute allows some out of state Employers to work in Florida temporarily using their home state's Workers' Compensation insurance policy.

Contractors are required to make certain that all sub-contractors have the required Workers' Compensation Insurance **before** they begin work on a project. To see the documentation that is required from a sub-contractor, see 69L-6.032 Florida Administrative Code.

If the sub-contractor does not have Workers' Compensation Insurance for its employees, those workers become the employees of the contractor. If an injury occurs, the contractor is responsible for paying the benefits for the work related injury, illness or fatality.

If you meet the above criteria to be exempt, you **MUST** provide us with one of the following:

- If your business is a sole proprietorship or unincorporated business: provide us a Verification of Automatic Exempt Certificate. This verification is a letter that is issued by the State of Florida Department of Financial Services. To receive a letter from the State, complete the following directions: 1) Call the National Council of Compensation Insurance 1-800-622-4123, Option 5, and ask them for the class code for your type of business. 2) Once you have received this code, call the Department of Financial Services at 1-850-413-1601 and provide them your business name, class code, mailing address, and contact phone number. They will send you the Verification of Automatic Exempt Certificate. 3) Provide us a copy of the Verification of Automatic Exempt Certificate.
- If your business is a corporation (including a professional association or limited liability company), and you are not required to have workers compensation insurance as per the requirements as outlined above, you must provide the Village with a copy of your Florida Division of Workers' Compensation Certificate of Election to be Exempt.

If you are an employer that meets the requirements of workers compensation and needs to obtain coverage, contact your current business insurance agent, or you may use the following resources to locate an agent: www.faia.com, www.piafl.org/wc-info.pdf, or call (850) 893-8245.

Please be reminded that the furnishing of this information to Wellington is a non-negotiable requirement to perform services for us. Failure to provide this timely may result in either termination of your services or delay of payment for services. Your workers compensation Certificate of Coverage, of Workers' Compensation Certificate of Election to be Exempt, or Verification of Automatic Exempt Certificate must be delivered or mailed to the Purchasing Department located at 12300 Forest Hill Boulevard, Wellington, Florida, 33414.

WELLINGTON LOCAL PREFERENCE

APPLICATION TO BE CONSIDERED A LOCAL BUSINESS IN ACCORDANCE WITH VILLAGE OF WELLINGTON FLORIDA'S LOCAL PREFERENCE POLICY

Wellington gives preference to local businesses in certain purchasing situations as set forth in Chapter 9 of Wellington's Purchasing and Procurement Manual. In order to be considered a local business, entitled to be given preference, the business must make application with Wellington and meet one of the following criteria as such is more fully set forth in Chapter 9, of Wellington's Purchasing and Procurement Manual:

Chapter 9, LOCAL PREFERENCE

Western Communities Local Business - For the purpose of determining a "Western Communities local business" a vendor must have a principal permanent business location and headquarters within Wellington of Wellington, Florida or west of the Florida Turnpike to the Palm Beach County western boundary line. This applies to all entity formations, including, but not limited to, limited liability companies, partnerships, limited partnerships and the like or sole proprietors. Further, the entity or sole proprietor must provide that it, he or she has been domiciled and headquartered in the jurisdictional boundaries of the Western Communities for at least six months prior to the solicitation. Post Office boxes will not be considered a permanent business location within the Western Communities. Home business offices shall be considered as a business location if it otherwise meets the requirements herein. In order to be eligible for such local preference the vendor shall have a local business tax receipt pursuant to the County's and/or municipalities' Code of Ordinances, having jurisdiction over the location of the business, unless otherwise exempt therefrom. Further, the vendor must be properly licensed and authorized by law to provide the goods, services or professional services to the extent applicable and the location of the business must be properly zoned in order for the vendor to conduct its business.

Palm Beach County local business - For the purpose of determining a "Palm Beach County local business" a vendor must have a principal permanent business location and headquarters within Palm Beach County, Florida. This applies to all entity formations, including, but not limited to, limited liability companies, partnerships, limited partnerships and the like or sole proprietors. Further, the entity or sole proprietor must provide that it, he or she has been headquartered and domiciled in the jurisdictional boundaries of Palm Beach County, Florida for at least six months prior to the solicitation. Post Office boxes will not be considered a permanent business location within Palm Beach County, Florida. Home business offices shall be considered as a business location if it otherwise meets the requirements herein. In order to be eligible for such local preference the vendor shall have a local business tax receipt pursuant to the Palm Beach County Code of Ordinances as amended from time to time, unless otherwise exempt there from. Further, the vendor must be properly licensed and authorized by law to provide the goods, services or professional services to the extent applicable and the location of the business must be properly zoned in order for the vendor to conduct its business.

Subcontractor utilization - In competitive bid situations, a business may also qualify as either a Palm Beach County or Western Community local business if they are utilizing subcontractors to perform the work or materialmen to supply the job and more than fifty (50%) percent of their proposed bid price will be paid to subcontractors and/or materialmen who qualify, under the above standards, as Palm Beach County and/or Western Community local businesses.

Please check the box below indicating which preference category your business is applying for:

☐ Western Communities Local Business

☒ Palm Beach County Local Business

☐ Subcontractor Utilization

1. The name of the business is: Hinterland Group Inc.
2. The address of the business is: 2051 W. Blue Heron Blvd., Riviera Beach, FL 33404
3. How long has the business been located at its current address: 2 1/2 years
4. If the business has relocated within the last six months, please provide the answers to questions 1-3 for the previous location:
5. The previous name of the business is: N/A
6. The previous address of the business is: N/A
7. How long was this business at the previous location: N/A

8. If the business is attempting to qualify under the subcontractor utilization provision, please provide a breakdown of the subcontractors who would qualify for either the Palm Beach County or Western Community, business classification, the requisite information, provide their responses to the above 1 - 7 questions and for each of the subcontractors, indicate the amount that they are proposed to be compensated at under the bid price.

9. The business as a local business tax receipt from: (1) Palm Beach County ☒ (2) the following municipality: Riviera Beach (3) located in unincorporated Palm Beach County: ☐

10. Please provide a copy of Local Business Tax Receipts from Palm Beach County and the applicable municipality are attached.

11. Please provide a Certificate of Good Standing indicating the formation or domestication of the entity in and for the State of Florida is attached.

12. Please provide copies of licenses if applicable from the State of Florida authorizing the business to provide the good services or professional services contemplated in the bid documents.

By signing below, I hereby certify that under penalty of perjury I believe my business qualifies as a Palm Beach County, Western Community or subcontractor utilization business in accordance with Wellington's Local Preference Policy and that I have submitted current and accurate information and documents relating to my qualifications. I further acknowledge and agree that any fraudulent or duplicitous information submitted in furtherance of this application will be grounds for disqualification from bidding on this project and doing business with Wellington in the future.

Applicants Federal Tax ID Number - 20-5156844 Applicants Business Address 2051 W. Blue Heron Blvd.

Riviera Beach, FL. 33404

Signature of Authorized Representative of Corporation, Partnership, or other business entity:

Print Name: Chase Rogers

Title: Project Director

Date: 12/09/2020

CITY OF: Wellington

COUNTY OF: Palm Beach



The foregoing instrument was acknowledged before me by means of ☒ physical presence or ☐ online notarization, this 9 day of December, 2020 by Chase Rogers as Project Director (INSERT TITLE), of Hinterland Group Inc. [INSERT NAME OF ENTITY - ie: corporation, limited liability company, etc.], (insert status ie: a corporation existing under the laws of the State of Florida), ☒ who is personally known to me or ☐ who has produced as identification Driver's License # N/A or (other identification) (describe)


Mayra C. Aguiar
(Signature of Notary)

Mayra C. Aguiar

(Print or Stamp Name of Notary)

Notary Public Florida

(State)



Signature of Individual if Sole Proprietor:

Print Name: _____

Date: _____

CITY OF: _____

COUNTY OF: _____

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization, this ____ day of _____, 20____ by _____ [insert status], ☐ who is personally known to me or ☐ who has produced as identification Driver's License # _____ or (other identification) (describe)

(Signature of Notary)

(Print or Stamp Name of Notary)

Notary Public _____

(State)

Notary Seal

CONFLICT OF INTEREST STATEMENT

This Proposal/Agreement (whichever is applicable) is subject to the conflict of interest provisions of the policies and Code of Ordinances of WELLINGTON, the Palm Beach County Code of Ethics, and the Florida Statutes. During the term of this Agreement and any renewals or extensions thereof, the VENDOR shall disclose to WELLINGTON any possible conflicts of interests. The VENDOR's duty to disclose is of a continuing nature and any conflict of interest shall be immediately brought to the attention of WELLINGTON. The terms below shall be defined in accordance with the policies and Code of Ordinances of WELLINGTON, the Palm Beach County Code of Ethics, and Ch. 112, Part III, Florida Statutes.

CHECK ALL THAT APPLY.

NO CONFLICT:

- ☒ To the best of our knowledge, the undersigned business has no potential conflict of interest for this Agreement due to any other clients, contracts, or property interests.
- ☒ To the best of our knowledge, the undersigned business has no employment or other contractual relationship with any WELLINGTON employee, elected official or appointed official.
- ☒ To the best of our knowledge, the undersigned business has no officer, director, partner or proprietor that is a WELLINGTON purchasing agent, other employee, elected official or appointed official. The term "purchasing agent", "elected official" or "appointed official", as used in this paragraph, shall include the respective individual's spouse or child, as defined in Ch. 112, Part III, Florida Statutes.
- ☒ To the best of our knowledge, no WELLINGTON employee, elected official or appointed official has a material or ownership interest (5% ownership) in our business. The term "employee", "elected official" and "appointed official", as used in this paragraph, shall include such respective individual's relatives and household members as described and defined in the Palm Beach County Code of Ethics.
- ☒ To the best of our knowledge, the undersigned business has no current clients that are presently subject to the jurisdiction of WELLINGTON's Planning, Zoning and Building Department.

POTENTIAL CONFLICT:

☐ The undersigned business, by attachment to this form, submits information which may be a potential conflict of interest due to any of the above listed reasons or otherwise.

THE UNDERSIGNED UNDERSTANDS AND AGREES THAT THE FAILURE TO CHECK THE APPROPRIATE BLOCKS ABOVE OR TO ATTACH THE DOCUMENTATION OF ANY POSSIBLE CONFLICTS OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR BID/PROPOSAL OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, WHICHEVER IS APPLICABLE.

Hinterland Group Inc.

COMPANY NAME

AUTHORIZED SIGNATURE

Chase Rogers

NAME (PRINT OR TYPE)

Project Director

TITLE

NON-COLLUSION AFFIDAVIT

State of Florida

County of Palm Beach

Being duly sworn deposes and says:

That he/she is an officer of the parties making the forgoing bid submittal, that the bid is made without prior understanding, agreement, or connection with any individual, firm, partnership, corporation or other entity submitting a bid for the same materials, services, supplies or equipment, either directly or indirectly, and is in all respects fair and without collusion or fraud. No premiums, rebates, or gratuities are permitted with, prior to, or after any delivery of material or provision of services. Any violation of this provision may result in disqualification, contract cancellation, return of materials or discontinuation of services, and the possible removal of Bidder from the vendor Bid lists.

Hinterland Group Inc.

Name of Bidder

Chase Rogers

Print name of designated signatory



Signature


Project Director

Title



The foregoing instrument was acknowledged before me by means of ☒ physical presence or ☐ online notarization, this 9th day of September, 2020 by Chase Rogers as Project Director (INSERT TITLE), of hinterland Group Inc. [INSERT NAME OF ENTITY - ie: corporation, limited liability company, etc.), (insert status ie: a corporation existing under the laws of the State of FL), ☒ who is personally known to me or ☐ who has produced as identification Driver's License # N/A or (other identification) (describe) N/A




Signature

Notary Public in and for the State of Florida

(Affix Seal Here)

Mayra C. Aguiar
(Name Printed)

Residing at 2051 W. Blue Heron Blvd. Riviera Beach
FL. 33404

My commission expires 11/12/2021

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Rehabilitation & Improvements to Master Lift Station 01

Owner/Reference Name: Florida Governmental Utility Authority (FGUA)

Owner/Reference Contact: Dwight Perry, Project Manager

Name

Title

(239) 543-1005

Phone

Dperry@govmserv.com

Email

Project Location: Ft. Myers, FL

Project Description:

Rehabilitation and Improvements to Master Lift Station

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: See above

Project Cost: Initial Contract Value \$ 239,180.00

Change Orders \$ 0

Final Contract Price \$ 239,180.00

Explain Reason(s) for Change Orders:

None

Project Timeline: Start Date July 2018

Contract Time Extension 0

Completion Date September 2018

Explain Reason(s) for Time Extension: N/A

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of 5 similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Wastewater Lift Station Phase A

Owner/Reference Name: Palm Beach County WUD

Owner/Reference Contact: Duane Palumbo, Project Manager

Name

Title

(561) 493-6000

dpalumbo@pbcwater.com

Phone

Email

Project Location: Various locations - Palm Beach County

Project Description: Installation of six (6) new Lift Stations.

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: See above

Project Cost: Initial Contract Value \$ 1,530,131.00

Change Orders \$ 0

Final Contract Price \$ 1,530,131.00

Explain Reason(s) for Change Orders: None

Project Timeline: Start Date October 2018

Contract Time Extension N/A

Completion Date January 2020

Explain Reason(s) for Time Extension: N/A

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of 5 similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Master Pump Station Rehabilitation

Owner/Reference Name: City of Clewiston

Owner/Reference Contact: Danny Williams, Project Manager

Name

Title

(863) 983-1484

Phone

danny.williams@clewiston-fl-gov

Email

Project Location: Clewiston, FL.

Project Description:

Modifications to the City of Clewiston's Master Lift Station including but not limited to a
new lift station, temporary bypass pumping, demolition, electrical improvements, restoration

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities:

** See above

Project Cost: Initial Contract Value \$ 997,356.30

Change Orders \$ 0

Final Contract Price \$ 997,356.30

Explain Reason(s) for Change Orders:

None

Project Timeline: Start Date May 2017

Contract Time Extension N/A

Completion Date April 2018

Explain Reason(s) for Time Extension: N/A

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of 5 similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Lift Station 29 Replacement

Owner/Reference Name: City of Altamonte Springs

Owner/Reference Contact: Karen McCullen, Project Manager

Name

Title

(407) 571-8335

Phone

kmccullen@altamonte.org

Email

Project Location: Altamonte Springs, FL.

Project Description: To provide maintenance and construction for wate, wastewater and reuse projects.

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: same as above

Project Cost:	Initial Contract Value	\$ <u>850,000.00</u>
	Change Orders	\$ <u>0</u>
	Final Contract Price	\$ <u>850,000.00</u>

Explain Reason(s) for Change Orders: None

Project Timeline: Start Date September 2016

Contract Time Extension 0

Completion Date July 2017

Explain Reason(s) for Time Extension: N/A

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of 5 similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

REFERENCES AND PRIOR EXPERIENCE (PRIME CONTRACTOR)

Bidder Company Name: Hinterland Group Inc.

Bidder shall provide detailed summary of prior experience evidencing successful completion of similar project as described in the bid documents (in scope and complexity). Include information on construction methodology, project budget versus completed cost, project change orders with associated justification, project schedule versus actual completion time, and project litigation if encountered. The Bidder shall provide current names and telephone numbers of agency references for each project provided.

PROJECT NAME: Lift Station #21 Replacement

Owner/Reference Name: City of Cooper City

Owner/Reference Contact: Steve Blanchard, Project Manager

Name	Title
<u>(954) 434-4300</u>	<u>SBlanchard@coopercityfl.org</u>
Phone	Email

Project Location: City of Cooper City

Project Description: Replacement of Lift Station 21

Was the Bidder Prime Contractor or Subcontractor? Prime Contractor

List project scope similarities: Lift Station Replacement

Project Cost:	Initial Contract Value	\$ <u>520,568.78</u>
	Change Orders	\$ <u>0</u>
	Final Contract Price	\$ <u>520,568.78</u>

Explain Reason(s) for Change Orders: N/A

Project Timeline:	Start Date	<u>September 2016</u>
	Contract Time Extension	<u>N/A</u>
	Completion Date	<u>March 2018</u>

Explain Reason(s) for Time Extension: N/A

NOTE: Include additional pages with the same format to list other projects as proof of prior experience. List a minimum of 5 similar projects.

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CERTIFICATION PURSUANT TO FLORIDA STATUTE § 215.4725

I, Chase Rogers, Project Director, on behalf of Hinterland Group Inc., certifies
Print Name Company Name

that Hinterland Group Inc. does not:
Company Name

1. Participate in a boycott of Israel; and
2. Is not on the Scrutinized Companies that Boycott Israel list; and
3. Is not on the Scrutinized Companies with Activities in Sudan List; and
4. Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
5. Has not engaged in business operations in Cuba or Syria.

Signature

Chase Rogers, Project Director

Title

12/09/2020

Date



Council

Anne Gerwig, Mayor
Tanya Siskind, Vice Mayor
John T. McGovern, Councilman
Michael Drahos, Councilman
Michael J. Napoleone, Councilman

Manager
Paul Schofield

ITB 202104

Title: Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.

Opening Date: December 9, 2020 at 11:00am Local Time

Addendum Date: November 16, 2020

ADDENDUM NO. ONE

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the (ITB) Invitation to Bid documents for Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation. Bidder shall review the Addendum/NOTICE work and requirements in detail and incorporate any effects the Addendum/NOTICE may have in their proposal price.

1. Due to a scheduling error with the pre-bid meeting, the pre-bid meeting will be held both in person and via Zoom (**Meeting ID: 834 1166 2189 Passcode: Vow#202104**) on **November 17, 2020 at 9:00am**. The in person pre-bid meeting will be held at Wellington's City Hall located at 12300 Forest Hill Boulevard, Wellington, FL 33414 and a visit to the sites will follow immediately after. The prebid meeting and site visit are now optional.

ACKNOWLEDGEMENT: Bidder must acknowledge receipt of any and all Addenda in the space provided on the Bidder Submittal Form. Failure to do so may result in rejection of the Proposal. All requirements of the proposal documents remain unchanged except as cited herein.

Hinterland Group Inc.

Signature of Bidder Acknowledging Receipt of
Addendum No. (1) One to be attached in front of Bid
Chase Rogers, Project Director



Council

Anne Gerwig, Mayor
Tanya Siskind, Vice Mayor
John T. McGovern, Councilman
Michael Drahos, Councilman
Michael J. Napoleone, Councilman

Manager

Paul Schofield

ITB 202104

Title: Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.

Opening Date: December 9, 2020 at 11:00am Local Time

Addendum Date: November 30, 2020

ADDENDUM NO. TWO

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the (ITB) Invitation to Bid documents for Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation. Bidder shall review the Addendum/NOTICE work and requirements in detail and incorporate any effects the Addendum/NOTICE may have in their proposal price.

1. Question: Was the prebid meeting mandatory?

Response: No, the prebid meeting was changed to optional in Addendum One.

2. Question: Should the Bid Bond be for the Lump Sum Bid Price or for the Complete Bid Including the alternates?

Response: The bid bond shall be for the base bid, excluding alternates.

3. Question: Within the Specs, on PDF pages 1 and 11, it states to Hold Open the pricing for 120 Days ... However, on PDF page 21, it states it should be 180 Days ... Which is correct?

Response: No bid may be withdrawn for a period of 120 days after the posting of the recommended award.

4. Question: Are there any electrical specifications that go along with the associated bid? There are none in the bid documents provided.

Response: There are not separate electrical specifications for this project. The contractor should refer to the details and electrical notes provided on the plans.

5. Question: Each lift station throughout the plan set is observed to have gate valves called out in wastewater service for the isolation valves. Please advise if plug valves would be preferred for this application.

Response: The plans are correct. Resilient seat wedge gate valves meeting the project specifications and the Village's approved product list will be used for this project.

6. Question: Do you know what type of corrosion barriers are on these Lift Stations and what type of corrosion barrier will be replacing the old barriers?

Response: Coating system specifications and accepted products are provided in Specification Section 09910 (Corrosion Barrier System) and Specification Appendix A (Village Approved Product List).

7. Question: Can you please provide a link to the Zoom prebid meeting?

Response: https://wellingtonfl.zoom.us/rec/share/VuDw34vkgJGODJqAvQgZJwHDz_hKv_Q6Q1Yny9OUX8-tCRX4E5CIZUAAbHIENZmmO.M_Rp3jsS3XdoVRIQ Passcode: 4q9?ZBrS

8. **Question:** I am writing to request being accepted as an equal for structural lining of both water/wastewater collections and treatment structures.

Response: Approved lining Products/manufacturers are listed in Specification 09910 and the Village's Approved Product List (Appendix A). Project should be bid based on the project specifications. "Or-equal" substitutions requests will be considered after the bidding is complete.


9. **Question:** Can you please confirm the contact person for this bid?

Response: Any and all questions regarding this solicitation shall be directed to the Wellington Purchasing Division: Attn: Danielle Zembrzusi, 12300 Forest Hill Boulevard, Wellington, Florida 33414: Ph 561-791-4107 or email: dzembrzusi@wellingtonfl.gov.

10. **Clarification:** On sheet 14 of 51, Drawing Index C-48-3, the rim of terminal manhole located in the south driveway shall be raised to match the proposed elevation of the new driveway and a square concrete collar (2' minimum wide from the manhole cover) shall be installed around the section of the manhole that outside of the driveway.
11. **Clarification:** On sheet 14 of 51, Drawing Index C-48-3, valve vault is to remain, the top slab and hatch of the valve vault is to be removed. A new riser shall be added to the valve vault and a new hatch and top slab are to be installed. The new hatch shall be the same size as the existing hatch.
12. **Clarification:** At Lift Station Nos. 10, 48, and 76, contractor shall provide a submittal for review for the installation of a complete and efficient municipal quality landscape irrigation system which shall operate in accordance with the specified equipment manufacturer's recommendations and with state and local codes and regulations. The irrigation system should be a smart system that meets the Owner's requirements. System should utilize low volume components/heads with pressure check technology that prevents water waste if system is damaged. System should separate sod zones from shrub and tree zones. Plants with similar water needs should be on the same zone. Areas of sod receiving winter shade should be on zones separate from sod areas in winter sun. The new irrigation system shall water all areas where new vegetation is being placed and there is no existing irrigation, or the existing irrigation was removed. Following the engineers review and the owner's approval of the submittal, an irrigation contractor shall install the irrigation system's components. Contractor shall guarantee the irrigation system against defects in workmanship and materials for one (1) year from date of final acceptance.

ACKNOWLEDGEMENT: Bidder must acknowledge receipt of any and all Addenda in the space provided on the Bidder Submittal Form. Failure to do so may result in rejection of the Proposal. All requirements of the proposal documents remain unchanged except as cited herein.

Hinterland Group Inc.


Signature of Bidder Acknowledging Receipt of
Addendum No. (2) Two to be attached in front of Bid
Chase Rogers, Project Director

Council

Anne Gerwig, Mayor
Tanya Siskind, Vice Mayor
John T. McGovern, Councilman
Michael Drahos, Councilman
Michael J. Napoleone, Councilman

Manager
Paul Schofield

ITB 202104

Title: Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.

Opening Date: December 9, 2020 at 11:00am Local Time

Addendum Date: December 3, 2020

ADDENDUM NO. THREE

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the (ITB) Invitation to Bid documents for Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation. Bidder shall review the Addendum/NOTICE work and requirements in detail and incorporate any effects the Addendum/NOTICE may have in their proposal price.

1. TROPOS ROUTER EQUIPMENT MODIFICATION

At all four lift stations on the project, new tropos router equipment has been recently installed on the existing poles. As such, the following general modifications to the contract documents are proposed:

- A new Tropos model 6420 wireless mesh router will not be required to be provided by the Contractor as noted on detail LS-10. The existing wireless mesh router will be required to be relocated to the new concrete pole by the Contractor. Contractor should provide all SS clamps, etc. required for the installation.
- The current existing equipment also includes a panel box UPS that must be relocated to the new pole by the Contractor along with the route. This panel box will provide POE to the router (and gateway P2P unit for LS48).
- As part of the installation, the Contractor should install AC power to the box and a CAT6 cable from the box to power the router. In addition, each station will require a CAT6 cable from the Ethernet switch in the actual Lift Station panel box to the router for data transmission to the Multismart. In the case of LS48, there is an additional CAT6 POE cable from the box to power the P2P gateway unit that should be provided and installed by the Contractor.
- At all locations, it will be necessary to run (2) 1 inch conduits from the Lift Station panel box to the new concrete pole, 1 for AC power to the Tycon UPS unit and 1 for CAT 6 data connection.
- A POE Injector is no longer required in the Lift Station Panel Box
- The POE Ethernet switch is still required in the Lift Station Panel Box

2. Question: Does the Village have the ability to by-pass the forcemain flows to lift station No. 10 and 48 at the same time or will the construction of these two stations need to be sequenced?

Response: The Village can by-pass the forcemain flows to Lift Station No. 10 and 48 at the same time so they can both be constructed and on by-pass at the same time. Note Specification Section 01000 2.0D limits force main bypass operations to 30 days, and that work must be scheduled in writing with Wellington 10 days in advance (specification Section 02750). Proposed force main bypass dates should be clearly noted on the overall schedule and closely coordinated with the Village as modifications to the normal operating procedures in the Village's system are required to accommodate these force main bypasses.

3. Question: The plans and details are calling for an HDPE drop pipe section in the wetwells, however a spec section has been included for a "Reliner" brand product. Which shall we use for bidding purposes?

Response: HDPE drop pipes should be provided in the wetwells in accordance with the Village standard detail S-12. Specification section 11950 should be used for inside drops at manholes only.

4. Question: Does the Village have any preferred I&C vendor(s)?

Response: The Village has an ongoing contract with CC controls but will accept other qualified vendors.

5. Question: Is bid alternate item 7 to include the total for bid item 13 as well as any additional pricing for complete rehab, or just the added amount?

Response: It is the intent for the base bid work for Lift Station No. 79 (Bid Item Nos. 13A/B/C) to be awarded for the project. Alternate Bid Item 7A/B/C/D may be awarded in addition to the base bid. The addition of the total cost for the Lift Station No. 79 (Bid Item Nos. 13A/B/C) and (Alternate Bid Item 7A/B/C/D) shall equal the total cost for the complete rehabilitation (not including new pumps) for Lift Station No. 79.

6. Question: Can you tell us which generator the Village has purchased and how large the fuel tank(s) are?

Response: Detailed shop drawings for the purchased generators are provided in Appendix H of the specifications.

7. Question: Please provide the sizes of the influent lines at each lift station.

Response: Gravity line sizes are provided below, based on available record and survey information.

- LS 10 – 8-inch
- LS 48 – 8-inch NW, 12-inch South
- LS 76 - 10-inch
- LS 79 - 10-inch

8. Question: Please confirm that all “corrosion barrier” work will be provided using bid item 14 “Wetwell Repair Allowance”. Response: No. The cost for removal of the existing lining system, cleaning of the concrete, and installation of the new lining system should be included in the respective lift station’s “Structural Improvements” line item. The “Wetwell repair allowance” will be used only for the structural repair of deficient/spalling concrete/rebar found underneath the existing liner system. See Specification 01025 3.11.

9. Question: Sheet 14 of 51 calls for 3 ea 12” GV into the existing 12” Force Main, but drawings only shows two, one in the new line and one in the existing and a call note in the middle of the concrete drive. Please clarify if require installing the 3rd one under the driveway.

Response: Please disregard the callout stating “Install 12” GV #048-11” on sheet 14. A third valve under driveway is not required.

10. Question: The line item 7 for By-pass Pumping & Piping assembly calls for 3ea, but how will this to be handle, the timing for bypass installing the same pumps will be shorter than installing the new pumps, would city pay for extra bypass timing if we install new pumps since city have to review new submittals, approve and get new pumps delivered into site.

Response: The Village intends to provide direction on the alternate bid items with the award of the project to allow sufficient time for the contractor to order the materials for the project before mobilizing to the site. The lift stations shall not be put into bypass until long lead items are available for installation to meet the contractors approved schedule. Please review Specification Section 01000 9.0 for additional Shop Drawing/schedule submittal requirements.

11. Question: Would the city allow to close one side of road to set up bypass. If so this closing will be more than 2 months since city have to approve new pumps if come to use the alternates, get it approved and get deliver on site.

Response: Allowable road closures are shown on the suggested staging plans for each of the lift stations. The Village intends to provide direction on the alternate bid items with the award of the project to allow sufficient time for the contractor to order the materials for the project before mobilizing to the site. The lift stations shall not be put into bypass until long lead items are available for installation to meet the contractors approved schedule.

12. **Question:** Would city allow to open cut to install a bypass on the road? If so what are the milling and overlay limits and specifications.

Response: Contractor shall bid the project assuming that the Village will not allow the roadways to be open cut for the installation of a by-pass.

13. **Question:** The base bid for LS 10, 48, 76, and Alt bid 7 call for the reinstallation of base elbow, base plate, guide rails, ... please confirm that the existing materials are to be re-used and new items are not to be furnished new except in the situations where the sizes change (base elbow size, base plate change with elbow change, guide rail length change)

Response: The base bid for Lift Station Nos. 10, 48, 76, and Alternate Bid No. 7 for Lift Station 79 shall have new base elbows, base plates, and guide rails furnished and installed in the existing wetwell. These existing parts are not be reused. Adaptors shall be provided as necessary to mount the existing pump on the new equipment. It is the intent of the base bid for Lift Station Nos. 10, 48, 76, and Alternate Bid No. 7 for Lift Station 79 to reuse the existing pumps and have the remainder of the materials furnished and installed new so that the Village can in the future remove the existing pumps and install the alternate bid item pumps to have a completely rehabilitated lift station.

14. **Question:** LS 76 C-76-3 shows replacement pumps being CP 3170 30HP pumps, these are no longer manufactured. Please confirm if the Flygt NP 3171 30HP pump should be used in alternate bid item 3.

Response: The replacement pumps that are to be awarded with the alternate bid for Lift Station No. 76 are to be equivalent in performance to the existing pumps (Flygt CP 3170 30HP). Contractor may submit the Flygt NP 3171 30HP pump for approval as long as it can meet the design criteria outlined in the table titled "Pump Station Data and Elevations" on sheet C-76-3.

15. **Question:** What is the existing corrosion barrier installed in the Wet Wells?

Response: The existing system types are not known.

16. **Question:** Addendum 2 calls for an Irrigation system, but there is no plans or specs showing head locations, pipe size or else. Also is this part of an Alternate or will be part of the Base bid.

Response: Irrigation system noted in addendum 2 is intended to essentially replace the function of the existing irrigation system(s) (if one exists) and provide irrigation to cover the plants and sod installed around the lift station area only, meeting the criteria outlined in Addendum 2. The quantity of heads, locations of the heads/drip system, and the size of the system shall be adequate to water the plants and sod that are installed around the lift station as part of the construction. Damage to the existing park/HOA or other irrigation systems cause by construction should be repaired to equal or better for that existing system. The irrigation shall be included in the cost of the base bid for Lift Station Nos. 10, 48, and 76. For LS 79, irrigation system should be part of the alternate bid item for the full station reconstruction. LS 79 base bid should include repairs to the existing irrigation system, to the extent the existing irrigation system is disturbed by the contractor for the base bid work.

17. **Question:** For electronic bids submitted through the Village of Wellington's bid portal, will electronic copies of the bid bond be accepted?

Response: Yes.

ACKNOWLEDGEMENT: Bidder must acknowledge receipt of any and all Addenda in the space provided on the Bidder Submittal Form. Failure to do so may result in rejection of the Proposal. All requirements of the proposal documents remain unchanged except as cited herein.

Hinterland Group Inc.

Signature of Bidder Acknowledging Receipt of
Addendum No. (3) Three to be attached in front of Bid

Chase Rogers, Project Director

Council

Anne Gerwig, Mayor
Tanya Siskind, Vice Mayor
John T. McGovern, Councilman
Michael Drahos, Councilman
Michael J. Napoleone, Councilman

Manager

Paul Schofield

ITB 202104

Title: Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation.

Opening Date: December 9, 2020 at 11:00am Local Time

Addendum Date: December 4, 2020

ADDENDUM NO. FOUR

PURPOSE: The purpose of this Addendum/NOTICE is to make changes, additions, deletions, revisions, and clarifications to the (ITB) Invitation to Bid documents for Wastewater Lift Stations 10, 48, 76 and 79 Rehabilitation. Bidder shall review the Addendum/NOTICE work and requirements in detail and incorporate any effects the Addendum/NOTICE may have in their proposal price.

1. The revised schedule of Values dated 12/4/2020 attached to Addendum Four shall be used when submitting bid.


2. Below please find the revised response to Question 5 on Addendum Three.

Question: Is bid alternate item 7 to include the total for bid item 13 as well as any additional pricing for complete rehab, or just the added amount?

Response: It is the intent for the base bid work for Lift Station No. 79 (Bid Item Nos. 13A/C/D) to be awarded for the project. Alternate Bid Item 7A/B/C/D may be awarded in addition to the base bid. The addition of the total cost for the Lift Station No. 79 (Bid Item Nos. 13A/C/D) and (Alternate Bid Item 7A/B/C/D) shall equal the total cost for the complete rehabilitation (not including new pumps) for Lift Station No. 79.

ACKNOWLEDGEMENT: Bidder must acknowledge receipt of any and all Addenda in the space provided on the Bidder Submittal Form. Failure to do so may result in rejection of the Proposal. All requirements of the proposal documents remain unchanged except as cited herein.

Hinterland Group Inc.


Signature of Bidder Acknowledging Receipt of
Addendum No. (4) Four to be attached in front of Bid
Chase Rogers, Project Director - 12/09/2020



Locations: Palm Beach – Cocoa – Stuart

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



WWW.HINTERLANDGROUP.COM

CORPORATE OFFICE:

2051 W Blue Heron Blvd, Riviera Beach, FL 33404

561-640-3403 PH

561-640-3504 FX



INFO@HINTERLANDGROUP.COM

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



COVER PAGE

Corporate Resume	Page 3
Minutes of Special Meeting	Page 4
Department of State Letter of Incorporation	Page 5
Sunbiz Information	Page 6
Insurance Information	Page 8
Bondability Letter	Page 9
State Licenses	Page 10
Business Tax Receipt	Page 13
FDOT Certificate of Qualification	Page 25
Reference Letters	Page 27
Pre-Qualified Vendor	Page 32
Owned Equipment	Page 34
Prior Experience	Page 42
CIPP Roster	Page 57
Installed Liner Quantities	Page 58
CIPP Prior Experience	Page 60

CORPORATE RESUME

DANIEL A. DUKE, III

President

Daniel began his career working on land development projects with his father, and came to realize his passion for the underground industry. In 2006 Daniel III and His father, Daniel Jr, decided to dive into the underground industry full bore and started Hinterland Group out of a small office space in Cocoa, FL. Daniel and his father served as the field crew through the first few years as Hinterland Group developed. Through Hard work and dedication to the best final product possible and customer satisfaction the company has grown exponentially over the years. Daniel has worked on projects of every nature related to the underground industry over the years, including all facets of water, waste water and storm water. Daniel remains a key role player at Hinterland Group and stays involved with all the daily operations. His oversight with all the projects ensures that the final product and customer that HG was built on continue to carry on through every project the company completes.

DANIEL A. DUKE, JR.

Operations

Daniel has Twenty-Seven years of direct experience including various wastewater lift station installations, gravity and force main sewer installations. He provides direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet.

CHARLES BREIG

Electrical Contractor

Charles has over 40 years of commercial electrical experience through out the state of Florida. He currently holds a Florida Electrical Contractors License (EC13003615). Charles joined the HGI team in June 2006.

JAY B. BREIG

Project Manager/Operations

Jay began working in the waste water industry in 2004 for a clarifier rehabilitation company, and then a full service underground utility company in 2006. He then joined the HG team in early 2008, and since then has been a huge contributing factor to the growth of HG as a company. Jay brought a wealth knowledge of the water and waste water industry to the company and allowed HG to broaden its capabilities as an underground contractor. Jay served as a lead foreman for many years on all of the company's largest and most difficult projects ranging from lift station installs to master pumping stations and neighborhood revitalization projects before moving into a management position. Jay now oversees the construction operations for HG by scheduling all crews, coordinating project startups with project managers, arranging equipment deliveries, communicating daily with crew foreman and superintendents and making sure that all jobs are completed properly, on time and under budget.

CORPORATE RESUME (CONT.)

CHASE R. ROGERS, E.I.

Estimating Manager, Engineer

Chase has been with the HG team since 2008, in its very early stages. Prior to working at HG Chase had spent several years in the construction industry working for both residential contractors and an industrial electrical contractor. Chase began his career at HG halfway through his collegiate career as a field staff member working on lift station rehabilitation. Since then he has played many roles in the company both in the field and eventually into the office. Chase obtained his Bachelor's degree in civil engineering from the University of Central Florida, before making the transition into the office and has since become a key staff member for HG. He covered the role of Estimator and Project Manager for many years as HG expanded its scope of services and coverage area. As the need for more management grew Chase has fallen into a managerial role for the company, overseeing the estimating and contract procurement departments and helping to coordinate scheduling and crews with the project management team. Chase has worked on all facets of the underground industry over the years from Stormwater and drainage projects, to large pipeline projects, water and waste water treatment plants, and every type of lift station project imaginable.

MIKE CARTER

Electrical Project Manager

Mike has over 28 years in all aspects of the electrical industry including; commercial, residential, service, maintenance, generator installation and servicing and Industrial including water and wastewater treatment plants. Mike is a Master Electrician and a Journeyman. He is responsible for overseeing all electrical projects, the estimating of electrical projects, and assisting project managers. Mike joined the HGI team in 2018.

BRETT KONCHAK

CIPP Project Manager

Brett has over 5 years in direct development of multiple land use projects in Florida, including various gravity and force main CIPP sanitary and storm sewer installations. He provides direct daily supervision of CIPP project scheduling, superintendents and skilled labor. Brett joined the HGI team in February 2015.

DANIEL A. DUKE III

President/Founder

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
dduke1@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Daniel began his career working on land development projects with his father, and came to realize his passion for the underground industry. In 2006 Daniel III and His father, Daniel Jr, decided to dive into the underground industry full bore and started Hinterland Group out of a small office space in Cocoa, FL. Daniel and his father served as the field crew through the first few years as Hinterland Group developed. Through Hard work and dedication to the best final product possible and customer satisfaction the company has grown exponentially over the years. Daniel has worked on projects of every nature related to the underground industry over the years, including all facets of water, waste water and storm water. Daniel remains a key role player at Hinterland Group and stays involved with all the daily operations. His oversight with all the projects ensures that the final product and customer that HG was built on continue to carry on through every project the company completes.

QUALIFICATIONS

- Florida General Contractor's License (CGC1520354)
- Florida Certified Building Contractor's License (CBC1255077)
- Certified Underground and Excavation Contractor License (CUC1224634)

PROJECT RELATED BACKGROUND

ORANGE COUNTY EWRF IN PLANT PUMP STATION REPLACEMENT

Project Owner: Orange County

Project Value: \$1,323,642.00

Project Location: Orlando, FL

Role: Project Manager

The Process 395 North In-Plant Pump Station Replacement. Furnishing and installation of a new triplex pumps station with three (3) 47 HP Flygt or ABS submersible pumps. Installation of a new 12 feet diameter wet well structure. Furnishing and Installation of the above ground flanged piping manifold with appurtenances. Installation of a new sanitary sewer manhole and 65 linear feet of 16" DIP force main and 48 linear feet of 24" PVC SDR 2.6 gravity sewer. The conversion of the existing pump station wet well into gravity sewer manhole. Demolition of existing valve vault and existing force main.

NORTH PALM BEACH EARMAN RIVER TRANSFER PUMP STATION

Project Owner: Village of North Palm Beach

Project Value: \$346,680.00

Project Location: North Palm Beach, FL

Role: Project Manager

Installation of a water detection switch in the main mops pump station to confirm that there is water in the wet well.

PALM BEACH COUNTY GATOR BLVD WATERMAIN EXTENSION

Project Owner: Palm Beach County

Project Value: \$792,003.00

Project Location: Belle Glade, FL

Role: Project Manager

Installation of approximately 4,000 Linear Feet of 12" water main on Gator Blvd from E Sugarhouse Road to Duda Road in Belle Glade and included fire hydrants, appurtenances, fittings and all necessary connections to provide a complete and functional water system.



Hinterland Group, Inc. | www.hinterlandgroup.com

CHASE R. ROGERS, E.I.

Estimating Manager/Project Director

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
crogers@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE:

Chase has been with the HG team since 2008, in its very early stages. Prior to working at HG Chase had spent several years in the construction industry working for both residential contractors and an industrial electrical contractor. Chase began his career at HG halfway through his collegiate career as a field staff member working on lift station rehabilitation. Since then he has played many roles in the company both in the field and eventually into the office. Chase obtained his Bachelor's degree in civil engineering from the University of Central Florida, before making the transition into the office and has since become a key staff member for HG. He covered the role of Estimator and Project Manager for many years as HG expanded its scope of services and coverage area. As the need for more management grew Chase has fallen into a managerial role for the company, overseeing the estimating and contract procurement departments and helping to coordinate scheduling and crews with the project management team. Chase has worked on all facets of the underground industry over the years from Stormwater and drainage projects, to large pipeline projects, water and waste water treatment plants, and every type of lift station project imaginable.

QUALIFICATIONS:

- Bachelor's Degree in Civil Engineering from University of Central Florida
- Engineering Intern, E.I.
- Member of ASCE
- OSHA Confined Space Training
- Intermediate MOT certification

PROJECT RELATED BACKGROUND

STRUCTURAL REPAIR OF THE FLOW EQUALIZATION BASIN AT ECR

Project Owner: City of West Palm Beach

Project Value: \$528, 587.00

Project Location: West Palm Beach, FL

Role: On Site Foreman

Complete rehabilitation of the flow equalization basin at the City of West Palm Beach East Central Regional Water Reclamation Facility. Dewatering and cleaning/removal of all silt and sediment from the EQ basin, leak stopping throughout, repairs to damaged and spalling concrete and replacement of piping for the EQ basin floor pumps.

PUMP REPLACEMENT FOR THE RAW WATER BOOSTER PUMP STATION

Project Owner: Collier County

Project Value: \$653,400.00

Project Location: Naples, FL

Role: Project Manager

Removal and Replacement of four 300HP split case pumps and their associated VFD drives. All 18" and 24" piping and valves were replaced to accommodate the new pumps.

CUDJOE INNER ISLANDS - MASTER PUMPING STATIONS

Project Owner: Florida Keys Aqueduct Authority

Project Value: \$2,313,374.00

Project Location: Cudjoe Key, FL

Role: Project Manager

Removal and Replacement of four 300HP split case pumps and their associated VFD drives. All 18" and 24" piping and valves were replaced to accommodate the new pumps.



Hinterland Group, Inc. | www.hinterlandgroup.com

JAY B. BREIG

Construction Operations Manager

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
jbreig@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Jay began working in the waste water industry in 2004 for a clarifier rehabilitation company, and then a full service underground utility company in 2006. He then joined the HG team in early 2008, and since then has been a huge contributing factor to the growth of HG as a company. Jay brought a wealth knowledge of the water and waste water industry to the company and allowed HG to broaden its capabilities as an underground contractor. Jay served as a lead foreman for many years on all of the company's largest and most difficult projects ranging from lift station installs to master pumping stations and neighborhood revitalization projects before moving into a management position. Jay now oversees the construction operations for HG by scheduling all crews, coordinating project startups with project managers, arranging equipment deliveries, communicating daily with crew foreman and superintendents and making sure that all jobs are completed properly, on time and under budget.

QUALIFICATIONS

- OSHA Confined Space Training
- Advanced MOT Certification
- Crane and Rigging Certification

PROJECT RELATED BACKGROUND

CITY OF WESTON INDIAN TRACE LIFT STATION REHABILITATION

Project Owner: The City of Weston

Project Value: \$689,531.00

Project Location: The City of Weston, FL

Role: Project Manager

This project consisted of the refurbishing, repair, and, replacement of concrete, and metal lift station components along with site related improvements for over 30 Lift Stations in the City of Weston, Florida.

PALM BEACH COUNTY WATER UTILITIES DISTRICT ZONE 1 WATERMAIN IMPROVEMENTS

Project Owner: Palm Beach County WUD

Project Value: \$1,121,551.20

Project Location: Belle Glades, FL

Role: Project Manager

Improvement and replacement of approximately 2,500 LF of WM and relocation of services from the rear to front of homes.

CLIFF CREEK STORMWATER QUALITY RETROFIT

Project Owner: City of Melbourne

Project Value: \$715,290.00

Project Location: City of Melbourne, FL

Role: Project Manager

The largest baffle box East of the Mississippi for the City of Melbourne, FL. As part of the "Cleaning Our Lagoon Program." The project included installing a 24' x 30' x 12' deep baffle box structure, 7" x 5" box culvert, corresponding endwalls and canal revetment.



Hinterland Group, Inc. | www.hinterlandgroup.com



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP INC.

Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. BLUE HERON
BLVD. RIVIERA BEACH, FL 33404 on this 26th day of AUGUST, 2019

The President called the meeting to consider the following business: The authorization of Chase Rogers and Danny Duke, Jr., to sign any and all documentation with regard to the Company.

On motion duly made and carried, the meeting proceeded to approve the authorization.

Chase Rogers and Danny Duke, Jr., have the authority to sign all documents as stated above.

There being no further business, the meeting was adjourned.

Dated 8/26/19


Daniel Duke III - President

Hinterland Group Inc.



STATE OF Florida

COUNTY OF Palm Beach

The foregoing instrument was acknowledged before me this 8/26/19, by

Daniel Duke III

Emily Meng

Notary Public

Printed Name: Emily Meng

My Commission Expires: 07/19/2022



State of Florida

Department of State

I certify from the records of this office that HINTERLAND GROUP INC. is a corporation organized under the laws of the State of Florida, filed on June 26, 2006.

The document number of this corporation is P06000086423.

I further certify that said corporation has paid all fees due this office through December 31, 2020, that its most recent annual report/uniform business report was filed on March 2, 2020, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Third day of March, 2020*



Randy R. ...
Secretary of State

Tracking Number: 4322292258CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Detail By Document Number](#) /

Detail by Entity Name

Florida Profit Corporation
HINTERLAND GROUP INC.

Filing Information

Document Number	P06000086423
FEI/EIN Number	20-5156844
Date Filed	06/26/2006
State	FL
Status	ACTIVE

Principal Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Mailing Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Registered Agent Name & Address

Wynne, Ryan J, Esq.
1015 W Indiantown Road
Suite 101-A
Jupiter, FL 33458

Name Changed: 02/13/2019

Address Changed: 02/13/2019

Officer/Director Detail

Name & Address

Title PSTD

DUKE, DANIEL A, III
992 W. 15TH STREET
RIVIERA BEACH, FL 33404

Annual Reports

Report Year	Filed Date
2019	02/01/2019
2019	02/13/2019
2020	03/02/2020

Document Images

03/02/2020 -- ANNUAL REPORT	View image in PDF format
02/13/2019 -- AMENDED ANNUAL REPORT	View image in PDF format
02/01/2019 -- ANNUAL REPORT	View image in PDF format
04/30/2018 -- Reg. Agent Change	View image in PDF format
01/16/2018 -- ANNUAL REPORT	View image in PDF format
04/12/2017 -- ANNUAL REPORT	View image in PDF format
01/28/2016 -- ANNUAL REPORT	View image in PDF format
11/20/2015 -- Reg. Agent Change	View image in PDF format
01/23/2015 -- ANNUAL REPORT	View image in PDF format
01/10/2014 -- ANNUAL REPORT	View image in PDF format
04/11/2013 -- ANNUAL REPORT	View image in PDF format
04/09/2013 -- Reg. Agent Change	View image in PDF format
04/19/2012 -- ANNUAL REPORT	View image in PDF format
02/17/2011 -- ANNUAL REPORT	View image in PDF format
02/15/2010 -- ANNUAL REPORT	View image in PDF format
04/16/2009 -- ANNUAL REPORT	View image in PDF format
01/20/2008 -- ANNUAL REPORT	View image in PDF format
01/09/2007 -- ANNUAL REPORT	View image in PDF format
06/26/2006 -- Domestic Profit	View image in PDF format



Welcome
Brenda Barrivaldi

≡ MENU

Company Information

Company Name

Hinterland Group, Inc.

Company ID Number

1579646

Doing Business As (DBA) Name

--

DUNS Number

--

Physical Location**Address 1**

2051 W Blue Heron Blvd

Address 2

--

City

Riviera Beach

State

FL

Zip Code

33404

County

PALM BEACH

Mailing Address**Address 1**

--

Address 2

--

City

--

State

--

Zip Code

--

Additional Information

Employer Identification Number
205156844

Total Number of Employees
100 to 499

Parent Organization
--

Administrator
--

Organization Designation

Employer Category
None of these categories apply

[View / Edit](#)**NAICS Code**

237 - HEAVY AND CIVIL ENGINEERING CONSTRUCTION

[View / Edit](#)**Total Hiring Sites**

1

[View / Edit](#)**Total Points of Contact**

2

[View / Edit](#)[View Original MOU Template](#)[View MOU](#)

Last Login: 08/24/2020 08:24 AM

U.S. Department of Homeland Security



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
01/30/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994	CONTACT NAME: Jennie Lanman		
	PHONE (A/C, No, Ext): (772) 426-9973 FAX (A/C, No): (772) 872-5870		
	E-MAIL ADDRESS: jennie@southshore-insurance.com		
INSURED Hinterland Group Inc. 2051 West Blue Heron Blvd Riviera Beach, FL 33404	INSURER(S) AFFORDING COVERAGE		NAIC #
	INSURER A: Zurich American Insurance Company		16535
	INSURER B: Travelers Property Casualty Company of Amer		25674
	INSURER C: American Guarantee & Liability Insurance Co.		26247
	INSURER D:		
	INSURER E:		
	INSURER F:		

COVERAGES	CERTIFICATE NUMBER:	REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.		

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY			GLO-4956332	01/31/2020	01/31/2021	EACH OCCURRENCE \$ 1,000,000	
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR	x	x				DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000	
	<input checked="" type="checkbox"/> XCU Coverage Included						MED EXP (Any one person) \$ 5,000	
	<input checked="" type="checkbox"/> Primary/Non Contributory						PERSONAL & ADV INJURY \$ 1,000,000	
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000	
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$ 2,000,000	
	OTHER:						\$	
A	AUTOMOBILE LIABILITY			BAP-4956334	01/31/2020	01/31/2021	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000	
	<input checked="" type="checkbox"/> ANY AUTO	x	x				BODILY INJURY (Per person) \$	
	<input type="checkbox"/> ALL OWNED AUTOS						BODILY INJURY (Per accident) \$	
	<input checked="" type="checkbox"/> HIRED AUTOS						PROPERTY DAMAGE (Per accident) \$	
							<input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS	
B	<input checked="" type="checkbox"/> UMBRELLA LIAB	<input checked="" type="checkbox"/> OCCUR	ZUP81N2525920NF	01/31/2020	01/31/2021	EACH OCCURRENCE \$ 5,000,000		
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE				AGGREGATE \$ 5,000,000		
	DED	RETENTION \$				\$		
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			WC-4956333	01/31/2020	01/31/2021	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER	
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N	N/A				x	E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below	<input checked="" type="checkbox"/> Y						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
								E.L. DISEASE - POLICY LIMIT \$ 1,000,000
A	Inland Marine			CPP- 6674260-00	01/31/2020	01/31/2021	Installation Floater \$ 2,000,000	
			Rented/Leased Equi \$ 500,000					

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives. Certificate holder as an additional insured on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. Coverage is primary/noncontributory when required by written contract/agreement.

CERTIFICATE HOLDER	CANCELLATION
FOR BIDDING PURPOSES ONLY	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE <i>Jennie Lanman</i> ^{CS}



Orlando Regional Bond Department

August 12, 2019

RE: Hinterland Group, Inc.

To Whom It May Concern:

The Hartford, through its operating entities, will favorably consider surety bonds to Hinterland Group, Inc. for projects up to \$15,000,000 single and \$75,000,000 aggregate. Our experience with Hinterland Group, Inc. has been excellent, and we highly recommend them to you.

Hartford's decision to issue any bond is conditioned upon acceptable review of contract terms, contract amount, bond forms, and financing for each project as well as other pertinent underwriting information at the time of the request.

Please understand that any arrangement for any bonds is a matter between Hinterland Group, Inc. and Hartford Accident and Indemnity Company and we assume no liability to third parties or you if, for any reason, we do not issue requested bonds.

Hartford Accident and Indemnity Company is licensed and qualified to operate in the State of Florida and listed with the U.S. Department of Treasury Federal Register with an underwriting limitation of \$226,042,000, and has an AM Best Rating of A+.

This letter will expire on April 30, 2020.

Very Truly Yours,

Timothy M. Holicky
The Hartford

P.O. Box 958461
Lake Mary, FL 32795
Toll Free 800 824 1732
Facsimile 877 536 9102



Ron DeSantis, Governor

Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CGC1520354

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CUC1224634

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor



Halsey Beshears, Secretary



STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BREIG, CHARLES J

HINTERLAND GROUP INC
7161 NW 74TH STREET
MEDLEY FL 33166

LICENSE NUMBER: EC13003615

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0153 BUILDING CONTRACTOR	DUKE DANIEL AMOS III	CBC1255077	B20.531621 - 07/14/20	\$99.00	B40171103

This document is valid only when receipted by the Tax Collector's Office.

**STATE OF FLORIDA
 PALM BEACH COUNTY
 2020/2021 LOCAL BUSINESS TAX RECEIPT**

**LBTR Number: 2018108321
 EXPIRES: SEPTEMBER 30, 2021**



8
6-2446

HINTERLAND GROUP INC
 HINTERLAND GROUP INC
 2051 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404-5003



This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0051 GENERAL CONTRACTOR	DUKE DANIEL AMOS III	CGC1520354	B20.531569 - 07/14/20	\$99.00	B40156237

This document is valid only when receipted by the Tax Collector's Office.

**STATE OF FLORIDA
 PALM BEACH COUNTY
 2020/2021 LOCAL BUSINESS TAX RECEIPT**

**LBTR Number: 2015082364
 EXPIRES: SEPTEMBER 30, 2021**



8
6-2445

HINTERLAND GROUP INC
 HINTERLAND GROUP INC
 2051 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404-5003



This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0097 UNDERGROUND UTILITY & EXCAVATION	DUKE DANIEL AMOS III	CUC1224634	B20.531393 - 07/14/20	\$27.50	B40140406

This document is valid only when receipted by the Tax Collector's Office.


**STATE OF FLORIDA
 PALM BEACH COUNTY
 2020/2021 LOCAL BUSINESS TAX RECEIPT**

**LBTR Number: 201139576
 EXPIRES: SEPTEMBER 30, 2021**



8
6-2443

HINTERLAND GROUP INC
 HINTERLAND GROUP INC
 2051 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404-5003



This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2020 to September 30, 2021

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

Issued:
Vendor: 12988.1

BUSINESS/ADMINISTRATION OFC
GENERAL CONTRACTOR
TRANSPORTATION/DISTRB TRUCKS

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2020 to September 30, 2021

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

Issued:
Vendor: 12988.1

BUSINESS/ADMINISTRATION OFC
GENERAL CONTRACTOR
TRANSPORTATION/DISTRB TRUCKS

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2020 to September 30, 2021

2051 Blue Heron Blvd W
HINTERLAND GROUP INC

HINTERLAND GROUP INC
990 W 15TH ST
RIVIERA BEACH FL 33404

Issued:
Vendor: 12988.1

BUSINESS/ADMINISTRATION OFC
GENERAL CONTRACTOR
TRANSPORTATION/DISTRB TRUCKS

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:

Vendor: 10944.1

8611-BUSINESS OFFICE

9412-NUMBER OF VEHICLES

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:

Vendor: 10944.1

8611-BUSINESS OFFICE

9412-NUMBER OF VEHICLES

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:

Vendor: 10944.1

8611-BUSINESS OFFICE

9412-NUMBER OF VEHICLES

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
CERTIFICATE OF USE

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 1, 2020

HINTERLAND GROUP, INC
2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FLORIDA 33404

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 6/30/2021. However, the new application is due 4/30/2021.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:
<HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification/>

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:

DRAINAGE, ELECTRICAL WORK, Water & Wastewater, Manhole Rehabilitation, Lift Stations, Pipe Lining & Pipe Desilting.

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cg



Owned Equipment

Asset ID	Category	Type	Description	Status
543	VEHICLE	REEFER	2011 Kenworth T370	ACTIVE
542	VEHICLE	VAN	2007 CHEVY VAN	ACTIVE
541	VEHICLE	VAN	2011 GMC VAN	ACTIVE
540	VEHICLE	VAN	2007 Chevy van	ACTIVE
539	VEHICLE	VAN	2014 Dodge Caravan	ACTIVE
538	TRAILER	HAULER	Forest River Trailer	ACTIVE
536	PUMP	VACUUM OIL PUMP	3" Well point pump	ACTIVE
534	EQUIPMENT	ROLLER	Leeboy roller	ACTIVE
533	TRAILER	HAULER		ACTIVE
532	EQUIPMENT	COMPACTOR	COMPACTOR	ACTIVE
531	CREW EQUIPMENT	LIGHT TOWER	Light Tower	ACTIVE
530	TRAILER	HAULER	7X14 Spartan Trailer	ACTIVE
529	VEHICLE	CAR	2007 Volvo XC70	ACTIVE
528	TRAILER	CARGO	Cargo Trailer	ACTIVE
527	VEHICLE	FLAT BED	Flat bed	ACTIVE
526	TRAILER	CARGO	Cargo Trailer	ACTIVE
525	VEHICLE	VAN	TV Truck	ACTIVE
524	TRAILER	PUMP	Pump	ACTIVE
523	TRAILER	PUMP	Pump	ACTIVE
522	EQUIPMENT	PUMP	Pump	ACTIVE
521	TRAILER	PUMP	Pump	ACTIVE
520	TRAILER	PUMP	Pump	ACTIVE
519	EQUIPMENT	LOADER	Wheel Loader	ACTIVE
518	TRAILER	MIXER	Mixer	ACTIVE
517	TRAILER	GENERATOR	Generator	ACTIVE
516	TRAILER	LOW BOY	Lowboy	ACTIVE
515	VEHICLE	VAN	van	ACTIVE
514	TRAILER	PUMP	pump	ACTIVE
513	EQUIPMENT	PUMP	diaphragm pump	ACTIVE
512	EQUIPMENT	SKID STEER	Skid Steer	ACTIVE
511	TRAILER	SPRAY MATE COATING	Coating Trailer	ACTIVE
509	TRAILER	DUMP	DUMP TRAILER	ACTIVE
508	TRAILER	DUMP	DUMP TRAILER	ACTIVE

507	EQUIPMENT	LOADER	Loader	ACTIVE
506	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
505	TRAILER	CARGO	Cargo Trailer	ACTIVE
504	TRAILER	CARGO	Cargo Trailer	ACTIVE
503	TRAILER	CARGO	Cargo Trailer	ACTIVE
502	VEHICLE	FLAT BED		ACTIVE
501	VEHICLE	BOILER		ACTIVE
500	EQUIPMENT	ROLLER		ACTIVE
499	EQUIPMENT	ROLLER		ACTIVE
498	EQUIPMENT	COMPACTOR		ACTIVE
497	EQUIPMENT	COMPACTOR		ACTIVE
496	VEHICLE	FLAT BED		ACTIVE
495	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
494	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
493	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
492	EQUIPMENT	LOADER		ACTIVE
491	EQUIPMENT	EXCAVATOR		ACTIVE
490	EQUIPMENT	LOADER		ACTIVE
489	EQUIPMENT	EXCAVATOR		ACTIVE
488	VEHICLE	CRANE	F-550	ACTIVE
487	VEHICLE	UTILITY	F-550	ACTIVE
486	VEHICLE	CRANE	F-350	ACTIVE
485	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
484	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
482	EQUIPMENT	SKID STEER	skid steer	ACTIVE
481	EQUIPMENT	COMPACTOR	Compactor	ACTIVE
480	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
479	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
478	TRAILER	MESSAGE BOARD	Trailer	ACTIVE
477	TRAILER	HAULER	Trailer	ACTIVE
476	TRAILER	HAULER	Trailer	ACTIVE
475	VEHICLE	REEFER	refrigerated truck	ACTIVE
474	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
473	EQUIPMENT	SKID STEER	skid steer	ACTIVE
472	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
471	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
470	EQUIPMENT	FORKLIFT	DOOSAN	ACTIVE
469	EQUIPMENT	SKID STEER	skid steer	ACTIVE

468	EQUIPMENT	EXCAVATOR				ACTIVE
467	EQUIPMENT	MIXER			excavator	ACTIVE
466	VEHICLE	VAC				ACTIVE
465	VEHICLE	CRANE				ACTIVE
464	VEHICLE	PICKUP				ACTIVE
463	VEHICLE	PICKUP				ACTIVE
462	VEHICLE	PICKUP				ACTIVE
461	VEHICLE	PICKUP				ACTIVE
460	TRAILER	CARGO				ACTIVE
459	EQUIPMENT	SKID STEER			skid steer	ACTIVE
458	EQUIPMENT	COMPACTOR			compactor	ACTIVE
457	EQUIPMENT	COMPACTOR			compactor	ACTIVE
456	VEHICLE	TRUCK			Crew Cab	ACTIVE
455	EQUIPMENT	MAN LIFT			Man Lift	ACTIVE
454	EQUIPMENT	MAN LIFT			Man lift	ACTIVE
453	TRAILER	PUMP			Electric Bypass Pump	ACTIVE
452	TRAILER	ARROW BOARD			Arrow Board	ACTIVE
451	TRAILER	ARROW BOARD				ACTIVE
450	EQUIPMENT	FORKLIFT			YALE	ACTIVE
449	EQUIPMENT	FORKLIFT			Forklift	ACTIVE
448	EQUIPMENT	LOADER			Loader	ACTIVE
447	TRAILER	CARGO			cargo	ACTIVE
446	TRAILER	CARGO			cargo	ACTIVE
445	VEHICLE	PICKUP			Pickup	ACTIVE
444	EQUIPMENT	SAW			Street Saw	ACTIVE
443	EQUIPMENT	SAW			Street saw	ACTIVE
442	EQUIPMENT	SAW			Street saw	ACTIVE
441	EQUIPMENT	SAW			Street saw	ACTIVE
440	EQUIPMENT	TRACTOR			Tractor	ACTIVE
439	EQUIPMENT	TRACTOR			Tractor	ACTIVE
438	TRAILER	PUMP			pump	ACTIVE
437	TRAILER	HAULER			Trailer	ACTIVE
436	TRAILER	HAULER			Trailer	ACTIVE
435	VEHICLE	VAN			Vehicle	ACTIVE
434	EQUIPMENT	PUMP			Pump	ACTIVE
433	EQUIPMENT	PUMP			PUMP	ACTIVE
432	EQUIPMENT	PUMP			PUMP	ACTIVE
431	EQUIPMENT	PUMP			PUMP	ACTIVE

430	EQUIPMENT	COMPACTOR	COMPACTOR	Compactor	ACTIVE
429	EQUIPMENT	COMPRESSOR	COMPRESSOR	Air compressor	ACTIVE
423	EQUIPMENT	PUMP	PUMP		ACTIVE
422	TRAILER	CARGO	CARGO		ACTIVE
421	TRAILER	CARGO	CARGO		ACTIVE
420	EQUIPMENT	PUMP	PUMP	Dewater	ACTIVE
419	TRAILER	CARGO	CARGO	14' x 7'	ACTIVE
418	EQUIPMENT	COMPACTOR	COMPACTOR	Plate compactor	ACTIVE
417	EQUIPMENT	COMPACTOR	COMPACTOR	Asphalt	ACTIVE
416	EQUIPMENT	PUMP	PUMP		ACTIVE
415	VEHICLE	DUMP	DUMP	Tri axle	ACTIVE
414	EQUIPMENT	PUMP	PUMP		ACTIVE
413	EQUIPMENT	PUMP	PUMP		ACTIVE
412	TRAILER	TANKER	TANKER	Tanker	ACTIVE
411	EQUIPMENT	PUMP	PUMP		ACTIVE
410	EQUIPMENT	WELDER	WELDER	Welder	ACTIVE
409	TRAILER	CARGO	CARGO	Forest River	ACTIVE
408	EQUIPMENT	PUMP	PUMP	Hydraulic Pump	ACTIVE
407	EQUIPMENT	LIFT	LIFT	Scissor Lift	ACTIVE
406	EQUIPMENT	PUMP	PUMP	Elec Bypass Pump	ACTIVE
405	EQUIPMENT	LOADER	LOADER	Wheel Loader	ACTIVE
404	TRAILER	DUMP	DUMP	Dump Trailer	ACTIVE
403	TRAILER	CARGO	CARGO	Cutter Trailer	ACTIVE
402	EQUIPMENT	SKID STEER	SKID STEER	Skid Steer	ACTIVE
401	EQUIPMENT	BACKHOE	BACKHOE	Backhoe	ACTIVE
400	EQUIPMENT	EXCAVATOR	EXCAVATOR	Hydraulic Excavator	ACTIVE
399	EQUIPMENT	SPRAY	SPRAY	Epoxy Spray Rig	ACTIVE
398	EQUIPMENT	EXCAVATOR	EXCAVATOR	Excavator	ACTIVE
397	EQUIPMENT	GENERATOR	GENERATOR	25KW Generator	ACTIVE
396	EQUIPMENT	GENERATOR	GENERATOR	80KW Generator	ACTIVE
395	EQUIPMENT	GENERATOR	GENERATOR	80KW Generator	ACTIVE
390	EQUIPMENT	SURVEYING	SURVEYING	Surveying Equipment	ACTIVE
389	EQUIPMENT	LIGHTING	LIGHTING	Portable Light Trailer	ACTIVE
388	EQUIPMENT	EXCAVATOR	EXCAVATOR	Hydraulic Excavator	ACTIVE
385	TRAILER	REEFER	REEFER	Reefer Trailer 53'	ACTIVE
384	EQUIPMENT	EXCAVATOR	EXCAVATOR	Compact Excavator	ACTIVE
383	VEHICLE	VAC	VAC	Vector Truck	ACTIVE
382	TRAILER	LOW BOY	LOW BOY	Low Boy	ACTIVE

380	VEHICLE	TANDEM	International Truck	ACTIVE
379	VEHICLE	BUCKET	GMC Truck	ACTIVE
378	VEHICLE	FLAT BED	GMC Truck	ACTIVE
377	VEHICLE	PICKUP	Chewy Truck	ACTIVE
376	VEHICLE	FLAT BED	GMC Truck	ACTIVE
375	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
374	EQUIPMENT	WETOUT	Wetout Assembly Equipment	ACTIVE
373	EQUIPMENT	ATTACHMENT	Telescopic Dipper	ACTIVE
372	EQUIPMENT	WETOUT	Resin Tank w/ Conveyor	ACTIVE
371	EQUIPMENT	SURVEYING	Pipe Laser	ACTIVE
370	EQUIPMENT	CIPP	Cues Truck 2	ACTIVE
369	EQUIPMENT	CIPP	Cues Truck 1	ACTIVE
368	EQUIPMENT	ATTACHMENT	Clam Shell Bucket	ACTIVE
367	EQUIPMENT	COMPUTER	CIPP Computers	ACTIVE
366	EQUIPMENT	TANKER	300 Gallon Spray Rig Attachment	ACTIVE
365	EQUIPMENT	PERSONAL	Boat Engine	ACTIVE
364	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
363	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
362	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
361	EQUIPMENT	GRADER	Volvo Motor Grader	ACTIVE
360	TRAILER	REEFER	Reefer Trailer 53'	ACTIVE
359	TRAILER	CARGO	Look Trailer	ACTIVE
358	EQUIPMENT	FORKLIFT	Toyota Forklift	ACTIVE
357	TRAILER	HAULER	Tilt Trailer	ACTIVE
356	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
355	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
354	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
353	EQUIPMENT	PUMP	Thompson High Pressure Pump	ACTIVE
352	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
351	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
350	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
349	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
348	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
347	EQUIPMENT	PUMP	Thompson 6' Trailer Mounted Pump	ACTIVE
346	EQUIPMENT	PUMP	Thompson 6' Bypass Pump	ACTIVE
344	EQUIPMENT	PUMP	Thompson 4' Mounted Pump	ACTIVE
343	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE
342	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE

341	TRAILER	HAULER	Thomas Trailer	ACTIVE
340	EQUIPMENT	PUMP	Auto Dialer Pump	ACTIVE
339	EQUIPMENT	COMPRESSOR	Compressor w/ Trailer	ACTIVE
338	VEHICLE	VAC	Sterling Vac Truck	ACTIVE
337	VEHICLE	VAC	Sterling Truck	ACTIVE
336	VEHICLE	CRANE	Sterling Crane Truck	ACTIVE
335	TRAILER	CARGO	Space Coast Trailer	ACTIVE
334	EQUIPMENT	BOAT	Ever	ACTIVE
333	EQUIPMENT	MIXER	Rex Dulvi-Mixer	ACTIVE
332	VEHICLE	FLAT BED	Crane Flatbed	ACTIVE
331	EQUIPMENT	EXCAVATOR	Walking Excavator	ACTIVE
330	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
329	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
328	TRAILER	CARGO	Lark Trailer	ACTIVE
327	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
326	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
325	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
324	EQUIPMENT	BLASTER	KMT Aqua Blaster	ACTIVE
323	VEHICLE	VAC	Kenworth Vac Truck	ACTIVE
322	VEHICLE	BOILER	Kenworth Boiler Truck	ACTIVE
321	VEHICLE	DUMP	Kenworth Dump Truck	ACTIVE
320	TRAILER	ASPHALT	Keizer Morris Trailer w/ Asphalt Hot Box	ACTIVE
319	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
318	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
317	EQUIPMENT	SKID STEER	John Deere Skid Steer	ACTIVE
316	EQUIPMENT	MOWER	John Deere Riding Mower	ACTIVE
315	EQUIPMENT	MOWER	John Deere Mower Attachment	ACTIVE
314	EQUIPMENT	EXCAVATOR	John Deere Excavator	ACTIVE
313	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
312	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
310	EQUIPMENT	EXCAVATOR	John Deere Compact Excavator	ACTIVE
308	EQUIPMENT	ATTACHMENT	John Deere Bucket	ACTIVE
307	EQUIPMENT	ROLLER	Bomag Roller	ACTIVE
306	EQUIPMENT	MOWER	John Deere Mower	ACTIVE
305	TRAILER	HAULER	Interstate Trailer	ACTIVE
304	TRAILER	HAULER	Grey Trailer	ACTIVE
303	VEHICLE	VAC	International Vac Truck	ACTIVE
302	VEHICLE	VAC	International Vac Truck	ACTIVE

301	VEHICLE	VAC	International Vac Truck	ACTIVE
300	VEHICLE	VAC	International Vac Truck	ACTIVE
298	VEHICLE	BLASTER	International Sand Blaster Truck	ACTIVE
297	VEHICLE	REEFER	International Truck	ACTIVE
296	VEHICLE	REEFER	International Truck	ACTIVE
295	VEHICLE	REEFER	International Reefer Truck	ACTIVE
292	VEHICLE	BOX	International Box Truck	ACTIVE
291	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
290	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
289	EQUIPMENT	COMPRESSOR	Ingersoll Rand Mounted Compressor	ACTIVE
288	EQUIPMENT	COMPRESSOR	Ingersoll Rand Air Compressor	ACTIVE
287	VEHICLE	BOX	International Chassis	ACTIVE
286	VEHICLE	UTILITY	Horton Truck Crane	ACTIVE
285	EQUIPMENT	BLASTER	Power Washer Trailer	ACTIVE
284	TRAILER	HAULER	Homemade Trailer	ACTIVE
283	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
282	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
281	TRAILER	HAULER	Hardee Built Trailer	ACTIVE
280	EQUIPMENT	PUMP	Gorman Pump	ACTIVE
279	VEHICLE	VAN	GMC Van	ACTIVE
278	VEHICLE	VAN	GMC Van	ACTIVE
277	VEHICLE	UTILITY	GMC Truck w/ Crane	ACTIVE
276	VEHICLE	FLAT BED	GMC Truck	ACTIVE
275	VEHICLE	FLAT BED	GMC Truck	ACTIVE
274	VEHICLE	PICKUP	GMC Truck	ACTIVE
272	VEHICLE	VAN	GMC Truck	ACTIVE
271	VEHICLE	UTILITY	GMC Service Truck	ACTIVE
270	VEHICLE	FLAT BED	GMC Pickup Truck	ACTIVE
269	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
268	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
264	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
262	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
260	VEHICLE	VAN	GMC Cargo Van	ACTIVE
259	EQUIPMENT	LIFT	Genie Personal Lift	ACTIVE
258	TRAILER	CARGO	FRRV Trailer	ACTIVE
257	VEHICLE	TANDEM	Freightliner	ACTIVE
256	VEHICLE	BOX	Freightliner	ACTIVE
255	VEHICLE	TANKER	Freightliner	ACTIVE

254	VEHICLE	TANKER	Freightliner	ACTIVE
253	VEHICLE	TANKER	Freightliner	ACTIVE
250	VEHICLE	UTILITY	Ford Truck	ACTIVE
249	VEHICLE	UTILITY	Ford Truck	ACTIVE
248	VEHICLE	PICKUP	Ford Truck	ACTIVE
245	VEHICLE	UTILITY	Ford Truck	ACTIVE
242	VEHICLE	PICKUP	Ford Pickup Truck	ACTIVE
241	VEHICLE	CAR	Ford Fusion	ACTIVE
239	VEHICLE	BOILER	Ford Tandem	ACTIVE
238	EQUIPMENT	ATTACHMENT	FFC Tree Boom	ACTIVE
237	TRAILER	OFFICE	Dutchman Trailer	ACTIVE
236	TRAILER	HAULER	Draggin Trailer	ACTIVE
235	EQUIPMENT	FORKLIFT	DOOSAN	ACTIVE
234	VEHICLE	VAN	Dodge Van	ACTIVE
233	VEHICLE	UTILITY	Dodge Truck	ACTIVE
232	TRAILER	HAULER	Crosley Trailer	ACTIVE
231	TRAILER	HAULER	Crosley Trailer	ACTIVE
230	TRAILER	HAULER	Crosley Dual Axle Trailer	ACTIVE
229	TRAILER	PERSONAL	Jet Ski Trailer	ACTIVE
228	EQUIPMENT	FORKLIFT	Clark Forklift	ACTIVE
226	VEHICLE	PICKUP	Chevy Truck	ACTIVE
222	VEHICLE	FLAT BED	Chevy Pickup Truck	ACTIVE
219	TRAILER	HAULER	Center Trailer	ACTIVE
218	EQUIPMENT	EXCAVATOR	Caterpillar Mini Excavator	ACTIVE
217	EQUIPMENT	LULL	Caterpillar Forklift	ACTIVE
216	EQUIPMENT	EXCAVATOR	Caterpillar Excavator	ACTIVE
215	EQUIPMENT	EXCAVATOR	Caterpillar Excavator 328D	ACTIVE
214	EQUIPMENT	SKID STEER	Track Skid Loader	ACTIVE
213	EQUIPMENT	TERRAIN	Golf Cart	ACTIVE
211	EQUIPMENT	COMPACTOR	Bomag Reversible Plate Tamper	ACTIVE
210	EQUIPMENT	COMPACTOR	Bomag Reversible Plate Tamper	ACTIVE
209	EQUIPMENT	SKID STEER	Bobcat Skid Steer Loader	ACTIVE
208	EQUIPMENT	EXCAVATOR	Bobcat Mini Excavator	ACTIVE
207	EQUIPMENT	EXCAVATOR	Bobcat Compact Excavator	ACTIVE
206	TRAILER	HAULER	Blastoff Trailer	ACTIVE
205	TRAILER	HAULER	Better Built Trailer	ACTIVE
204	EQUIPMENT	ASPHALT	John Deere Asphalt Zipper on Trailer	ACTIVE
203	TRAILER	HAULER	Sand Blaster	ACTIVE

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
LS 8220 Gravity Sewer Pipe	To install specialized 18" liner to fit the existing 20" casing prior to replacing the existing 8" gravity sewer main	Palm Beach County	Pollop Phonornwithoon	(561) 493-6247	phonornwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,715.53	Mar-18	Aug-18
Wellfield System 9	Rehabilitation of gravity sewer line segments in lift station networks and various terminal manhole to wet well segments, include inspections and applicable required rehab	Palm Beach County	Pollop Phonornwithoon	(561) 493-6247	phonornwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,880,369.37	May-18	May-19
Lift Station 244 Gravity Sewer Rehab Project	rehabilitation of gravity sewer line segments in the following lift station networks	Palm Beach County	Pollop Phonornwithoon	(561) 493-6247	phonornwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 30,088.75	Sep-18	Feb-19
LS4101	Construction services including rehabilitation to gravity sewer lining inside lift station network; lift station 244	Palm Beach County	Pollop Phonornwithoon	(561) 493-6247	phonornwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,062,018.66	Feb-19	Feb-20
	Approval of utility work authorized under Work Directive Number 1 to front of 6185 Winding Brooke Way in Delray Beach including all associated appurtenances and site								
Mangole and Gravity Sewer Pipe Repair in Front of 6185 Winding Brooke Way, Delray Beach	Wastewater Lines and Manhole Rehabilitation issued on May 21, 2019 to furnish and install all materials necessary to repair/rehabilitate an existing manhole and 8" gravity pipe in front of 6185 Winding Brooke Way in Delray Beach including all associated appurtenances and site restoration in accordance with the governing regulations.	Palm Beach County	Pollop Phonornwithoon	(561) 493-6247	phonornwithoon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 83,082.53	Aug-19	Sep-19
MUK Blvd Water and Force Main Replacement	Replacing water and force main piping under Dr Martin Luther King Jr Blvd using directional drilling methods and tying back in to the existing mains on either side of the road	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 324,736.43	Aug-17	Nov-17
Colony Water Main Extension South	Installation of approximately 760 LF of 8" water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 113,277.28	Apr-17	Jun-17
Gator Blvd Water Main	Furnish and install all materials for a 12" water main extension on Gator Blvd from E Sugarhouse Rd. to DuDa Rd	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 792,003.03	Nov-17	Apr-18
Emergency Repair at E 1st Street	Emergency repair of 6" water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,720.93	Jul-17	Feb-17
Military Trail Appaloosa St. to Wadita-Ka Way Water Main Replacement	furnish and install all materials necessary to complete the Sn Water Main Replacement	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 108,234.78	Sep-17	Mar-18
Priority Aerial Canal Crossing	(4) aerial canal crossing to be rehabilitated include: Two (2) crossings, 12-inch water main and 20-inch wastewater force main at Lake Worth Drainage District (LWDD) L14 Canal and Ohio Road, two (2) crossings, 8-inch water main and 10-inch wastewater force main at LWDD L-10 Canal and Sherwood Forest Boulevard, two (2) crossings at LWDD L14 Canal and Military Trail, and one (1) crossing at LWDD L2 Canal and Bridgeman Drive	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 765,220.20	Jan-18	May-18
Belle Glade Water Sys Zone 1	Installing raw water mains, potable water mains, fire hydrants, water services lines, wastewater force mains, reclaimed water mains and all associated appurtenances.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,389,257.38	Feb-18	Apr-19
Water Main Improvements Site 8 - North Congress Ave and L2 Canal	Installation of approximately 140' of DIP water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 54,503.10	Aug-17	Nov-17
Pahokee PRC Airport & PEEHokee	Furnish and install all materials necessary to complete the FH Replacement at Pahokee PCB Airport & PEE Hokee Dr FH Replacement	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,716.40	Dec-17	May-18
Lift Station #8105	Force Main Improvements to Lift Station 8105 Project (Project) which includes but is not limited to furnish material, labor supervision, equipment, supplies, fees, expertise, and services necessary to fully complete work in accordance with the Construction Documents and governing regulations. This work includes constructing approximately 350-linear feet of 6-inch poly vinyl chloride (PVC) force main from lift station 8105 by heading east through the City of Belle Glades Right of Way (ROW), north to Avenue L through an existing easement, and west to a proposed man hole.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 143,976.17	Mar-18	Aug-18
C001 - Water Main Improvements Zones 2, 3 & 4	The construction scope of services as described herein, which includes approximately 5,500 LF of new C-900 and DIP water main in varying sizes from 4" to 12" with valves, associated appurtenances and site restoration.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,264,998.80	Jan-19	Aug-19
Water Main Stubouts and Fire Hydrant Installations along 60th Pl N (10th Ave to 180th Ave N.)	Installation of various stub outs and fire hydrants on the water main along a maintenance road on the north side of Mc Canal, 61st St, N, 60th Pl N and 180th Ave N.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 401,253.98	Oct-19	
Installation of Water Services Along 60th Pl N and 61st St N	Installation of two stub outs with fire hydrants and water services along 60th Pl N and 61st St N.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 43,130.30	Aug-19	Sep-19
Fire Hydrant Relocation on Chickasaw Rd	Furnish and installation of new fire hydrant and appurtenances includes but not limited to piping valves and site restoration on Chickasaw Road	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 33,885.03	May-19	Jun-19
Barfield Highway from Pelican River to East 7th St. Pahokee; Water Main Replacement	Installation of approximately 1,300 linear feet of 8-inch water main via directional drill and open cut method, seven (7) water services and miscellaneous stub outs and connections along East 7th St in Pahokee.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 262,482.02	Oct-19	Apr-20
Priority Aerial Canal Crossing, Phase 2	Improvements to aerial crossings at eight (8) locations throughout Palm Beach County. Improvements at seven locations will include removal and replacement of water main and force main piping of various sizes pipe cap restoration, air release valves, tan guards, canal bank revetment and rip rap installation. One location will receive a new complete aerial crossing with new piling and pile caps.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,819,104.20	Oct-18	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Water Main Replacement within Sandpiper Avenue, Meadowlark Drive and Oriole Court	Construction services including but not limited to replacement of approximately 7,600 linear feet of existing 6-inch and 8-inch water main along Sandpiper Avenue, Meadowlark Drive and Oriole Court (Royal Palm Beach); replacement of approximately 169 water services; installation of new fire hydrants and improvement of fire protection, as well as site restoration	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,754,414.58	Jan-20	
Utility Relocations for Belle Glade Citywide Sidewalk Improvements	Construction services including but not limited to relocation of approximately 360 linear feet of existing 4-inch and 6-inch water main along NE 1st St. and NW 2nd St. in Belle Glade; relocation of approximately 10 water services in conflict with the sidewalk improvements project proposed by the City of Belle Glade	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 160,937.95	Aug-19	
Utility Relocations for Belle Glade Citywide Sidewalk Improvements	Construction services for the installation of water main, water services and water meters. Service also includes new water service pipe to connect to the existing water meter. The replacement of sewer later piping, and the relocation of existing water main ranging in size from 2-inch to 6-inch	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 625,761.75	Oct-19	
Loxahatchee Groves Park Lift Station and Force Main	The installation of approximately 170 linear feet of 4-inch force main via directional drill under the west-bound lanes of Southern Blvd (SR 80), west of F Road. The FDOT is working on the widening of Southern Blvd and the pipe installation within the road ROW must be finished before the road widening can be completed. The installation of the force main pipe is necessary for the connection to the existing building in the Loxahatchee Groves Park. The work also includes the connection to an existing 6-inch force main under the median.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,824.55	Oct-19	
Utility Relocations along Hamlin Blvd, Indian Trail Culvert Improvements	The deflection of an existing 12-inch water main and an 8-inch force main in conflict with a new 36" culvert at 4 (4) different locations along Hamlin Blvd. Indian Trail Improvements District is upsizing and lowering the existing canal culverts & lowering prior the culvert installation in order to avoid a utility conflict with the District project.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 242,699.20	NTP Pending	
12-inch Force Main on Sandalwood Blvd	Installation of approximately 1,000 linear feet of 12-inch force main along the north side of Sandalwood, from LWDD Canal E-1 to east of SW 68th Ave, Boca Raton. The new force main will parallel and existing 8-inch force main is over capacity, especially in wet weather connecting an existing force on the east side of LWDD Canal E-1 canal crossing and force main north of Lift Station 409831.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 238,215.60	NTP Pending	
Florida Turnpike (SR91) at Atlantic Ave. Toll Facility Conversion	The removal of approximately 600 LF of existing 4-inch sanitary force main, 400 LF of 6-inch Ductile Iron Pipe (DIP) water main, and 500 linear feet of 8-inch water main. The removal of two (2) fire hydrants, one (1) 1-1/2 inch water meter and two (2) back flow preventers. The relocation of one (1) fire hydrant	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pjbwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 165,091.88	NTP Pending	
System II/III Generator	Remove and replace Plant's existing 750 KW rated Detroit Diesel engine generator set No. 2 currently being utilized in a standby paralleling generator system at the Plant operating in parallel with an existing Caterpillar manufactured 750 KW standby power rated engine generator set. Remove and replace the Plant's existing ASCO generator synchronizing and paralleling control switchboard with a new two (2) generator synchronizing and paralleling control switchboard system that shall be control designed to operate each generator set independently of each other and to also be able to automatically start, synchronize and parallel both the new and the existing 750 KW diesel engine generator sets upon start initiation of an automatic sequence for both automatic and manual use for the transfer of electrical power to the connected Facility loads, including all related systems and accessories for a complete working installation in place. Test and demonstrate all equipment performs properly	Town of Davie	Don Bayler	(954) 327-3741	don_bayler@davie-fl.gov	6591 Orange Drive, Davie, Florida, 33314	\$ 1,011,686.85	Apr-18	Jul-19
Lift Station No. 83 Lift Station Improvements & LS #10 Electrical Improvements	Bypass of all flow to wet well. Inspection of pipeline and cleaning to determine if line able; replacement of 16" piping if it cannot be lined	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 291,070.00	Feb-16	Jul-16
Lift Station 73 Palm Beach Lakes Blvd 8" Force Main Rehab	Bypass of all flow during sanitary sewer pipe repair, cleaning/lining of approximately 460 LF of 8" Sanitary Force Main Sewer Piping w/ Connections; restoration of roadway, curb and sod	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 125,678.00	Feb-16	Jul-16
Lift Station #5 Rehab	Install concrete coating on interior wall surfaces and overhead slabs exposed to wastewater	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 270,342.00	Jan-18	On Going
Dry Can Ladder Rehabilitation/Replacement	Removal and replacement of the dry can ladders, up to 20 feet in height, at four dry can stations throughout the city. Installation of anti slip ladder rung covers at eight dry can stations to prevent slipping and injury on existing ladders which cannot be replaced.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 27,190.00	Aug-17	Jan-18
Lift Station 5 Rehabilitation and risers	Add 8" HDPE Risers (3) with new pump base to 14" HDPE/DIP Flange adapters	City of West Palm Beach	Jay Kwag	(561) 822-2100	Egonell@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 22,251.00	Sep-17	Jan-18
WQRF - Lift Station 24 Rehab	Rehab of LSR 24 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 77,461.00	Nov-17	Mar-18
Lift Station 91 Rehabilitation	Rehab of LSR 91 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 47,295.00	Feb-18	Jun-18
4 Storm Pump Station - WPBPD	Replacement of 3 pumps in existing pump station	City of West Palm Beach	Joe Thompson	(561) 822-2100	jthompson@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 62,283.00	Aug-18	On Going
WO #10 - LS 98 Rehab	Rehab of LSR 98 from the base plates through the FM connection, including a new true 3" valve bypass setup and wet well and valve vault coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 63,444.00	May-18	Sep-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
LS Nos. 114-123-125-132-148	Lift Stations Rehabilitations Nos. 114,123,125,132, AND 148 Rehabilitation of lift 5 lift stations. cleaned and lined, new liftlets will be installed, a new lid and hatch will be installed, and two new submersible pumps will be installed in each of the wet wells, along with new electrical and instrumentation panels and equipment. The pump discharge will be piped to a new valve and bypass vault and connected to the existing sanitary sewer force main. Additionally, new fences and other surface improvements will be provided at all lift stations	City of Sunrise	Jinsheng Huo	(954) 388-6049	jhuo@sunrise.fl.gov	1560 Sawgrass Corporate Parkway, Ste 240, Sunrise, FL 33323	\$ 2,335,880.00	Aug-18	On Going
Lift Station Rehabilitation A	Lift Station Rehabilitation; install the polyvinyl chloride (PVC) sewer pipe and fittings install, complete and ready for operation a duplex (or quadruplex) pumping station, including pumps, base elbows, guide rails and lifting cables, control panels and appurtenances	Palm Beach County WUD	Andre McBurnett	(561) 493-6104	amcburnett@pcbwud.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 5,051,500.00	Jan-18	On Going
Generator Replacement	Generator Replacement for Marigold, East brook, Winterpark Estates, Indian Hills And Monterey	South Seminole & North Orange County Wastewater Transmission Authority	Stefano Corlana	(407) 628-3419	scorlana@orangeclm.com	410 Lake Howell Rd. Maitland, FL 32751	\$ 1,365,900.00	Aug-17	Sep-17
915 NE 3rd Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frisos@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 361,515.00	Feb-18	Jun-18
3315 SE 6th Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	dsuarez@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 255,889.00	Nov-17	Mar-18
NE 30th & Coral Shores Drive	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jssamuel@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 92,640.00	Jan-18	Feb-18
NW 21st Avenue - CCTV 54 inch	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jssamuel@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 54,102.50	Apr-18	May-18
Birch Road TQW5	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frisos@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 58,504.00	Jun-18	Jun-18
NE 9th Ave Drainage	Installation of new storm drainage system.	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	dsuarez@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 210,640.00	May-18	On Going
Stormwater Improvements at 908 Guava Isle (G132093)	Removal and replacement of two catch basins, pipe replacement and pipe lining at 908 Guava Isle in order to alleviate flooding in the area. Construction to be completed 7 weeks after NTP	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jssamuel@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 95,750.00	Jul-19	Mar-19
18 Compass Lane Stormwater Improvements	Removal and Replacement of and existing catch basin, replacement of approximately 42 LF of 12-inch RCP, CCTV of the full 12-inch RCP line, and all restoration. Construction to be completed 120 days after NTP	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	dsuarez@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 27,926.00	Feb-19	Jun-19
Stormwater Improvements - 3200 NE 29 Street	Removal and replacement of a catch basin, 35 LF of 12-inch pipe, rehabilitation of an existing structure, CCTV lining of outfall and installation of wastop check valve construction is to be completed 90 days after NTP	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jssamuel@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 61,142.00	Apr-19	Jun-19
Stormwater Drainage Improvements Employee Parking at Fleet SW 2 Ct, Ft Lauderdale, FL	Remove and Replace 15" pipe between inlet #3 and MH #2, remove tree and root ball and remove and Replace 10 LF of 15" pipe between inlet #1 and Inlet #2. Work to be complete within 90 days of issuance of NTP	City of Fort Lauderdale	Sayed Hussain	(954) 828-5678	shussain@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 19,655.00	Apr-19	Jul-19
Stormwater Improvements for 11906 NE 33 Avenue and NE 34th Street	Removal and replacement of one existing drainage inlet and 22 LF of existing 18-inch reinforced concrete pipe. Work Completed within 90 days after NTP	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frisos@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 23,405.00	Aug-19	
680 Isle of Palms Stormwater Operations Project	Removal of existing 12-inch drainage pipe and replacement with new solid 12-inch AOS drainage pipe, 2-45-inch bends and connection to existing pipe and box, and all restoration. Work to be completed within 90 days of NTP	City of Fort Lauderdale	Sayed Hussain	(954) 828-5678	shussain@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,340.00	Aug-19	
SW 21st Terrace Drainage Improvements	Regular Excavation and grading to form swale along NW 21st Terrace. Installation of 8 drainage catch basins and 15" RCP to connect the boxes. All roadway removal and restoration included. Construction will be complete within 120 days of NTP	City of Fort Lauderdale	Dronik Suarez	(954) 828-6982	dsuarez@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 227,990.00	Oct-19	
Hector Park Stormwater Improvement Project	Installation of new drainage structures and exfiltration trench to reduce nuisance flooding in and around Hector Park in the Rio Vista Neighborhood. The works is to be completed within 210 days of NTP	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frisos@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 536,240.00	Oct-19	
Parking Lot Storm Drain Cleanout Phase 1	Cleaning, desludging and CCTV of the existing Storm Drainage Pipes. Construction will be completed within 30 days of NTP	City of Fort Lauderdale	Shiau Ching Low	(954) 828-3779	frisos@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,400.00	Sep-19	
NE 31st Avenue Stormwater Improvements	Installation of new catch basins and tidal valves on NE 31st Ave and NE 20th Ct.	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frisos@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,125,000.00	Nov-19	
11906 - 1405 SW 9th Avenue Drainage Improvements	CCTV and Cleaning of Existing outfall pipe to determine condition of pipe. Remove and replace pipe as required and then line the entire run of pipe. Includes tree, fence and other miscellaneous landscape removal and replacement	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jssamuel@fortlauderdale.fl.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,625,000.00	NTP Pending	
ESU37 - Drainage Repair	Desludging of pipes, providing color video before and after improvements, sealing joints with internal joint seals and lining storm drains on various State Roads	Orange & Seminole	Eric Planlier	(407) 482-7847		N Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,580.00	Nov-17	Jan-17
4 PSC Station Cleaning	Cleaning and disposal of 250 lift stations per year, cleaned twice per year for 500 cleanings per year	Palm Beach County	Marva Brown	(561) 616-6800	mrbrown@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 259,400.00	Nov-17	Nov-18
Meadow Croft CIPP	Sanitary Sewer Main lining of 642 LF of 10" CIPP	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 20,544.00	Mar-18	Apr-18
WO #14 537 Torcon Road 16" & 24"	Remove and replace existing 36 LF of 16" and 80 LF of 24" with RCP and reconnect to existing drainage structures. Restoration includes road base within 1" of final grade	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	110, West Palm Beach, FL 33415	\$ 26,045.81	Oct-17	Nov-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
WO #15 726 Connestee Road	Remove and replace existing 36 LF of 16" with RCP and reconnect to existing drainage structures. Restoration includes road base within 1' of final grade. Asphalt by others	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 27,123.48	Dec-17	Jan-18
WO #23 Military Trail S of Lantana Road Kokomo Dr.	Drainage Improvements and installation per project scope and drawing's	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,138.09	Nov-17	Aug-17
WO #24 Military Trail/Southbound at Kokomo - South	Remove and Replace approximately 30 LF of CMP with RCP across residential roadway.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 57,599.73	Dec-17	Apr-18
WO #25 Center 54/200' East of Loxahatchee River Road CJP	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 41,838.00	Dec-17	Apr-18
WO #26 Center Street West of N Hegburn Ave	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 53,198.00	Nov-17	May-18
WO #27 Brian Way N of Saxon Blvd	Remove and replace approximately 100 LF of CMP with 30" ADS across the roadway. Total road closure needed. Final restoration by others. No canal grading or reshaping included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,300.00	Nov-17	Jan-18
WO #28 1069 Edgell Rd	Remove and replace approximately 40 LF Approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,700.00	Apr-18	Jun-18
WO #29 Flamango Lake Dr/Flamango Ct. E and Flamango Ct. W	Remove and replace approximately 240 LF approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 97,300.00	Jan-18	May-18
WO #30 Limestone Creek Road and Palm Garden St.	Perform rehabilitation to designated storm drain junction box and asphalt patch.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 30,825.00	Apr-18	May-18
WO #31 Military Trail and 61st St	Perform necessary repairs to existing abandoned storm line and/or pipe crossing	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 46,600.00	Feb-18	Jun-18
WO #32 Lawrence Rd at LWDD L-17 Canal	Drainage Improvements and Headwall Installation	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 579,835.19	Jun-18	Oct-18
WO#33 3261 Atlantic Rd	Drainage Improvements Installation	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,300.00	Apr-18	Jun-18
19598 Trails End Ter	Remove and Replace approximately 300 LF approx. of CMP with 18" ADS at two different locations	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 72,900.00	May-18	Jun-18
WO#35 19506 Trails End Ter (#2)	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00	May-18	Jun-18
WO#36 19582 Trails End Ter (#3)	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00	May-18	Jun-18
WO#37 19637 Red Maple Rd (#5)	Remove and Replace approximately 220 LF approx. of CMP with 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,300.00	On Hold	On Hold
WO#39 19650 Red Maple Rd	Remove and Replace approximately 220 LF approx. of CMP with 24" ADS per scope. Limits of boxes and replacement of 216 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 22,975.00	May-18	Oct-18
WO #40 Loxahatchee River Road Storm Pipe Replacement - Phase 1	Drainage Improvements Installation per project scope and drawings. Replacement of 2 inlet boxes and replacement of 216 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 79,950.00	Mar-19	Jun-19
WO #41 Loxahatchee River Road Storm Pipe Replacement - Phase 2	Drainage Improvements Installation per project scope and drawings. Replacement of 2 inlet boxes and replacement of 305 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,800.00	Mar-19	Jun-19
WO #43 6126 Woodlake Rd - Drainage Repairs	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS, remove and replace approx. 13'x13' concrete driveway and restoration of area.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 40,500.00	May-18	Nov-18
WO #44 6633 Woodlake Rd	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS, 1 new concrete structure	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 47,500.00	Sep-18	Oct-18
WO #45 Lawrence Rd @ Hypoluxo Road Drainage Improvements 66" and 24"	Drainage Improvements at Hypoluxo Rd and Lawrence Rd SW corner.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 396,200.00	Aug-18	Mar-19
WO #46 Lawrence Rd at Santaluces School	Drainage Improvements. Restoration by others	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 78,500.00	Aug-18	Nov-18
WO #47 Indiantown Road - East of 131st Trail N	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 44,350.00	Aug-18	Nov-18
WO #48 Indiantown Road - West of 131st Trail N	Drainage Improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 76,380.00	Aug-18	Nov-18
WO #49 6528 Woodlake Rd	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS per scope.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,650.00	Aug-18	Nov-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
WO #50 6662 Lawrence Wood Ct - Drainage Repair	Replace 2 pipes - south 24-inch and west 12-inch pipe, brick up top 7'-8" and cut out 30'x30' asphalt repair	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 57,525.00	Oct-18	Jan-19
WO #51 East Side of 4322 Diamond Rd - Mediterranean	Remove and Replace approximately 40' LF approx. of CMP with 24" ADS, concrete collar, remove and reinstall fence, match rip on North side of bank, AT&T to relocate line near force, 10' deep excavation and restoration Rip Rap to be installed from Tip to Toe of canal, no cleaning of canal past limit of construction.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,600.00	Oct-18	Nov-18
WO #52 6464 Woodlake Road - Drainage Repairs	Remove and Replace approximately 15' LF approx. of CMP with 24" ADS per scope and restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,525.00	Oct-18	Nov-18
WO #53 104 Foxwood Dr WPH FI	Remove and Replace approximately 200 LF of CMP with 36" ADS at inlet boxes into the canal.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,000.00	Jan-19	Feb-19
WO #54 Willow Pond Road @ Willow Pond Court - Drainage Repairs	Remove and Replace approximately 212 LF of CMP with 18" HDPE per scope.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,900.00	Jan-19	Jun-19
WO #55 Pinehurst Drive and 10th Avenue North	Drainage Improvements and Installation per project scope. Does not include any Top Removal. Cipp Lining 24" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,155.00	Jan-19	Feb-19
WO #56 Center and 52nd Way, Jupiter	TV line from basin to basin. Include clean and Pre tv inspection. TV will be delivered to PBC after completion of Pre TV. Additional work may follow after inspection of pipe under Center St.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 9,100.00	Feb-19	Mar-19
WO #57 Toney Penna Drive & Central Boulevard	Remove and Replace approximately 1-2 joints of pipe. Explore excavation at sink hole and repair as directed by inspector onsite.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 4,470.00	Jun-19	Jun-19
WO #58 Toney Penna Dr. & Bush Rd.	Plug inverts as needed to re grout pipes inside storm basin structure on west side of road. Install new RBC at MH and properly seal with concrete and Refratta inside of MH. Add fill around Manhole due to low are around structure.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 21,600.00	Feb-19	Feb-19
WO #59 Kingston Drive Drainage Pipe and Headwall Repairs	Drainage Improvements and Installation per project scope. 2 shots of Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included. Does not include Canal Dredging.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,850.00	Apr-19	Jun-19
WO #60 Central Blvd from Jupiter Park Drive to 100' south of Toney Penna Drive	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 605,000.00	Jul-19	Aug-19
WO #61 7479 Central Industrial Drive @ Byron Drive	Excavate area 9' Deep / 42" pipe failure, pour concrete 48" collar on first joint to the North.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 7,832.56	Jul-19	Jul-19
WO #62 Orchard Way and Woodbine Road	Cipp Lining 24" and 36" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included. Replacement of 2 grates and Refratta both boxes, fill dirt around sink hole, compaction and concrete sidewalk replacement.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,681.00	May-19	Jun-19
WO #63 Davis Rd. & Berkshire	Remove and Replace approximately 45' LF of RCP with 18" ADS. Asphalt and site restoration included. (Existing pipe has separated and sinkhole is appearing in the road)	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,125.00	Jul-19	Jul-19
WO #64 155th Pl and 70th Trail (Palm Beach County Estates)	Remove and Replace approximately 60' LF approx. of CMP with 18" ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 32,275.00	Aug-19	Aug-19
WO #65 904 Flamingo Dr	Drainage Improvements and Installation per project scope. Does not include any Top Removal. Cipp Lining 18" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,025.00	Jul-19	Sep-19
WO #66 Jog Rd Shoppes of Woolbright	Remove and Replace approximately 60' LF of collapsed pipe and install new 18" RCP. Remove and haul away approx. 17' flags of concrete sidewalk and approx. 5' of curb on either side of each box. Dewater included.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 35,675.00	Jun-19	Jul-19
WO #68 Orleans Ct - South of Belvedere Road and West of Military Trail Emergency 24" ADS	Remove and Replace approximately 24' LF of CMP with 24" ADS and pour concrete collar at both pipe connection. This pipe was in need to be removed due to leaking joints and emergency job with PBCWUD while doing a sewer repair under this storm pipe.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 9,800.00	Aug-19	Oct-19
WO #69 Lox River Rd	Excavate approximately 50' LF of existing ADS and pour two concrete collars around Bell end of pipe to eliminate pipe from floating. Including pipe excavation, compaction, asphalt, and site restoration	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 16,500.00	Sep-19	Oct-19
WO #70 5718 Souchak Dr Headwall repair	Remove and Replace approximately 20' LF of CMP with 24" ADS from broken pipe to headwall. Pour concrete collar at pipe connection. Existing Headwall is to remain. Camera existing line after pipe replacement to assess the condition from Box on Souchak to Headwall. Rock rubble around headwall 5' each side of Bank. No dredging of canal included.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 28,800.00	Oct-19	
WO #71 Congress Ave N of Blue Heron on W 26th St. west side of road	Plug inverts as needed to re grout pipes inside storm basin structure on west side of road. Properly seal with chemical grout or concrete. Add fill around Manhole due to low are around structure.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,400.00	Oct-19	
WO #73 Foxwood Circle	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 79,504.00	Oct-19	
WO #74 Roebuck Rd and Rocking Horse Rd	Drainage Improvements and Installation per project scope. Includes 1 Top Removal and cutting of RCP pipe in the North box. Cipp Lining 21"x14 elliptical, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s)	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,575.00	Oct-19	
Charleston Shores Blvd South of Laudon	Remove and Replace approximately 60' LF approx. of CMP with 24" ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,775.00	Dec-19	
Charleston Shores Blvd South of Heathly	Remove and Replace approximately 60' LF approx. of CMP with 24" FOOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,775.00	Dec-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
4354 Maleleuca	excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 28,500.00	Dec-19	
Maleleuca and Dell	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 29,625.00	Dec-19	
Lantana and Military Trail (S.E. Corner)	Excavate two affected areas of 72" drainage failure, SE corner of intersection and other just east of Military Trl on East bound lane, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration. Refratra box at intersection after pipe is repaired. No striping of road or PBC permits required.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 71,830.00	Dec-19	
10087 Trailwood	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,996.60	Dec-19	
6867 Hatteras Dr	Remove and Replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration. Concrete curb to be removed	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,850.00	Feb-20	
6663 Hatteras Dr	Remove and Replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration. Concrete curb to be removed	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,850.00	Feb-20	
4679 Brooks Ave	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 54,630.58	Jan-20	
Maleleuca and Lethro Ln	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 32,450.00	Jan-20	
Maleleuca and 40th s (West and East of 40th)	Excavate to two affected areas, West and East of 40th way, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 56,900.00	Jan-20	
Balmoral Blvd.	Drainage improvements including the removal of broken CMP and installation of new ADS joints at each end of the canal. Installation of rip rap around new pipe. Pipe Cleaning, Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 95,636.45	Jan-20	
3861 Barkis Ave.	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	m.kroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 55,784.15	Jan-20	
Lift Stations Rehab - Proj B	Rehabilitation of 28 lift stations	Palm Beach County WUD	Joseph Tansardel	(561) 493-6000	j.tansardel@pbcwater.com	8100 Forest Hill Blvd. West Palm Beach, FL 33413	\$ 4,221,409.50	Aug-18	On Going
Palm Beach Lakes Blvd Sewer Lining	The Services and materials to be provided under this Work Order consist of cleaning, CCTV and C.I.P.P. lining of existing 8" VCP pipe, 1.415 LF	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 134,829.00	Dec-15	
Rosemary Ave Large Dia. Sewer Pipe Lining	Bypass of all flow during sanitary sewer pipe repair. Cleaning/Lining of approximately 2040 LF of 30" sanitary sewer piping	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 281,475.00	Feb-16	
Shenandoah Emergency CIPP	Bypass of all flow during sanitary sewer pipe repair. Cleaning/Lining of approximately 2090 LF of 8" and 18" of sanitary and sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 161,125.00	Completed in 2016	
Congress & Australian	Cleaning/Lining of approximately 400 LF of 8" and 304 LF of 36" Sanitary Sewer Piping	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 70,935.00	Aug-16	May-18
Spruce Avenue - WDM 04	Cleaning/Lining of approximately 4,079 LF of 18"-36" Storm Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 290,385.00	Jan-18	May-18
Avila & Grandview & Park WDM5	Cleaning/CCTV of approximately 2,468 LF of 8"-30", CIPP of approximately 2,468 LF of Sanitary Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 280,183.00	Jul-18	Nov-18
Sanitary Sewer Storm Pilot-WDM	Provide new water service connections to the parcels included in the pilot project	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 56,004.25	Jun-18	Aug-18
Spruce Ave-47th and 53rd WDM8	Cleaning/CCTV of approximately 436 LF of 18"-24", CIPP approximately 436 LF of storm sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 36,970.00	Jul-18	Oct-18
Henrietta Avenue Phase 1 CIPP Lining	Cleaning/CCTV of approximately 348 LF of 10", CIPP of approximately 348 LF of Sanitary Sewer Piping on N. Flagler & 23rd Street	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 13,766.00	Oct-18	Jan-19
Henrietta ave. Phase 2 Sanitary Sewer (9th St. to PBL Blvd.)	8-inch CIPP Lining with lateral lining CCTV & cleaning	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 97,298.00	Aug-19	Sep-19
Sophia Drive Phase 1 CIPP Lining	Cleaning/CCTV of approximately 430 LF of 8-inch, CIPP of approximately 4350 LF Sanitary sewer piping on Sophia Drive, Cleaning/CIPP/CCTV of 4-inch - 6-inch lateral from 8"-12" main including first 3 LF of lateral, CIPP lining of 4"-6" laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 81,890.00	Sep-19	
Gaines Park Sanitary Sewer & Water	Install new sanitary cleanout, two manholes, 62 LF of 6" PVC piping and relocate water lines as needed	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 49,390.00	Feb-15	Apr-15
PCCP Force Main Assessment	Installation of Line Stop equipment on 24" FM. Installation of Tapping saddle and valve on the 24" main for pipe diver insertion.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 183,843.15	Jun-15	Aug-15
20-inch WM Valve Removal - Georgia Ave at Hampton Road	Bypass of all flow during sanitary pipe repair. Cleaning/Lining of approximately 2,090 LF of 8" and 18" Sanitary Sewer Piping associated laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 72,216.52	Jul-15	Aug-15

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Palm Beach Lakes Force Main; Emergency	Repair of force main	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 111,054.00	Aug-15	Aug-15
Shenandoah Emergency Gravity Sewer Repair	Replacement of 60 LF of 24" PVC pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 386,630.00	Feb-16	Mar-16
Executive Drive Outfall Repair	Replacement of pipe, including slip lining of section of existing CMP	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 265,835.00	Sep-16	Feb-17
16th St Storm Water Drainage Replacement	Removal of existing VCP Pipe, installation of new RCP pipe. Installation of 2.9.5' deep mainline manholes, installation of 4.9.5' deep storm water curb inlets	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 180,580.00	Apr-17	Jul-17
16th St Water Main	Removal and replacement of approximately 440 LF of 8" water main, including all fittings and all necessary connections	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00	May-17	Sep-17
Pinewood Stormwater Replace	Replacement of storm sewer pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00	Sep-17	Jul-18
10-24" FM ARV Replacements	Replacement of two ARV manholes on 24" force main.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 261,510.00	Jan-19	Jun-19
SW Rehab on Pinewood 23rd St. and 36th St.	Replacement of storm sewer pipe in different locations along pinewood ave. in West Palm Beach	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 149,770.00	Mar-19	Nov-19
Century Village and Westgate	Inspection and rehabilitation of approximately 77,000 linear feet of gravity sewer lines and 475 manholes. Gravity sewer system services lift stations 348-352, 391, 5044, 5243 - 54 Segments of gravity sewer from terminal manhole to wet well to be lined.	Palm Beach County	Pollopol Phonornwithoon	(561) 493-6123	pollopolphonornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,000,651.30	Sep-17	Jul-18
Aletha Manor	18" CIPP Lining & Cleaning	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 24,964.00	Mar-17	May-17
CR 218 Middleburg	Furnish & install 24" CIPP Lining, 24" CIPP, dewatering & cleaning	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 47,951.00	Mar-18	Aug-18
Camp Lane 1159	Furnish & install 26" CIPP Lining, 36" CIPP, dewatering & cleaning	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 29,298.00	Sep-19	Dec-19
CR220/Angora Bay 30" Lining	Furnish and install 664 LF of 30" CIPP Lining	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 70,634.00	Apr-19	Jun-19
Between 3157 & 3161 Silverado Circle GC, FL	Furnish and install 167 LF of 15-inch CIPP Lining	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 27,900.00	Jul-19	Jan-20
County Road 15A WO 171210	CIPP lining and pipe cleaning for CR 15A	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 89,700.00	Dec-19	Feb-20
Sanitary Sewer & Manholes	Repair or cure-in-place (CIP) lining of sections of gravity sewer pipes and relocation of fire hydrants and water mains	City of Clearwater	Rose Lara	(727) 224-7062	rose.lara@myclearwater.com	100 S Myrtle Ave, Clearwater, FL 33756	\$ 2,666,550.00	Feb-15	Feb-17
WUD 16-027-2017 Telemetry	WUD 16-027-2017 Telemetry	Palm Beach County WUD	Duane Palumbo	(561) 493-6000	dpalumbo@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,196,008.00	Jun-17	May-18
Palm Beach Cnty Lining 17-016	Inspection of gravity main lines and manholes. Rehabilitation of 29,971 LF of gravity main lines. Post inspection reports for all rehabilitated assets	Palm Beach County	Pollopol Phonornwithoon	(561) 493-6248	pollopolphonornwithoon@pbwater.com	50 South Military Trail, Suite 33415, West Palm Beach, FL 33415	\$ 1,040,134.00	Apr-17	Sep-17
ELQ95-RO Desilting	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 97,800.00	May-17	
US 27 Sebring	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 54,433.20	Feb-18	Jul-18
Desoto, Glades, Hendry & Highlands Counties Side Drain Desilting	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 13,041.90	Mar-19	Aug-18
EAS32-RO - NPDES MARTIN	Remove and dispose of materials and or blockage inside of a pipe, box culvert or other part of the storm drainage system to provide maximum drainage capacity of the departments storm water system	Florida Department of Transportation	Maria Volante	(954) 777-4084	maria.volante@dot.state.fl.us	3400 W Commercial Blvd, Fort Lauderdale, FL 33309	\$ 130,000.00	Apr-17	Feb-19
Lift Station Rehabilitation Continuing Construction Contract: Priority 1 WAF# 1	provide construction services for various general activities on Lift Stations 203, 218, 325, 607, 957, 4113, 4150, 4153, 4217, 4228 including rehabilitation of piping, electrical and corrosion barrier system	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,916,423.39	Jun-15	Feb-16
Lift Station Rehabilitation Continuing Construction Contract: Priority 2 WAF# 2	Rehabilitation of Lift Stations: 204, 0566, 947, 4138, 517, 575, 1060, 4106, 4136, 4152, Drexel Rd Gravity	Palm Beach County WUD	Andre McBarrette	(561) 493-6000	amcbarrette@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,877,743.48	Dec-15	Sep-16
Strategic Lift Station 8101 Electrical Improvements WAF# 3	Electrical upgrades to LS 8101. Inclusive of bypass pumping, new FPL service installation, removal of overhead service, installation of new ancillary junction box, separate RTU, new antenna, and quadruplex control panel to design specifications with soft starters	Palm Beach County	Joseph Tanacredi	(561) 493-6000	tanacredj@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 149,140.00	Mar-16	Jun-16
Lift Station Rehabilitation Priority 3	Lift station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment.	Palm Beach County WUD	Andre McBarrette	(561) 493-6000	amcbarrette@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,783,205.71	Jun-16	Apr-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Lift Station Rehabilitation Continuing Construction Contract (Priority #4)	Contractor shall perform the engineering Scope of Services as described herein: Lift Station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,734,155.45	Jun-16	Apr-17
Century Village Grout Abandonment	Deactivation, flush and grouting of existing pipe up to 8" maintenance of traffic; record drawings and preconstruction video	Palm Beach County WUD	Andre McBarne	(561) 493-6000	amcbarne@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 8,862.19	May-16	Jun-16
Gravity Sewer Pipe Replacement at Lift Station 8218	Replacement of approximately 215 LF of 8" lined pipe with new 8" PVC pipe, from manhole 13 - 14	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 62,660.00	Mar-17	Aug-17
16- Inch Reclaimed Water to Seminole Improvement District M2	modifications of piping within existing vaults	Palm Beach County WUD	Andre McBarne	(561) 493-6000	amcbarne@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,301.00	May-17	Nov-17
Electrical Improvements LS 1043	Electrical improvements and installation of an automatic transfer switch adding a fuse disconnect and electrical service at LS 1043	Palm Beach County WUD	Vince Riccobono	(561) 493-6000	vincericcobono@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,197.75	Feb-18	On Going
Glades Lift Station Rehabilitation & Improvements to Lift Station 8148	Improvements to LS 8148, include valve vault demolition, new piping and valves, new pumps, control panel and appurtenances, along with site restoration and new fencing	Palm Beach County WUD	Andre McBarne	(561) 493-6000	amcbarne@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 243,713.45	Aug-18	Nov-18
Belle Glade Gravity Main Improvements on SW 5th St	Installation of approximately 170 LF of 8" PVC gravity sewer and 2 manholes	Palm Beach County WUD	Joseph Tanacredi	(561) 493-6000	jtanacredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,701.33	Jun-18	Aug-18
Gravity Sewer Replacement - SW 3rd St	Replacement of approximately 250 LF of 8" clay with PVC gravity sewer piping	Palm Beach County WUD	Joseph Tanacredi	(561) 493-6000	jtanacredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 118,420.15	Jun-18	Oct-18
Water Treatment Plant 8 Sanitary Sewer Improvements - WA #13	Installation of three new manholes and rerouting of 10" gravity sewer pipe, including removal of existing gravity sewer and all restoration.	Palm Beach County WUD	Joseph Tanacredi	(561) 493-6000	jtanacredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 55,695.21	Dec-18	Feb-19
Gravity Sewer Replacement Lift Station 8116	Replacement of approximately 1,100 LF of 8" PVC gravity sewer main, including all lateral connections and replacement of all manholes, bypass pumping, asphalt roadway replacement and restoration work	Palm Beach County WUD	Joseph Tanacredi	(561) 493-6000	jtanacredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 342,028.37	Sep-18	Jun-19
Red Road Emergency Repair	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 44,362.50	Mar-18	Apr-18
SW 100th Avenue - Emergency	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 24,600.00	Apr-18	May-18
Miramar Pkwy & Sykes FM Emergency Job	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 41,800.00	Jul-18	Aug-18
10" Force main Repair on Miramar Parkway and SW 68th Way	10" Force main Repair on Miramar Parkway and SW 68th Way	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 49,950.00	Jul-18	Aug-18
8" Reuse Main Repair on Miramar Parkway and Red Road	8" Reuse Main Repair on Miramar Parkway and Red Road	City of Miramar	Marcelin P. Denis	(954) 602-3115	mdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 34,300.00	Jul-18	Aug-18
Homestead I & I	Wastewater collection system rehab	City of Homestead	Antonio J. Torres	(305) 443-4549	Atorres@haherhahandwater.com	650 SE 6th Avenue, Homestead, FL 33030	\$ 492,050.00	Apr-18	
Coral Shores 5-Locations	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.gov	4520 66th Street West, Bradenton, FL 34210	\$ 213,100.00	Nov-17	
110 39th St Ct NW	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.gov	4520 66th Street West, Bradenton, FL 34210	\$ 14,640.00	Dec-17	
201 Mangellian	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.gov	4520 66th Street West, Bradenton, FL 34210	\$ 11,656.25	Dec-17	
CR 675	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.gov	4520 66th Street West, Bradenton, FL 34210	\$ 16,145.00	Dec-17	
Flamingo Cay	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.gov	4520 66th Street West, Bradenton, FL 34210	\$ 206,225.50	Nov-18	
10104 Sandpiper Road East-Section 2	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.gov	4520 66th Street West, Bradenton, FL 34210	\$ 357,519.75	Jun-19	
Polk County - CIPP	CIPP Installations	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 183,125.00	Apr-17	Feb-18
8 - Locations - Polk 17-326	CIPP lining: 80 LF of 15", 1,043 LF of 18", 326 LF of 30", 182 LF of 42"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 251,918.00	Oct-18	
Asherwoods, Avon Park Cutoff, Birch, Lark, Longwood, Oak, Lake Lulu	CIPP lining: 715 LF of 18", 47 LF of 24", 45 LF of 30", 295 LF of 36" & 166 LF of 60"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 274,915.00	Oct-19	Nov-18
Lake Marion, Laynewade, The Pines, Forestgreen	CIPP Lining: 78 LF of 15", 397 LF of 18", 1,029 LF of 24", 970 LF of 36", 146 LF of 42" & 120 LF of 48"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 343,885.00	Mar-19	
Hickory Stream Lane, Lakesview Dr, Sawwood Dr, Shadow Wood Ct, Pipkin, Waring Rd, Mt. Olive	CIPP Lining: 85 LF of 15", 333 LF of 18", 55 LF of 48" & 337 LF of 54"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 219,200.00	Mar-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Bridgers Ave, Country Club Rd., Crescent Lake Dr., Hunters Run, Jaybee Ave, King Ave., Lazy Lake, Oak Square, Pine St., Pine Valley, Robin Rd, Ryan Rd., Split Creek, Imperial Lakes, Heather Glynn	CIPP Lining: 880 LF of 18"; 1,350 LF of 24"; 505 LF of 30"; 164 LF of 36" & 730 LF of 42"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 523,315.00	Jul-19	
SW Infrastructure Main/Repair	Storm water infrastructure maintenance and repair services to the City's several premises and locations	Palm Beach Gardens	Daniel Widdick	(561) 804-7044	dwwiddick@pbgl.com	10500 North Military Trail, Palm Beach Gardens, FL 33410	\$ 1,027,255.00	Mar-16	Mar-26
Vactor Cleaning of Wet Well	Vactor Cleaning of Wet Well	Solid Waste Authority	Monna McBride	(561) 640-4000	Mmcbride@swa.org	7501 North Jog Road, West Palm Beach, FL 33412	\$ 99,621.50	Jan-16	
Pipe Lining - Charlotte 01	Light cleaning 16"-42" Storm pipe & 16"-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 358,785.10	Jan-18	Mar-18
Pipe Lining - Charlotte 02	Light cleaning 16"-42" Storm pipe & 15"-50" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 16,000.00	Feb-18	
Pipe Lining - Charlotte 03	Light cleaning 16"-42" Storm pipe & 15"-42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 264,042.90	Mar-18	
Pipe Lining - Charlotte 04	Light cleaning 16"-42", Medium Cleaning, 42" or Greater & 15"-48" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 214,205.98	Jun-18	
Pipe Lining - Charlotte 05	Pipe Lining & CCTV	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 96,730.00	Feb-18	
Pipe Lining - Charlotte 06	Heavy Cleaning 30-42" & 42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 64,306.00	Aug-18	
Pipe Lining - Charlotte 07	Drainage pipe RV inspection and cleaning of various pipes in Gardens of Gulf Cove	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 90,000.00	Aug-18	
Pipe Lining - Charlotte 08	Light Cleaning, "16-29", & 15" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 20,112.00	Oct-18	
Pipe Lining - Charlotte 09	Medium Cleaning, 42" or greater & 60" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 237,478.30	Oct-18	
Pipe Lining - Charlotte 10	Light Cleaning 16"-29", Medium cleaning 30"-42" & 15"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 63,034.33	Jan-19	
Pipe Lining - Charlotte 11	15"- 24" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 300,608.26	Jan-19	
Pipe Lining - Charlotte 12	Light cleaning 16"-42" Storm pipe & 18"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 86,124.00	Jan-19	
Pipe Lining - Charlotte 13	18"- 30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 123,623.00	Jan-19	
Pipe Lining - Charlotte 14	12-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 63,298.00	May-19	
Pipe Lining - Charlotte 15	Light cleaning 16"-29" Storm pipe & 15"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 80,085.00	Apr-19	
Pipe Lining - Charlotte 16	Light Cleaning, "16-29", Medium Cleaning, "30"-42", Heavy Cleaning-42" or Greater, 18-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 47,473.00	May-19	
Pipe Lining - Charlotte 17	Light Cleaning, 16"-29", Medium Cleaning, 30-42" or greater & 15-42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 145,591.60	May-19	
Gardens of Gulf Cove- Englewood-FOOT SEWERS	Heavy Cleaning-42" or Greater, Frontage Pipe McCall Rd at Gardens of Gulf Cove	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 18,500.00	Apr-19	
Pipe Lining - Charlotte 19	Medium Cleaning, 16"-29", Heavy Cleaning, "30"-42", 24"-42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 340,717.59	Aug-19	
Pipe Lining - Charlotte 21	PO PENDING	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlotti-efl.com	18500 Murdock Circle, Port Charlotte, FL 33948	PO PENDING	PO PENDING	
Sanitary Sewer Remediation	Cleaning and internally lining the existing verified clay sanitary sewer gravity collection system, Cured-in Place Pipe (CIPP) system. The liner system consists of a heat-activated resin-impregnated fabric pipe system. Once cured, the CIPP system will provide a continuous rigid pipe system between manholes. Individual services are to be cut out and sealed to the main line to minimize infiltration around the connections.	City of Cape Coral	Marty Marnell	(239) 574-0831	mmarnell@capescoral.com	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Cape Coral - POW 46977 LS Basin 305	8-10" pipe cleaning & 9,036 LF of 8" & 2,050 LF of 10" pipe lining	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capcoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 355,750.00	Feb-18	
Cape Coral - POW 47850	8" pipe cleaning & 3,536 LF of 8" CIPP Lining	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capcoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 111,940.00	Apr-18	
Cape Coral - POW 48056	8" pipe cleaning & 233 LF of 8" CIPP Lining	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capcoral.net	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 7,352.50	Apr-18	
Progreso Village Stormwater	Annual stormwater infrastructure cleaning contract	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	smariep@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below
Stormwater Infrastructure Cleaning and Maintenance	Disposal of Contaminated Liquids	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	smariep@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 31,103.00	Aug-17	
GT Deepwell Site Stormwater System Cleaning	Cleaning of 3050 LF of 3"-30" stormwater pipes	City of Fort Lauderdale	Justin Murray	(954) 828-5239	jmurray@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 14,900.00	Feb-18	
Removal of Compacted Debris Within the Basin and Pipes	Removal of compacted debris within the basin and pipes - CCTV & cleaning of 2450 Stormwater pipes 19"-30"	City of Fort Lauderdale	Justin Murray	(954) 828-5239	jmurray@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,800.00	Feb-18	
Stormwater Mitc Carter Park		City of Fort Lauderdale	Sabine Joseph	(954) 828-5239	ssjoseph@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 11,800.00	May-18	
Clean Pipes & Catch Basins		City of Fort Lauderdale	Cathy Green	(954) 828-5239	cgreen@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 7,000.00	Jun-18	
Clean Various Storm Sewers on SW 4th Ave from SR 84 to I-95		City of Fort Lauderdale	Elkin Diaz	(954) 828-5239	ediaz@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 21,171.00	Aug-18	Feb-19
Clean Various Storm Sewer & Basins on Riverland Road		City of Fort Lauderdale	Marie Pierce	(954) 828-5239	mpierce@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,936.00	Nov-18	Apr-19
Storm Sewers and Basins for Peele Dixie		City of Fort Lauderdale	Cesar Alza	(954) 828-5239	calza@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 8,200.00	Aug-19	
Storm Water Pipe Clean-Up		City of Fort Lauderdale	Lucia Dadliva	(954) 828-5239	ldadliva@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	Oct-19
Fire Station #29		City of Fort Lauderdale	Alexandra Rampy	(954) 828-5239	platkin@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,650.00	Nov-19	
DSD One Stop Stormwater system Cleaning		City of Fort Lauderdale	Lucia Dadliva	(954) 828-5239	platkin@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	
Point Repair - Landerhill	Maintenance, repair and improvements to water and sewer infrastructure throughout the City	City of Lauderdale Lakes	Bob Snyder	(954) 730-4225	bsnyder@lauderdalells.gov	5581 W. Oakland Park Blvd, Lander Hill, FL 33313	\$ 43,500.00	Jan-18	
NW 50th & NW 22 Pt Repair	Point Repairs on NW 50th Ave & NW 22nd St.	City of Lauderdale Lakes	Bob Snyder	(954) 730-4225	bsnyder@lauderdalells.gov	5581 W. Oakland Park Blvd, Lander Hill, FL 33313	\$ 25,600.00	Aug-18	
Lift Station # 54	Lift Station # 54	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercityfla.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 11,700.00	Oct-19	Dec-17
Lauderdale By The Sea CIPP2017	Gravity sewer system condition assessment and renewal and replacement I & I	Lauderdale by the Sea	Don Prince	(954) 973-9700	dprince@lauderdalebythesea-fla.gov	125 SE 5th Court, Deerfield Beach, FL 33441	\$ 215,000.00	May-17	Sep-17
Sanitary Sewer Lateral-Energ	Sanitary Sewer lateral repair 15' deep	City of Deerfield Beach	Fred Scott	(954) 480-4418	fscott@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 95,000.00	Oct-17	Jan-18
Cypress Lake III- HOA	Cypress Lake III- HOA	Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 124,320.00		
Hagen Allline		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Nov-17	Nov-17
Hagen Various Valves	Hagen Various Valves	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Dec-17	
Hagen#3		Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 9,742.00	Dec-17	Jan-18
LS 8146 Canal Bank		Palm Beach County WUD	Pollo Phonpornwithoon	(561) 493-6000	pphonpornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 73,646.00	Dec-17	Jan-18
Winkoff Point Repair	Excavation, exposure and repair of 36" PCCP for remain with unknown break. Repair to be performed by Thompson Pipe Group. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 94,365.00	Feb-18	Feb-18
Hagen Flow Meter Piping - Building 1		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Jan-18	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Hagen Flow Meter Piping - Building 2		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Jan-18	
SW 3rd St - 24in Valve Replace	Excavation, exposure and replacement of 24" Water Main Valve	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 22,420.00	Mar-18	Apr-18
Atlantic Emergency 14 FM Valve	Excavation, exposure and removal of 14" FM Valve	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,080.00	Mar-18	Mar-18
Winkoff 2nd Repair	Thompson Pipe Group If needed and Valve repair to be done by Valve manufacturer once discovered. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 37,150.00	Feb-18	Mar-18
Southern & Arden Emergency	Excavation, exposure and repair of 18" C900 PVC FM which ruptured, at approximately 10' depth.	Palm Beach County WUD	Conrad Thiribenny	(561) 493-6000	cthiribenny@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,550.00	Mar-18	Apr-18
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	David Guerrero	(561) 493-6000	dguerrero@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,925.00	Nov-18	Dec-18
Turnpike and Roebuck Rd	Repair of Damaged 16" Water Main that was hit by and HDD Contractor	Palm Beach County WUD	Don Silies	(561) 493-6000	dsilies@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 97,600.00	Oct-18	Oct-18
WAM 14" Inside Sludge Pump Station 2 Lower Level		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Feb-19	Feb-19
WAM 24" ETPS - Outside		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Feb-19	Feb-19
Belle Glade Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	jgulley@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 11,685.00	Feb-19	Apr-19
Haverhill Rd & Roebuck Rd.	Emergency Watermain Break at Haverhill and Roebuck Rd - Saturday	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 36,508.00	Mar-19	Apr-19
S. Military Trail South of Sunny Lane Ave	Repair the Force Main running East to West across Military Trail South of Sunny Lane Avenue. Removal of existing failed force main from existing casing and installation of new force main piping in existing casing.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 70,904.00	Apr-19	Jun-19
Belle Glade Waste Water Plant	Clean, Sandblast and Coat Grit Separator Tanks	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	jgulley@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 17,605.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 12" (AB4 A)	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 24" (ETPS)	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 24" (ETPS)	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,393.76	Apr-19	Jul-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	jgulley@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jun-19	Jul-19
L-38 WM Aerial Crossing Repair	Repair of Damaged 18" Aerial WM Which blew out at edge of canal bank. Repair includes rip rap on only one side of canal, only on water main, no dredging included. Sod for golf course property affected and immediate canal embankment only, not entire entry to site.	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 119,450.00	May-19	Aug-19
L-38 WM Aerial Crossing Repair (North Side)	Repair of Damaged 18" Aerial Water Main and Force Main Crossing on the North side. Repair includes rip rap on only North side of canal, no dredging included. Restoration for property affected and immediate canal embankment only, not entire entry to site.	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 123,550.00	May-19	Aug-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	jgulley@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jul-19	Sep-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gulley	(561) 493-6000	jgulley@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jul-19	Sep-19
LS 151 Gravity Repair	Remove and replace approximately 33 LF of 8" gravity sewer 11' deep in front of LS 151 on Orleans CL Line Remaining 8" influent gravity from terminal MH to Wet Well to be CIPP Uned	Palm Beach County WUD	Don Silies	(561) 493-6000	dsilies@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 67,600.00	Aug-19	Sep-19
Sanitary Sewer - Mulberry	Manhole rehabilitation including installation of 580 VF of CIP or Spray Manhole Liner (poly-liner or equal) in 102 manholes Point Repairs of 24 existing sanitary sewer lines; By-pass pumping; Bench repair; Chimney seal manholes; Replacement of manholes; Installation of cured-in-place-pipe;	City of Mulberry	Roger Homann	(863) 425-1125	RHomann@cityofmulberryfl.com	104 South Church Ave, Mulberry, FL 33860	\$ 4,912,591.00	Mar-18	Nov-19
Manhole Rehabilitation	Manhole Rehabilitation	Fort Pierce Utilities Authority	Mark Kobbe	(772) 466-1600	mikobbe@fpa.com	PO BOX 3191 FORT PIERCE, FL 34948-3191	\$ 186,292.44	May-17	
Lift Station # 38	Lift Station # 38	City of Bradenton	Kim Clayback	941.708.6300 x224	Kim.Clayback@cityofbradenton.com	1411 9th St W Bradenton, FL 34205	\$ 29,860.00	Nov-17	
Rehab 8 Lift Stations	Rehab 8 Lift Stations	City of Allamonte Springs	Karen McCullen	(407) 571-8639	McCullen@allamonte.org	968 Keller Road, Altamonte Springs, FL 32714	\$ 491,037.50	Dec-17	Sep-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Hibiscus & Baynon	Provide pipe cleaning, CCTV and dewatering	City of Delray Beach	Jeffery Needle	(561) 243-7000	needleja@mydelraybeach.fl.gov	100 NW 1st Ave, Delray Beach, FL 33444	\$ 90,000.00	Mar-18	Mar-18
Park Avenue	Clean, TV and Cipp Line 30" RCP Pipe under Park Avenue	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@lakeparkflorida.gov	535 Park Ave, Lake Park, FL 33403	\$ 63,123.00	Jan-18	Feb-18
Storm Water Video Inspections	Video inspection and documentation of storm water basin 3	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@lakeparkflorida.gov	535 Park Ave, Lake Park, FL 33403	\$ 46,005.64	Mar-18	May-18
Cypress Drive 60" CCTV	Confined Space Entry and Televis 60" Storm Line	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@lakeparkflorida.gov	535 Park Ave, Lake Park, FL 33403	\$ 107,360.00	Jun-18	Aug-18
Lift Station 57 and 66	Gravity sewer main cleaning & CCTV, installation of 5,517 LF of 8" CIPP lining	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 174,673.81		
Cleaning, TV & Lining Services		City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 193,294.56	Feb-18	
Lift Station 665 Main Lining PO #48742	Gravity sewer main cleaning and TV inspections, install 8", 10" & 12" CIPP Lining	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 454,093.51	Sep-18	Jan-19
Manhole Rehabilitation Services	Repair sewer manholes	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 63,398.93	Nov-19	Dec-19
Penn Park Main Lining	Main line cleaning, TV inspection & lining services	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 273,866.95	Dec-18	Oct-19
Jupiter Harbor - LS #97 Basin	Clean TV and line all 8" clay lines within the LS #97 basin, in the Jupiter Harbor Community	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 67,672.96	Oct-19	Oct-19
Lift Station #58 - Main Lining Services	Cleaning, Televising & Lining of 415 LF of 8" CIPP, 590 LF of 15" CIPP	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 38,600.33	Jun-19	Oct-19
LRD-Jupiter-MH Rehab #2	Manhole rehabilitative services	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 90,000.00	Oct-19	Oct-19
Lift Station #001 - Main Lining Services @ Circle West Road	Gravity sewer main cleaning & TV inspections, 6" - 12", install 10" CIPP Lining	City of Loxahatchee	Kris Dean	(561) 747-5700	kris.dean@lrccd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 13,340.00	Aug-19	
Repairs to existing 42" storm drain at PBIA	Drainage Repairs and replacement of one section of 42" pipe in the parking lot at PBIA. Separate pricing to line pipe after repair to prevent future failures will also be provided.	Palm Beach County	William Humber	(561) 324-9155	whumber@pbia.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,100.00	DO Pending	
PBIA Airport Parking Lot	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	William Humber	(561) 324-9155	whumber@pbia.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,371.00	DO Pending	
PBIA Airport Parking Lot	Drainage repair in employee parking lot. Removal and replacement of approx. 360 LF of 38"x24" elliptical pipe and restoration	Palm Beach County	Matt Taylor	(561) 616-6800	mtaylor@pbia.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 67,200.00	Oct-19	Nov-19
MH and LS Rehabilitation	Rehabilitation to manholes in Sebring	City of Sebring	Jim Jackson	(561) 640-3503		454 North Franklin, Sebring, FL 33870	\$ 54,012.16	Feb-18	
Lift Station 73 & 88 Rehabilitation	Rehabilitation of two wastewater lift stations	City of West Palm Beach	Luis Perez	(561) 822-2100	lperez@wpb.org	401 Clematis St. 4th Floor, West Palm Beach, FL 33401	\$ 432,715.82	May-19	
FPUA 20 MH's	Annual manhole rehabilitation	Fort Pierce Utilities Authority	Tom Driskell	(772) 466-1600, Ext. 5515	tdriskell@fpu.com	500 Boston Ave, Fort Pierce, FL 34950	\$ 74,649.72	Dec-18	
FPUA 5 MH's End of Fiscal 19	Annual manhole rehabilitation	Fort Pierce Utilities Authority	Tom Driskell	(772) 466-1600, Ext. 5515	tdriskell@fpu.com	500 Boston Ave, Fort Pierce, FL 34950	\$ 28,627.26	Aug-19	
Canoe Creek Subdivision Drainage	Approx. 420 LF of 15" - 24" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 99,764.00	Jul-18	Sep-18
Infrastructure Construction - Delmar St 36in	SE Delmar Street Pipe Replacement - 36in RCP	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 54,915.00	Aug-19	Aug-19
Infrastructure Construction - SE Lanham	SE Lanham St - 18" Exfiltration Trench	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 37,280.00	Aug-19	Jan-19
SE Indian Street CIPP	180 LF of 48 CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 52,980.00	Oct-18	
Gomer and Soundings CIPP	108 LF of 30" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 13,500.00	Oct-18	
Palm Lake Park Neighborhood Drainage	1200 LF of 28"-42" CIPP Lining, Installation of 18"-48" RCP, removal and replacement of structures including headwall, driveways and drain structures, televising of pipe	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 1,075,076.00	May-18	Jun-19
Sugar Hill Outfall	470 LF of 24" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 49,290.00	Dec-18	
NE 10th St Beach CIPP	SE Jensen Beach Blvd and Savannah Rd - 60" Inspection and Joint Repair	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 29,080.00	Mar-19	Apr-19
Salerno Rd Camera Inspection	SE SALERNO ROAD EAST OF US1 CAMERA INSPECTION	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 6,510.00	Feb-19	
SW Murphy Road Liner	24"-36" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 33,040.00	Mar-19	
Rio Nature Park Stabilization		Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 27,250.00	Aug-19	
SW Carl Metz Ln	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 46,050.00	Oct-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
NE Barbara Dr	24" CIPP	Martin County	Ken Vreeland	(772) 289-5430	kvreeland@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 35,410.00	Sep-19	
St. Lucie West Main Irrigation Pump Station Replacement	Install pumps, motors, fillers, piping, fittings, valves, meters, electrical gear, conduits, wiring, panels and concrete slabs. Demolition of existing pumps, motors, electrical panels, piping, valves and filters/filter housing	St. Lucie West Services District	Joshua C. Miller	(321) 622-4646	jmiller@stlucie.org	450 S.W. Utility Drive Port St. Lucie, Florida, 34986	\$ 921,194.81	Sep-18	Nov-19
Lift Station Rehabilitation Project A Bid Package 2	Furnish all necessary services for the rehabilitation of thirty (30) lift stations in Palm Beach County WUD service area	Palm Beach County WUD	Duane Palumbo	(561) 493-6000	dpalumbo@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,830,000.00	Oct-18	
Lift Station #40 Removal & Disposal & Replacement of Top Slab	Removal, Disposal and Replacement of Existing Top Slab and Hatch with new Top Slab and Traffic Rated Hatch System	City of Deerfield Beach	Timothy Martin	954-480-4403	tmartin@deerfieldbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 9,300.00	Apr-18	
Sykes Creek Regional WWTF RASWAS Pumping System Rehabilitation	Removal and replacement of the Return Activated Sludge (RAS) and three of the Waste Activated Sludge (WAS) pumps	Brevard County	Craig Helping	(321) 617-7390	craig_helping@brevard.fl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 1,030,000.00	Jan-19	Sep-19
Manhole Rehabilitation	Rehabilitate manholes across the City	City of Deerfield Beach	Timothy Martin	954-480-4403	tmartin@deerfieldbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 38,595.63	Apr-19	
Lands End & Spoonbill Road	line the entire pipe, 160 LF of 15" CIPP will be installed.	Town of Manalapan		561-383-2543		600 S Ocean Blvd. Manalapan, FL 33462	\$ 17,500.00	Nov-18	
Rehabilitation and Infrastructure Repair	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	britt@mydearbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 185,000.00	Dec-17	
Sewer Main Lining Group 1	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	britt@mydearbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 275,000.00	Jan-19	
300 N Courtenay Lateral	Replace Lateral at 300 N Courtenay Parkway according to plan sheet provided June 2018	Brevard County	Louis Braafladt	(321) 617-7390	Louis.Braafladt@brevard.fl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 44,700.00	Aug-18	Sep-18
Legacy Cove Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 45,710.00	Jan-19	
Leilani Heights	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 25,900.00	Feb-19	
Port Salerno Village	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 13,380.00	Feb-19	
Port Seawall Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 15,900.00	Sep-19	
Mariner Sands Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 33,900.00	Oct-19	
Miles Grant Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 24,950.00	Oct-19	
The Estuary Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 23,460.00	Oct-19	
Martin-Pine Lake Village MH Rehabilitation	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	polivia@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 9,100.00	Oct-19	
Lift Station 10 Drycan Conversion		City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfla.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 102,022.50	Jul-19	
Stormwater Pipe Lining - Cove Lane		City of Largo	Brian Highnote	(727) 587-6713 X4402	bhighnote@largo.com	201 Highland Avenue Largo, FL 33779-0296	\$ 29,255.00	Sep-19	
Lift Station No. 2	Sanitary Sewer Basin 2 and Inflow & Infiltration Abatement pipe lining rehabilitation	City of Largo	Brian Highnote	(727) 587-6713 X4402	bhighnote@largo.com	201 Highland Avenue Largo, FL 33779-0296	\$ 1,392,443.69	Nov-19	
Lift Station 980 Top Slab	Lift Station 80 Top Slab, Repair, Removal and New Slab Installation	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfla.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 8,700.00	Sep-18	On Going
Lift Station #21 Pipe Repair		City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhill.com	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 14,070.00	May-19	
12" WM Valve Replacement	All materials, fittings, line stops, restraints to complete the work. Installation of (4) - 12" Line stops on an AC water main. Removal and Replacement of (4) - 12" gate valve and (1) - 12" cross. Bell restraints to be placed on AC Main 3 joints past line stop in each direction. All restoration included (Sod and Sidewalk) (No Asphalt Anticipated) No As Bults, Permits, Bonds, Etc. included. Assumes all lines can be shutdown without impact	City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhill.com	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 118,345.00	PO PENDING	
Lift Station #44	Emergency Bypass and Valve Replacement	City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhill.com	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 20,000.00	Oct-19	
Lift Station #53	Emergency Rail System Replacement - Re-pipe in Well ONLY	City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhill.com	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 43,100.00	Nov-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Mangonia - Driftwood Street	Vac Truck & Dumping	Mangonia Park	Roosevelt Jones	(561) 848-1235	rljones@townofmangonia.com	1255 E Tiffany Drive Mangonia Park, FL 33407	\$ 2,050.00	Oct-18	
Pescayo Village-Marathon, Sanitary Sewer Inspection		Aramis Alvarez Architect				1237 S Alhambra Circle Coral Gables, FL 33146	\$ 9,452.50	Oct-18	
Osceola Force Main Rerouting		Seminole Tribe of Florida	James Jackson	(954) 894-1060	jamesjackson@semtribes.com	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 104,861.56	May-19	Aug-19
Hollywood 8" FM Connection		Seminole Tribe of Florida	James Jackson	(954) 894-1060	jamesjackson@semtribes.com	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 73,147.95	Mar-19	Apr-19
16" Water Main Loop Disinfection	Provide potable water on the Hard Rock Casino Facility by certifying existing 16-inch water main loop. The attachments delineate the procedure disinfecting and certifying the water main loop in two separate phases	Seminole Tribe of Florida	James Jackson	(954) 894-1060	jamesjackson@semtribes.com	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 71,876.60	Jul-19	
Abandonment of Kent Pump Station PS-05	Installation of a new sanitary sewer system along Kent Avenue, Sussex Avenue and across Kirk Road. It also consists of the abandonment of the Kent Pump Station	Village of Palm Springs/Exlter Engineering Inc.	Oscar L. Rubio	954.510.4700	orubio@ecklerengineering.com	4700 Riverside Drive, Suite 110 Coral Springs, FL 33067	\$ 567,715.89	Jun-19	Oct-19
ESU9B-RD - FDOT	Inspection, desludging, videoing, repair and replacement of drainage facilities	Florida Department of Transportation	Andrea Velasquez	332-634-6069	andrea.velasquez@dot.state.fl.us	719 S. Woodland Blvd. Deland, FL 32720	\$ 300,000.00	Feb-19	
EWRF In-Plant PS Replacement	Furnishing and installation of 47 HP Flight or ABS submersible pumps, construction of a new 12 foot diameter wet well, furnishing and installation of the above ground piping manifold with appurtenances, installation of 65 feet 16" PVC force main and 48 feet 24" gravity sewer and conversion of existing pump station into gravity sewer manhole.	Orange County	Terra Refill	(407) 836-5644	Terra.Refill@ocnet.net	400 E. South Street; 2nd Floor, Orlando, FL 32825	\$ 1,323,642.00	Apr-19	
Sanitary Sewer Collection System Rehab Project Phase 2	Rehabilitation of the existing gravity sewer collection system including: installation of CIPP, reinstatement of service line connections, sewer later replacement, sewer later lining, point repairs, rehabilitation of manholes, cleanout installations and site restoration	Palm Beach County WUD	Frantz Fenelon	561-493-6123	FFenelon@pbwud.com	8100 Forest Hill Blvd. West Palm Beach, FL 33413	\$ 3,113,950.00	Jun-19	
Emer - Storm Drain Cleaning	General construction services associated with the rehabilitation of operating lift stations located in northern Palm Beach County and southern Martin County. Work to be performed includes demolition and removal of existing piping, fittings, valves and structures and installation of new piping, fittings, valves, structures, resetting existing pumps, rehabilitation of interior walls, relocation and/or installation of electrical equipment and all general site work	Loahatchee River District	Joe Jesteadt	561-747-5700	joe.jesteadt@freed.org	2500 Jupiter Park Dr., Jupiter FL 33458	\$ 495,990.00	Aug-19	
CIPP Lining	CIPP lining to the 10" DIP at Tierra Verde ad to the 10" Clay Pipe at SW Anchorage Way	City of Stuart	Chad Herzog	772-288-5320	ch Herzog@cityofstuart.fl.us	121 SW Flagler Ave. Stuart, Florida 34994	\$ 10,566.32	Dec-18	
E Madison Ave	8" CIPP lining and installation of manhole coating	City of Stuart	Chad Herzog	772-288-5320	ch Herzog@cityofstuart.fl.us	121 SW Flagler Ave. Stuart, Florida 34994	\$ 44,948.91	Sep-19	Sep-19
Colorado Ave	Installation of 10" gravity sewer & CIPP lining	City of Stuart	Chad Herzog	772-288-5320	ch Herzog@cityofstuart.fl.us	121 SW Flagler Ave. Stuart, Florida 34994	\$ 8,034.19	Oct-19	
Coating of Sanitary Lift Station & Reclaimed Water Stations	This project comprises the surface preparation and coating of above ground pipe, fittings and appurtenances for seven (7) sanitary sewer lift stations and five (5) reclaimed water stations	Seacoast Utility Authority	Brent Weidenhamer	(561) 627-2900	bweidenhamer@suau.com	4200 Hood Road, Palm Beach Gardens, Florida 33410	\$ 57,400.00	Feb-19	
(SWRUSA) Inflow and Infiltration Project Phase 1A	Furnish all labor, materials, supervision, and equipment necessary to perform all operations required for the proper rehabilitation of Cured-In-Place (CIPP) lining of the 8-inch, 10-inch, and 12-inch diameter sewers in the subdivisions	Polk County	Art Goldstein	863-534-6757	ArtGoldstein@polk-county.net	330 West Church Street, Room 150 Bartow, FL 33831	\$ 889,117.00	May-19	
Civil Surv - Polk County - Cleaning,TV Phase II Assessment	Gravity sewer cleaning and gravity sewer manhole cleaning services	CivilSurv Design Group, Inc., Polk County	Craig Fuller	863-646-4771	cfuller@civilsurv.com	2525 Drane Field Road, Suite 7 Lakeland, FL 33811	\$ 98,220.50	Apr-19	
Pump Station C-1	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 85,492.90	Mar-19	
Pump Station C-2	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 116,391.00		
Pump Station D-35	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 28,690.00		
Pump Station D-36	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 46,485.00		
Pump Station E-5	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 74,548.10		
Pump Station E-6	Perform sanitary sewer cleaning and CCTV per NASSCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 76,542.00		
3119 Cormorant Road, Delray Beach	Repair assumed broken pipe in rear yard at 3119 Cormorant Road, excavate location of sinkhole to expose pipe, pick up end of pipe in canal, realign pipe at sinkhole location, pour a concrete collar around pipe and backfill and re-sod area. Place rip rap rock underneath pipe at outfall to support pipe in future.	City of Delray Beach	Jeffery Needle	561-243-7000	needlej@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 15,032.00	Jun-19	
SE 8th Court Drainage and Outfall Installation	Storm rain cleaning repair and sludge removal services	City of Delray Beach	Jeffery Needle	561-243-7000	needlej@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 115,056.00	May-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Delray Racquet Club/Jaeger Pipe Repair	Install 21" plug and Dewater approx 255' of 21" CMP pipe. (two segments), Clean and CCTV approx 255' of 21" CMP pipe to assess condition and damage in area of collapse. Provide point repair to area of collapsed pipe if conditions allow. Completion of this repair has multiplied due to the discovery of a Fiber optic line running in and out of the storm pipe 11' deep and 20' long.	City of Delray Beach	Jeffery Needle	561-243-7000	needle@mvdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 77,243.00	Jun-19	
NE 1st Court Wastop Installation	Install 15" Wastop Check Valve Inside exiting RCP Pipe @ NE 1st Court Outfall	City of Delray Beach	Jeffery Needle	561-243-7000	needle@mvdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 7,255.00	Jun-19	
Price Street Lift Station Rehab - (New Discharge Piping)	Replace two 4" DIP DIP discharge lines from the well to the check valves	Village of Palm Springs	Andy Klausner	(561) 965-4013	aklausner@vpsfl.org	226 Cypress Lane Palm Springs, FL 33461-1699	\$ 5,000.00	May-19	
Emergency point Repair - Lake Clarke Gardens	Emergency sewer repair in Lake Clarke Gardens. Cracked sewer line that is 9' below the Lift Station and a manhole directly to the north.	Village of Palm Springs	Andy Klausner	(561) 965-4013	aklausner@vpsfl.org	226 Cypress Lane Palm Springs, FL 33461-1699	\$ 53,182.00	Jun-19	
Gravity System Improvements Packages 15.19.20.21.22	Installation of cured-in-place pipe (CIPP) lining for existing gravity sanitary sewers; lining existing manholes; and seal and coating existing manholes.	Orange County	Paul Oliver	407-838-5696	paul.oliver@ocfl.net	400 E. South Street; 2nd Floor, Orlando, FL 32825	\$ 2,571,471.00	Jun-19	
Palmetto Drive Stormwater Improvements	provide stormwater infrastructure improvements, replacement of reinforced concrete pipe, Installation of cure-in-place pipe, and restoration of any disturbed roadway and sidewalks	Town of Lake Park	Howard Butts	561-722-9379	hbutts@townoflakepark.org	535 Park Avenue Lake Park, FL 33403	\$ 68,755.00	Apr-19	
CIPP Culvert Lining Project	Cured-in-Place Culvert Lining	Santa Rosa County	Glenn F. Bailey	805-981-7127	GlennB@sanatarosa.fl.gov	6075 Old Bagdad Hwy, Milton, Florida 32583	\$ 315,400.00	Jun-19	
Near 95th Ave and 50th Court- Cooper City	2,607 LF of 8" CIPP Lining, reinstatement later after CIPP installation, grout and test lateral connection	City of Cooper City	Chad Bergeron	954-434-5519	Chadbergeron@coopercityfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 77,018.00	Oct-19	
North, East, South and West Point Dr - Rock Creek - Cooper City	Rehabilitation of 10 Manholes in the Rock Creek Neighborhood	City of Cooper City	Chad Bergeron	954-434-5519	Chadbergeron@coopercityfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 22,800.00	Nov-19	
River Ridge Point Repair	Clean & CCTV Sewer lines per NASCCO PACF Standards-MOT Included All Inspections and reports to be produced per NASCCO PACF standards.	KLOO Management, LLC	CherylYnn Pannebecker	561-747-0122	cherylpannebecker@earthlink.net	18600 County Line Road, Tequesta, FL 33469	\$ 18,250.00	Mar-19	
Utility Repairs	Utility Repair Services on an as needed basis, both emergency and non-emergency work on the utility infrastructure owned and operated by the CITY, under a continuing services contract. The work shall generally consist of emergency and non-emergency repairs to the CITY's utility infrastructure which includes the water distribution system, the sanitary sewer (wastewater) collection system, stormwater system and associated street repair and restoration	City of Weston	Jose Casio	954-385-2600	casio@westonfl.org	17200 Royal Palm Blvd, Weston, FL 33326	\$ 200,000.00	Jan-20	
Sewer Gravity Main Lining	Sewer Gravity Main Lining	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 310,000.00	Jul-19	
Pipe Lining to Damaged Storm Drain	Line Damaged stormwater pipes in public ROW or easements at 5 locations	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 90,311.00	Aug-19	
Storm Line Damaged	Line 160 feet of pipe in ROW at 520 Harbour Dr	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 10,420.00	Sep-19	
Storm Line Damaged	Line damaged stormwater pipe at 3rd St S and Broad Ave S which is causing sinkhole	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 9,900.00	Sep-19	
Stormwater Pipe Lining	Stormwater Pipe lining @ 3 locations	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com		\$ 34,810.00	Dec-19	
Emer Pump CIPP	Bernie's Lift Station Emergency Pumping Emergency Pumping	Town of Mangonia Park	Roosevelt Jones	(561) 848-1235	roosevelt@townofmangonipark.com	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 3,150.00	Feb-19	
Cured-In-Place Pipe Sanitary Sewer Rehabilitation	8" - 15" CIPP Lining, CCTV & bypass pumping Sanitary Sewer	Emerald Coast Utilities Authority	Justin Midgett	(850) 969-5825	justin.midgett@ecua.fl.gov	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 240,000.00	Nov-19	
Cured-In-Place Pipe Sanitary Sewer Rehabilitation	8" CIPP & CCTV Sanitary Sewer	Emerald Coast Utilities Authority	Justin Midgett	(850) 969-5825	justin.midgett@ecua.fl.gov		\$ 86,100.00	Feb-20	
Cured-In-Place Pipe Sanitary Sewer Rehabilitation	Sanitary sewer cleaning & CCTV	Emerald Coast Utilities Authority	Justin Midgett	(850) 969-5825	justin.midgett@ecua.fl.gov		\$ 143,000.00	Feb-20	
Cortez, Florida- Harbour Town Estates	Clean & CCTV Sewer lines per NASCCO PACF Standards-MOT Included, All Inspections and reports to be produced per NASCCO PACF standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 7,362.00	Apr-19	
Cortez, Florida- Harbour Landings Estates	Clean & CCTV Sewer lines per NASCCO PACF Standards-MOT Included, All Inspections and reports to be produced per NASCCO PACF standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 4,514.00	Jun-19	
Cortez, Florida- Harbour Landings Estates	Clean & CCTV Sewer lines per NASCCO PACF Standards-MOT Included, All Inspections and reports to be produced per NASCCO PACF standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 10,542.00	Oct-19	
Cortez, Florida- Harbour Town Estates	Clean & CCTV Sewer lines per NASCCO PACF Standards-MOT Included, All Inspections and reports to be produced per NASCCO PACF standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 14,703.00	PO PENDING	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Original Section Drainage Improvements Phase 5	Drainage improvements within the alleys between Fleming Boulevard and Jackson Avenue, as well as the portion of Biscayne Drive where the alleys intersect Biscayne Drive and within a portion of the LWDO L-11 Canal; The removal of dike piping and structures; the installation of new drainage piping and structures; and restoration	City of Greensacres	Zach Gamble	(954) 739-6400	zgamble@craventhompson.com	5800 Melaleuca Lane, Greensacres, Florida 33463	\$ 165,533.00	Jun-19	
E-1 Pump Station Improvements	Furnish all labor and materials necessary to construct all improvements at E-1 lift station as depicted on the plans and in these specifications to provide a complete and functional system. Bypass pumping will be required	Town of Palm Beach	Jason Debrincat	(561) 227-7027	jdebrincat@townofpalmbeach.com	951 Old Oleechobee Road, Suite A, West Palm Beach, Florida 33401	\$ 247,400.00	Jun-19	Dec-19
Lift Station #27, #50 & #2122	L/S #27 Rehab. L/S - 50 - Control Panel WITHOUT DataFlow Equipment - 8hp, 3phase, 240v, L/S - 2122 - Control Panel WITHOUT DataFlow Equipment - 5.5hp, 1phase, 240v	Indian River County	Sean McFarland	772-226-1418	smcfarland@ircgov.com	1800 27th Street Vero Beach, FL 32960	\$ 184,100.00	Oct-19	
Lift Station 62 Emergency Generator	Permit and install a diesel powered emergency standby generator	Lokatchee River Environmental Control District	Joe Jesteadt	561-747-5700	joe.jesteadt@lrced.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 44,750.00	Aug-19	Nov-19
Lift Station 43 Emergency Generator	Permit and install a diesel powered emergency standby generator	Lokatchee River Environmental Control District	Joe Jesteadt	561-747-5700	joe.jesteadt@lrced.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 35,000.00	Aug-19	Nov-19
Forcemain Replacement Project	The Forest Hill Boulevard crossing shall have a minimum inside diameter of 16 inches and includes and air release valve on both sides of the crossing. A secondary main will also need to be relocated via open cut method and tied into the new forcemain. The existing main for the cut-in connections is 16" DIP. The portion of the existing 12" DIP main to be replaced, shall be grout-filled and abandoned. The C-2 Canal crossing shall have a minimum inside diameter of 6 inches and includes and air release valve on one side of the crossing and a tapping connection to the existing main on the other side. The existing main for the cut-in connections is 6" DIP. The existing main for the tapping connections is 12" DIP. The portion of the existing 6" DIP main and aerial crossing to be replaced, shall be demolished and removed.	Village of Wellington	Shannon R. LaRoque	561-791-4107	slaroque@wellingtonfl.gov	12300 Forest Hill Boulevard, Wellington, FL 33414	\$ 358,417.50	Sep-19	
Lift Station #31		City of Altamonte Springs	Jeff Grant	(407) 571-8122	jgrant@altamonte.org	225 Newburyport Ave Altamonte Springs FL 32701	\$ 249,289.00	Oct-19	
Culvert Pipe Replacement - Unit 32	This project consists of the removal, disposal, re-installation, and restoration of multiple cross drain culvert pipes at sixty-nine (69) locations throughout the City of Palm Bay's Port Malabar Unit (PMU) 32.	City of Palm Bay	Hector Franco	561-791-4107	Hector.Franco@palmbayflorida.org	1050 Malabar Road SW, Palm Bay, FL 32908	\$ 452,636.75	Aug-19	
Wellington - Piggyback PBC R2019-0216	Manhole and sewer lining repairs	Village of Wellington		561-791-4107		12300 Forest Hill Boulevard, Wellington, FL 33414	\$ 100,000.00	May-19	
System 5BA & Forcemain Replacements	Construction of wastewater force mains, wastewater lift stations and reclaimed water mains	City of Delray Beach	Natasha Tucker	561-243-7163	TuckerN@mydelraybeachfl.com	100 Northwest 1st Avenue, Delray Beach, FL 33444	\$ 1,472,444.00	Jan-19	
Water Treatment Plant Generator Interconnect	Entire project is electrical. Running new service feeds to well pumps and tying the generator in to another building for backup power, also includes fire alarm work	City of Lake Worth Beach	Steve Fowler	(561) 575-2005	steve.fowler@lakeworthfla.gov	7 North Dixie Highway, Lake Worth Beach, Florida 33460	\$ 352,000.00	Nov-19	
888 Intracoastal Drive - 18" FM Repair	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	hstanley@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 75,830.00	Nov-19	Dec-19
Mills Pond Park Gravity Repair	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	hstanley@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 26,250.00	Oct-19	Dec-19
SE 3rd Ave Water Main Replacement	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	hstanley@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 225,169.00	Nov-20	
SE 40th Ave & th St Stormdrain Repair CIPP	Road repairs at SE 40th Ave & 8th St.	Okeechobee County Road Department				408 NW 2nd St., Okeechobee, FL 34972	\$ 15,804.00	Jun-19	Jul-19
Gravity Sewer Main Lining	Gravity sewer main lining in lift stations #12, #13 and #20 basins	City of North Lauderdale	Shari Grant	954-597-4754	sgant@nlauderdale.org	701 SW 71st Ave., North Lauderdale, FL 33068	\$ 276,000.00	Jul-19	
Trenchless Pipe Rehabilitation Services - Low Bid On One Structure	Trenchless pipe rehabilitation for Structure 735511	City of Palm Coast	Carmelo Morales	386-986-4776	C.Morales@palmcoastfla.gov	160 Lake Ave, Palm Coast, FL 32164	\$ 149,240.00	Nov-19	
Replacement of Pump Station D-38	Furnishing of all labor, materials, equipment, services, and incidentals for the additions and modifications of the submersible Pump Station D-38	City of Fort Lauderdale	Raymond Rammo	954-828-5990	rammo@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 662,960.00	May-20	
95th Ave. N. Public Utilities Renewal	Labor, material, equipment, hoisting, supervision, startup support, anchors, incidentals, technical submittals and closure docs. HGI to provide: Storm sewer cleaning & CCTV for 280 LF of 12" medium cleaning & storm sewer CIPP lining of 280 LF of 12"	Collier County-Subcontract Work for Douglas N Higgins, Inc.	Anthony Silvestri	(305) 292-7889	asilvestri@higgins-engine.com	4485 Enterprise Ave, Naples, FL 34104	\$ 12,320.00	Aug-19	Oct-19
Lantana Airport CIPP	Clean, TV and CIPP Line 5 shots of 18" and 24" Storm Drain. 403 LF of 18" and 134 LF of 24"	Sunline Civil Construction	Jimmy Bradley			540 SW Bittern St, Palm City, FL 34990	\$ 44,250.00	Sep-19	Dec-19
Kilbourne - Storm CCTV	CIPP of 18" storm line	Kilbourne & Sons Paving	Steve Dolen	561-498-7040		2201 SW 35th Ave, Delray Beach, FL 33445	\$ 26,900.00	Sep-19	
Lift Station U-01	Lift Station rehab to convert existing station from WW/VV Configuration to Above ground valves	Brevard County	Robert Edmiston	(321) 617-7390	robert.edmiston@brevardfla.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 78,500.00	Jan-20	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Emergency Flood Control Pumping	Emergency pumping for flood control on the Federal Aid Highway segments as well as local roads and roadways within Brevard, Flagler, Volusia, Marion, Seminole, Sumter, Lake, Orange and Osceola Counties specifically assigned by the Florida Department of Transportation (FDOT), District Five. The Contractor shall provide all labor, materials and equipment for mobilization, operation and maintenance of a temporary pumping system intended to provide flood relief during or after a hurricane.	Florida Department of Transportation	Jennifer L. Smith	586-943-5367	jennifer.smith2@dofl.us	719 S. Woodland Blvd. DeLand, Florida 32720	\$ 1,547,500.00	Sep-19	
Emergency MLS Bypass	Emergency Mobilization/Demobilization AfterHours (Sunday) and bypass pumping	City of Clewiston				115 W. Ventura Avenue Clewiston, FL 33440	\$ 6,350.00	Sep-19	Oct-19
LS #1 - Emergency CP Replacement	Demo damaged control panel, antenna tower, FPL meter and water service Provide and install new control panel, conduit, wire and pad. Provide and install new 24" Rohm antenna tower and concrete base Provide and install new 200A, 3 Phase meter can and SS disconnect. Provide new FPL service run to handhole Provide and install new antenna and cable. Rewire existing pumps, transducer and floats	City of Lauderhill	Bob Snyder	(954) 730-4225	rsnyder@laudhill-fl.gov	5581 W. Oakland Park Blvd, Lauder Hill, FL 33313	\$ 68,300.00	Oct-19	
Haines City 15"	Clean & TV lines, CIPP 258 LF of 15" gravity sewer main	Pospiech Contracting	Gary Bracken	352-726-3940 EXT. 216	gbracken@pospiechcontracting.com	201 S Appopka Ave, Inverness, FL 34452	\$ 28,402.00	Oct-19	Dec-19
3300 NE 36th St., Ft. Lauderdale, Coral Ridge Towers East	Pipe cleaning of storm lines	RD Plumbing & Sewer, Inc.	Richard Katz	954-707-9594	rich@rdplumbing.com	2442 Andros Lane, Fort Lauderdale, Florida 33312	\$ 13,200.00	Dec-19	Dec-19
10200 W SR 84, Fawcett	Pipe cleaning of storm lines	RD Plumbing & Sewer, Inc.	Richard Katz	954-707-9594	rich@rdplumbing.com	2442 Andros Lane, Fort Lauderdale, Florida 33312	\$ 2,841.00	Dec-19	
Piper Landing Pipe Lining	Clean & TV lines CIPP of 18"-40"	Piper's Landing Yacht & Country Club				6160 SW Thistle Terrace, Palm City, FL 34990	\$ 118,460.00	Dec-19	
Taft Street	Asphalt removal and excavation in area of interest. Includes only a 20'x2' area. If further excavation is needed additional costs will be applied. Excavation and exposure of damaged force main pipe, assumed to be 4" or smaller. Anything larger may result in additional costs. Repair Broken force main line, backfill and compact area. Prep site for asphalt application by others. Emergency Mobilization and MOT included. Proposal does not include any bypass pumping, permits, surveying or as-builts.	Noble Properties	Kim Hoglund	561-388-9549	KIM@NORLEP.COM	4280 Professional Center Dr., Suite 100, Palm Beach Gardens, FL 33410	\$ 14,350.00	Dec-19	
Lift Station C-16 Rehabilitation	Rehabilitation of Lift Station C-16; existing wet well structure needs rehabed & new concrete top installed. All mechanical piping, valves, and electrical equipment to be replaced.	Brevard County	Craig Helping	(321) 633-2089	Craig.Helping@brevardcounty.us	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	\$ 207,800.00	Jul-16	Oct-16
Lift Station C-05 and Force Main Replacement	Replacement of the existing C-05 Lift Station, including new wet well, twin submersible pumps, electrical and instrumentation, PVC force main installed, modification to existing wet well, and placing out of service a portion of the existing force main. Work includes temporary bypass pumping, piping, valves fittings	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 872,000.00	Jul-15	Dec-15
Lift Station M-06 Replacement	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 439,495.00	Sep-15	Nov-15
Relocation of Lift Station M-05 Panel	Relining of lift station M-5	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 6,590.00	Apr-14	May-14
LS R1 & R6	Lift Station rehabilitations	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 20,774.40	Jan-12	Mar-12
LS #4 & #47	High pressure water blasting, bypass, remove and install HDPE risers	City of Altamonte Springs	James Wickert	(407) 57-5860	jwickert@altamonte.org	950 Calabria Drive, Altamonte Springs, FL 32714	\$ 6,842.00	Oct-13	Nov-13
Manhole Rehabilitation 2012	Manhole rehabilitations	City of Altamonte Springs	James Wickert	(407) 57-5860	jwickert@altamonte.org	950 Calabria Drive, Altamonte Springs, FL 32714	\$ 13,446.50	Oct-12	Sep-12
LS #3	Rehabilitation & lining	City of Atlantis	Mo Thornton	(562) 965-1744	mthornton@atlantislake.com	260 Orange Tree Dr, Atlantis, FL 33462	\$ 119,420.00	Aug-13	Oct-13
Misc Drainage Repairs		City of Atlantis	Mo Thornton	(562) 965-1744	mthornton@atlantislake.com	260 Orange Tree Dr, Atlantis, FL 33462	\$ 66,545.00	Oct-16	Nov-16
Manhole Rehabilitation August 2013	High pressure water blasting, coating, 5" layer build back, reset manhole casting within asphalt, re-construct existing manhole benching	City of Bartow	Ken Absher	863-534-0100	kabsher.jw@cityofbartow.net	450 N Wilson Ave., Bartow, FL 33830	\$ 44,990.76	Sep-13	Oct-13
M-20 Lift Station	Rehabilitation of master Lift Station	Brevard County/Merritt Island	Bill Cowan	(321) 617-7390	bill.cowan@brevardcounty.us	2725 Judge Fran Jamieson Way, Bldg. C, 3rd Floor, Suite C-303, Viera, FL 32940	\$ 213,250.00	Feb-11	Apr-11
Lift Station M-20	Rehabilitation of Lift Station M-20	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 158,777.00	Jan-14	May-14
Cape Canaveral Lift Station No. 1 Improvements	Rehabilitation of master pump station, lift station No. 1. Rehabilitation of wet well structure inclusive protective coating, & replacement of ALL LS internals including but not limited to rails, pump bases, discharge piping, valves to point where the three pump discharge piping comes into one manifold pipe, bypass pumping installation, and all other incidentals.	City of Cape Canaveral	Lionie Dunn	(321) 868-1240	Ldunn@cityofcapecanaveral.org	601 Thrum Blvd, Cape Canaveral, FL 32920	\$ 164,743.11	Nov-13	Apr-15
Replacement of three Return Activated Sludge Pumps (RAS) Pumps	Install three (3) Return Activated Sludge (RAS) Pump ends, at the Sellers Water Reclamation Facility	City of Cocoa Utilities	Don Stevens	(321) 433-8744	dstevens@cocoafl.org	65 Stone Street, Cocoa, FL 32922	\$ 89,987.00	Jan-13	Jul-13
Manhole Rehabilitation	Manhole rehabilitation, 4" lining, excess surface loss, reconstruction of manhole benching, removal of existing coating	City of Cooper City	Keri Fisher	(954) 454-4300	kfisher@cooperfla.com	11791 SW 48 STREET COOPER CITY, FL 33330	\$ 11,480.00	Oct-14	Nov-14
Lift Station Rehabilitation Project 2014	Rehabilitation to various lift stations across the City	City of Coral Gables	Margie Gomez	(305) 460-5103	margomez@coralgaables.com	405 Baltimore Way, Coral Gables, FL 33134	\$ 180,508.32	May-14	Mar-15
2014 Rehabilitation of Lift Stations	Rehabilitation of Lift Stations #31, #33, #47 and #52. Converting Lift Stations from Dry Can into duplex submersible LS.	City of Deerfield Beach	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 444,240.00	Nov-14	Apr-15
Manhole Rehabilitation	Rehabilitation of (14) Manholes throughout the City, Rehabilitation of wetwell.	City of Deerfield Beach	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 23,527.00	May-13	Jun-13

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Rehabilitation of Lift Stations 2018	Rehabilitation of Lift Stations. Converting Lift Stations from Dry Can into duplex submersible LS	City of Deerfield Beach	Paul Collette	(954) 480-4418	ecollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 376,798.00	Apr-17	Aug-18
Lift Station Rehabilitation 2013	Rehabilitation of lift station #60	City of Delray Beach	Harold Williams	(561) 243-7161	hwilliams@cityofdelray-beach.fl.us	100 NW 1st Ave, Delray Beach, FL 33444	\$ 29,750.00	Jun-13	Jul-13
Manhole Piggyback	Remove and replace existing 4" diameter manhole with coal tar epoxy coating inside and out and new ring and cover, install bench and invert in the new manhole, remove and replace influent and effluent pipe up to 20' each direction, bypass pumping as needed, and full restoration of the roadway and surrounding area.	City of Delray Beach	Scott Solomon	(561) 243-7161	ssolomon@cityofdelray-beach.fl.us	434 S. Swinton Avenue, Delray Beach, FL 33444	\$ 25,940.00	May-15	Nov-14
Lift Station and Manhole Rehabilitation 2014 Project	Lift station and manhole rehabilitation	City of Lake Wales	Rendall Britt	(863) 678-4114	abuckner@cityoflakewales.com	201 W. Central Ave Lake Wales, Florida 33853	\$ 259,644.62	Apr-14	Sep-14
South Water Treatment Plant Improvements	Complete demolition of existing WTP and installation of new prefabricated pumping station, above ground storage tank, 2 wells and all other WTP appurtenances. Electrical work included installing new power services, ATS and 150 kW generator, making all connections between wells and pumping station and all other instrumentation	City of Mulberry	John Wright	(863) 425-1125	jwright@cityofmulberry-fl.com	500 S.W. 2nd Street Mulberry, FL 33860	\$ 2,143,000.00	Feb-14	Dec-15
Lift Station No. 34 Pump Rehabilitation	High pressure water blasting, furnish/install 3 inflatable plugs in two, 8" inverts, one 10" invert, coating work, reinstall existing pump base, furnish and install 4" pipe, check valve and gate valve and replace all conduits from wet well up to existing seal offs, install pumps and guide rails, additional core drilling of four 8" holes & removal of unforeseen concrete	City of St. Cloud	Christopher Combs	407-957-7124	ccombs@stcloud.org	1300 Ninth Street St. Cloud, FL 34769	\$ 33,894.00	May-13	Jun-13
Turtle Creek Forcemain & Lift Station No. 84	Rehabilitation to include inspection, surface preparations, liner installation, testing, bypass pumping, maintenance of traffic, confined space monitoring/certifications, patching of any areas disturbed or destroyed	City of St. Cloud	Christopher Combs	407-957-7124	ccombs@stcloud.org	155 Corey Avenue St. Pete Beach, Florida 33706	\$ 12,900.00	May-13	Nov-13
Manhole Rehabilitation	convert the City of Sunrise's existing Lift Station 107 from a package wet pit/dry pit configuration to a submersible pump configuration	City of St. Pete Beach	Christopher Combs	407-957-7124	ccombs@stcloud.org	155 Corey Avenue St. Pete Beach, Florida 33706	\$ 24,990.00	May-12	Aug-12
Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe	Annual contract for wastewater gravity sewer rehabilitation by CIPP	City of Tampa	Gregg Bagnall	(954) 572-2274	GBagnall@sunrise.fl.gov	10770 W. Oakland Park Blvd., Sunrise, Florida 33351	\$ 494,176.66	Feb-16	Jun-16
Manhole Rehabilitation - Rebid	Rehabilitation of sanitary sewer manholes	City of Tampa	Jim Gruener	813-274-8598	Jim.Gruener@tampabay.net	306 E Jackson St #2804AN, Tampa FL 33602	\$ 1,048,495.00	Feb-15	Feb-16
Lift Stations Upgrades	Rehabilitation of the wet wells of four lift stations. By-pass pumping and control of sewage flows for the duration of the wet well rehabilitation work.	City of Tarpon Springs	James Wheaton	(727) 942-5615	jwheaton@tcsfl.us	324 East Pine Street Tarpon Springs, Florida 34688-5004	\$ 18,525.00	Mar-16	Apr-16
Lift Stations Nos. 6, 7, 8, & 9 Rehabilitation	Rehabilitation of mentioned lift stations	City of Titusville	Jimmy Gager	(321) 383-5767	mheffrich@mvresources.com	555 South Washington Avenue, Titusville, Florida 32796	\$ 73,435.00	Mar-12	Apr-12
Structural Repairs of the Flow Equalization Basin for East Central Regional Water Reclamation Facility	Repair damaged concrete slabs, columns and elevated walkways at the ECRWRF Equalization Basin. The Work shall include cleaning the basin, removing unsound concrete, preparing the concrete and reinforcing bars, replacement of damaged reinforcing basin, epoxy adhesive injection, epoxy mortar backfill, repair of construction and expansion joints, and fabrication and installation of escutcheon plates	City of Treasure Island	Mike Helfrich	(727) 574-4575	mheffrich@mvresources.com	108th Ave., Treasure Island, FL 33706	\$ 884,000.00	Aug-16	Dec-16
Lift Station Rehabilitation Phase II	refurbishing/repair/replacement of concrete and metal lift station components along with site related improvements for Lift Station Nos. 11, 12, 13, 15A, 17A, 18, 119, 25, 40, 41, 42, 43, 44, 45, 46, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 67, 102, 101, 202, 203 and 20	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKWag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 424,770.00	Sep-12	Feb-13
Phippo Park Booster Pump Station Rehabilitation & Modifications	Booster Pump Station Rehabilitation & Modifications	City of Weston	Sabrina Baglieri	(954) 385-2000	sabaglieri@cityofweston.com	17200 Royal Palm Blvd, Weston, FL 33326	\$ 1,137,059.28	Sep-12	Mar-13
7th SW RWBS Pump and VFD Replacement	Set up Bypass pump from terminal manhole to existing pump out connection, Vector clean wet well, Remove pump equipment and piping from existing triplex configuration, Provide and install load plates for under pump base elbows, guide rails, upper brackets, crossover flushing valve and 6" piping complete through chimney walls to existing isolation valves.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	droberge@wpb.org	401 Clematis St. 5th Floor, West Palm Beach, FL 33401	\$ 219,033.50	Aug-11	Apr-12
Lift Station #30 & #32 Rehabilitation	Turnkey installation of the Upper Sugarloaf and the Summerland Master lift stations. Furnish and install precast lift stations and valve vault, pumps, piping & wet well accessories. Help with F&E coordination. Water Service to be installed to just outside lift station fence and tied in by others. All restoration work for operable lift station plans is including (i.e. fencing, sidewalks, drives etc.), all electrical work for operable lift station, furnish and install RTU components and coordination with Ramrod Key Facility. Dewater into prime contractor supplied injection well. All incoming and outgoing piping will be extended to the boundary of the lift station for tie-in by HGI.	Collier County	Nicole Parker	(239) 252 - 4770	nicoleparker@collierco.net	3327 Tamiami Trail E, Naples, FL 34112	\$ 653,400.00	May-13	Mar-14
Cudjoe Regional Wastewater Inner Islands Collection System	Turnkey installation of the Upper Sugarloaf and the Summerland Master lift stations. Furnish and install precast lift stations and valve vault, pumps, piping & wet well accessories. Help with F&E coordination. Water Service to be installed to just outside lift station fence and tied in by others. All restoration work for operable lift station plans is including (i.e. fencing, sidewalks, drives etc.), all electrical work for operable lift station, furnish and install RTU components and coordination with Ramrod Key Facility. Dewater into prime contractor supplied injection well. All incoming and outgoing piping will be extended to the boundary of the lift station for tie-in by HGI.	Coral Springs	Steve Seigfried	(954) 796-6658	steveseigfried@fladistricts.com	10300 NW 11th Manor, Coral Springs, FL 33071	\$ 97,710.00	Aug-12	Oct-12
			David Tegreen	772-834-9498	DTegreen@flaad.com	2301 W Sample Road, Bldg. 3 Ste 6A, Pompano Beach, FL 33073	\$ 2,313,374.02	Aug-13	Sep-16
50		Florida Governmental Utility Authority (FGUA)	Michael Wilson	(239) 543-1005	mwillison@fguaserv.co.jp	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 68,700.00	Sep-14	Nov-14

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Rehabilitation & Improvements to Master Lift Station 01	Installation of a new Diesel Engine Driven Pump with an integral fuel tank, on a new support foundation and complete with provided and installed piping, valving, electrical and instrumentation wiring and controls; replacement of control panels, electrical conduit, wiring and instrumentation controls for the existing two (2) 75-hp and one (1) 30-hp pumps in the existing wet well; integration of the new electrical power and control systems into the existing standby power generator; piping tie in and modifications to the existing valve box; upgrade to the existing main utility power supply relocation and remounting of the existing SCADA telemetry system, antenna and upgrades to the SCADA system I/O and configuration including additions to the existing remote SCADA monitoring system	Florida Governmental Utility Authority (FGUA)	Dwight Perry	(239) 543-1005	dperry@fguaserv.com	5660 Bayshore Road, Suite 36, North Fort Myers, FL 33917	\$ 239,180.00	Jul-18	Sep-18
Seven Springs Blvd and Humboldt Ave. I & I Repairs	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	rdickson@fguaserv.com	280 Wakiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 99,290.00	Nov-14	Jan-15
Seven Springs / Pasco County Replacing Project & Aloha Gardens Glean & TV Collection System	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	rdickson@fguaserv.com	280 Wakiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 48,096.00	Aug-15	Oct-15
South Hutchinson Island Repump #2 Station Modifications	Installation of 2 new split case pumps @ 75 HP, new 15Kva Transformer, Lighting panel, VFD's for the pumps, outdoor lighting circuit, multiple different instruments, and removal and replacement of existing generator with new 200 kW generator with stand alone fuel tank	Fort Pierce Utility Authority	Keith Stephens	(772) 466-1600	kstephens@fpuia.com	206 S 8th St., Fort Pierce/Hutchinson Island, FL 34950	\$ 679,152.23	Jan-13	Dec-15
Lift Stations 23, 87, 117 and 212 Rehabilitation	Remove all interior piping inside the wet well, clean interior walls and repair/fill any voids or exposed seams, coat all new concrete with epoxy, install new base plates, install new HDPE piping and associated support brace.	Loxahatchee River District	Joe Jesteadt	561-747-5700	joe.jesteadt@lrdd.org	2500 Jupiter Park Dr., Jupiter FL 33458	\$ 28,980.00	May-12	Aug-12
Simmons Road Drain Repair	Install 36" CIPP liner, hydraulically de-silt the entire storm drain system prior to lining with CIPP liner and prior to installing the pipe liner, inspect the host pipe	Nassau County	David Hearn	(904) 491-7377	dhearn@nassaucountynfl.com	96161 Nassau Place, Yulem FL 32097	\$ 250,000.00	Mar-15	Apr-15
Rehabilitation of Sanitary Sewer Concrete Structures and Lift Stations	Lining/Coating of Brick or Precast Manhole. Rehabilitation (Repair and Lining) of structures. Bypass Pumping, Reconstruction Manhole Bench and Flow Channels. Remove and install Existing Pump Base Plate. Elbow and Guide Rails, Furnish and install PVC. ETC.	Palm Beach County	Joseph Tanacredi	(561) 493-6005	jtanicred@pcbwater.com	8105 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 419,578.00	Jan-13	Dec-16
Wastewater Lift Stations Rehab	Installation of 8 new lift stations all new pumps and control panels at all stations, along with new antenna and RTU systems, transformers and electrical services. New Permanent generators were installed at two of the stations along with the corresponding ATS	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanicred@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 2,172,785.00	Oct-12	Oct-14
Strategic Wastewater Infrastructure Project Sewer Collection	Furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary for: Lining of sewer, manhole repair and lining, intow protectors, repair of gravity sewer and laterals. Repair of 9 wastewater lift stations including wet well, valve vault, coatings, bypass pumping, electrical panels, pumps and concrete pads	Palm Beach County	Joseph Tanacredi	(561) 493-6001	jtanicred@pcbwater.com	8101 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,918,320.00	Jan-18	Dec-18
Control Panel LS 8102	Install control panel at lift station 8102	Palm Beach County	Joseph Tanacredi	(561) 493-6002	jtanicred@pcbwater.com	8102 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 14,950.00	Jun-13	Aug-13
Lift Station Rehabilitation South Service Area - Phase II	Install 2 new pumps	Palm Beach County	Joseph Tanacredi	(561) 493-6004	jtanicred@pcbwater.com	8104 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 308,322.81	Apr-14	Jan-15
I & I Improvements		Palm Beach County	Joseph Tanacredi	(561) 493-6006	jtanicred@pcbwater.com	8106 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 550,690.00	Nov-13	May-14
Belle Glade Sewer I & I Improvements		Palm Beach County WUD	Duane Palumbo	(561) 493-6000	dpalumbo@pbwater.us	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 51,343,343.00	Feb-15	Jul-15
Sanitary Sewer & Lift Station Wet Well, Repairs	Project includes new valve vault, small wet well riser and top slab install. Lift station receiving entire new float pump package with new control panel and junction box to be mounted separate per plans. Wet well to be coated with refrata along with two closest manholes to lift station.	Palm Beach County WUD	Pollopp Phonononwithoon	(561) 493-8123	pophononwithoon@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,488,751.00		
Lift Station #10 Rehabilitation		City of St. Pete Beach	Ian Wade	(727) 363-9254	ian.wade@stpetebeach.org	115 Corey Avenue, St. Pete Beach, FL 33706	\$ 116,112.00	Mar-12	Sep-12
E-3 Force main Rehabilitation	E-3 Force main Rehabilitation from Garden Road to Cherry Lane,	Town of Palm Beach	Michael Roach	(561) 838-5440	mroach@townofpalmbeach.com	951 Old Okerechabee Rd, West Palm Beach, FL 33401	\$ 1,205,730.00	Jul-14	Nov-14
Rehabilitation of Monica, Davis Rd., & Professional Plaza Pump Station	Furnishing all labour, equipment and materials for the construction of improvements to the Village's sanitary sewer systems. The work included the complete rehabilitation of three existing pump stations.	Village of Palm Springs	John Rouse	(561) 965-4010	jrouse@vpsfl.org	276 Cypress Lane, Palm Springs, FL 33461	\$ 586,102.00	Jan-18	Jun-18
Continuing Contract for Wastewater Gravity Lines Rehabilitation	Rehabilitation of wastewater gravity pipelines utilizing the CIPP or Fold and Form Lining method	Palm Beach County WUD	Hassan Hadjilmary	(561) 493-6000	hadjilmary@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 2,331,350.00	Nov-14	Mar-17
Deerfield Rehab Lift Stations	4 Lift Station dry can conversions	City of Deerfield Beach	Fred Scott	(954) 480-4418	fscott@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 391,710.00	Dec-17	Mar-17
Lift Station 41 Upgrades	Lift Station 41 Upgrades, including bypass pumping to allow work to be completed within the wet well; remove and replace pumps, onsite discharge piping, wet well piping, base plates, pump bases, riser pipes, check valves, plug valves, pressure gauges and pump out connection; install new liner in wet well and effluent force main valve vault; remove control panel, power panel; furnish and install control panel, power panel, and emergency generator with belly tank, concrete pad and ATS; provide associated electrical and instrumentation work.	City of Winter Garden	Jim Monahan	(407) 656-4111	jmonahan@cwgrdn.com	300 WEST PLANT STREET, WINTER GARDEN, FLORIDA 34787	\$ 382,420.95	Oct-17	Jul-18
Ponte Verda Sanitary Sewer Manhole Rehabilitation - Group 1 Master Contract	Rehabilitate 49 sanitary-sewers manholes	St. Johns County	James Overton	(904) 209-2614	joverton@sjct.us	1205 State Road 16, St. Augustine, FL 32084	\$ 210,288.50	Oct-17	May-18
Ponte Verda Sanitary Sewer MH	Rehabilitate fifty (50) sanitary sewers manholes	Board of County Commissioners St. Johns County Florida	James Overton	(904) 209-0150	joverton@sjct.us	500 San Sebastian View St. Augustine FL 32084	\$ 190,574.00	Dec-17	May-18
Lift Station C-18 Rehabilitation	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 310,932.50	Nov-17	Jan-18
Lift Station C-18 Rehab	Rehab of existing wet well and installation of a Generator	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 269,350.00	Sep-18	Jan-19

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Lift Station V-10 Rehabilitation	Rehabilitation of the existing Lift Station V-10 which included removal of the existing pump house, pipes, valves, floats, electrical cables and connections. Project also included submersible pumps, pipes (force main), power cables, floats, upper brackets, stainless steel guide rail, control panel, transfer switch, tower antenna and electrical connections.	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevard.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 236,500.00	Jun-17	Jul-17
M-08 Lift Station Replacement	Installation of the proposed Lift Station M-08, including but not limited to the installation of a new wet well, above-grade valving, pumps, risers, valves, piping, control panel, and associated electrical components, telemetry infrastructure, and the associated instrumentation and controls, as well as converting the existing Lift Station M-08 wet well to a manhole	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevard.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 354,000.00	May-17	Nov-17
Lift Station 7 & 8 Improvement	Lift Station Improvements	City of Clearwater	Jeff Walker	(727) 562-4827	jeff.walker@myclearwater.com	100 S Myrtle Ave, Clearwater, FL 33756	\$ 1,064,030.00	Oct-17	Aug-18
Master Pump Station Rehabilitation	Modifications to the City of Clewiston's Master Lift Station including but not limited to a new lift station, temporary bypass pumping, demolition, electrical improvements, restoration	City of Clewiston	Danny Williams	(863) 983-1484	danny.williams@clewis.org	115 W Ventura Ave, Clewiston, FL 33440	\$ 997,356.30	May-17	Apr-18
Lift Station T-26 Rehabilitation	Rehabilitation of Lift Station T-26 to include rehabilitation of existing wet well, demolition of underground valve box and its replacement with an aboveground valve pad; replacement of the pumps, base elbows, discharge piping, guideliner system, valves and fittings, electrical and RTU panels; installation of an electrical demarcation box and connection to the existing force main. The project also involves bypass pumping during rehabilitation and site restoration after completion of rehabilitation	Brevard County	Craig Helping	(321) 633-2089	Craig.Helping@brevardcountynv.us	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	\$ 128,450.00	Jan-18	Jun-18
Lift Station T-26 Rehab	Rehab of Lift Station including pipes, pumps, and electrical	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevard.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 148,450.00	Jan-18	Jun-18
Lift Station S-05 Rehab	Install of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevard.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 467,500.00	Apr-18	Aug-18
Master Lift Station Generator Replacement	Remove existing generator and turn over to owner, Remove all wiring associated with existing generator system between generator and ATS and replace with new, Provide new 80KW, 480V, 3-phase generator with 200 gallon subbase tank and weather-proof enclosure and critical grade stainless steel silencer	City of Atlantis	Joseph Kuslir	(561) 242-0028	stormwater@atlantisl.com	260 Orange Tree Drive, Atlantis, FL 33462	\$ 57,100.00	Jan-18	Feb-18
Master LS Generator Replace	Installation of a generator at the master lift station	City of Atlantis	Mo Thornton	(561) 965-1744	mthornton@atlantisl.com	260 Orange Tree Dr, Atlantis, FL 33462	\$ 57,100.00	Jul-17	Feb-18
Australian Ave Sanitary Sewer & Parking Lot Improvements	Gravity sanitary sewer replacement; pavement removal and reconstruction	Town of Palm Beach	John Cairnes	(561) 838-5440	john.cairnes@npsck.com	951 Ovechobee Drive, West Palm Beach, FL 33401	\$ 228,580.00	Jun-17	Oct-17
Wastewater Lift Station No. 8 & 15	Rehabilitation of Lift Station No. 8 & 15, including, but not limited to, bypass pumping, restoration of existing wet well, fencing, demolition of the existing manholes, structural repairs, construction of new valve vaults, submersible pumps, associated force main piping and valves, control panel and associated electrical equipment, and instrumentation	City of St. Pete Beach	Ian Wade	(727) 363-9254	iwade@stpetebeach.org	155 Corey Avenue, St. Pete Beach, Florida 33706	\$ 544,431.43	Apr-17	Dec-17
Melaleuca & Kirk Road	Remove and Replace approximately 270LF of 60" RCP with new headwall south of the intersection of Kirk Rd and Melaleuca Lane.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 198,000.00	Aug-17	Nov-17
WO #10 Woolbright Inlets	Remove and replace 24' of 18" RCP piping and type PE inlet top and bottom approximately 8' deep within edge of roadway	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 98,000.00	Apr-17	Jun-17
WO #12 Aladdin	Remove and Replace approximately 76LF of 36" RCP at 3860 Aladdin Avenue.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 75,200.00	Feb-17	Mar-17
WO #13 Kirk part 2	Rehabilitation of approximately 447 LF of 48" - 60" RCP south of the intersection of Kirk Rd and Melaleuca Lane. Quote includes rehabilitation of storm line within Melaleuca Lane performed.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 171,700.93	Jul-17	Sep-17
WO#16 Lyon Forest Hill	Drainage Improvements per project scope and drawings	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 101,659.32	Jun-18	Sep-17
WO #18 Florida Blvd	Drainage Improvements 24"	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 50,461.06	Jul-17	Aug-17
WO#19 Riverside	Drainage Improvements 18", Driveway and Curbing Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,250.00	Aug-17	Sep-17
Riverside	Drainage Improvements 18", Asphalt Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 31,395.30	Aug-17	Nov-17
Lift Station #22 - S&L Replacement	Conversion of S+L Station to Submersible Lift Station - Lift Station B4 Rehabilitation	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.org	6990 SW 50th Place, Cooper City, FL 33328	\$ 59,580.00	Aug-17	Feb-18
Lift Station M18	Rehabilitation to lift station M-18	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevard.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 123,700.00	Aug-17	Nov-17
Lift Station #1 Rehabilitation	Lift Station #1 Rehabilitation	City of Holly Hill	Walt Smyser	(386) 490-1249	Wsmysr@hollyhill.org	4401 East Port Pkwy, Port Orange, FL 32127	\$ 510,000.00	Sep-17	Feb-18
Lift Station 7 -17WW07	Install High Density Polyethylene (HDPE) sheet lining in the lift station/pump station wet wells and manholes, mobilization, bypass pumping (as Additional Pricing), removal of any existing deteriorated coating, preparation of lift station structure to be lined, furnishing and applying the specified cementitious and epoxy coating materials to the interior surface areas of the lift station, applicable QA/QC testing, clean-up, and demobilization.	City of Holly Hill	Walt Smyser	(386) 490-1249	Wsmysr@hollyhill.org	4401 East Port Pkwy, Port Orange, FL 32127	\$ 289,000.00	Nov-17	May-18
Seminole County 10 LS Rehab 2017	Rehabilitation to 10 lift stations across the County	Seminole County	Jeff Lane	(407) 665-2558	jeff.lane@seminolecountynv.org	6903 Wayside Dr, Sanford, FL 32771	\$ 539,636.66	Oct-17	Nov-17
Palm Beach County Lift Station Rehabilitation Continuing Construction Contract	Complete electrical system at Lift Station No. 21	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.org	6990 SW 50th Place, Cooper City, FL 33328	\$ 531,643.60	Sep-17	Mar-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Replacement Lift Station 21	Replacement of Lift Station 21	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@cooperctvfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 570,568.78	Sep-17	Mar-18
Pipe Draining and Video, And Drainage Repair on Various State Roads	Drainage repair district wide	FDOT	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,580.00	Oct-17	Jun-17
Lift Station T-04 Rehab	Rehabilitating existing submersible LS including a new valve pad, tie-in to the existing force main, new control panel, new telemetry tower, site grading, new access driveway	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 195,172.81	Jul-18	Nov-18
Lift Station 29 Replacement	to provide maintenance and construction for water, wastewater and reuse projects	City of Altamonte Springs	Karen McCullen	407-571-8335	kmcullen@altamonte.org	325 Newburyport Avenue, Altamonte Springs, FL 32701	\$ 850,000.00	Sep-16	Jul-17
2016 Telemetry Information Management System Upgrade	Furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary to provide and install new remote terminal units (RTUs) with programmable logic controllers (PLCs) to control 50 lift station with associated level transducers, transformers, antenna, solar panels with controllers	Palm Beach County WUD	Andre McBurnett	(561) 493-6104	amcurnett@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,462,251.50	Feb-17	Aug-18
Greenacres Drainage Improvements	Drainage improvements within 1st Street between the 40 feet west of Swain Boulevard to 130 feet west of Jackson Avenue	City of Greenacres	Zach Gamble	(561) 642-2013	zgamble@craventhongroup.com	5800 Melaleuca Lane, Greenacres, FL 33463	\$ 311,148.50	Jun-17	Oct-17
2017 Storm drain Pipe Lining	perform high pressure water jetting, rodding, brushing, bucketing and flushing of designated sewer lines and manholes	City of Ormond Beach	Alex Schumann	(386) 676-3306	Alex.Schumann@ormondbeach.org	22 South Beach Street, Ormond Beach, FL 32174	\$ 268,210.00	Mar-17	Jul-17
Lining - 16-092	10,000 LF Lining	Palm Beach County WUD	Pollopp Phonornwithoon	(561) 493-6123	phonornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,621.50	Nov-16	Apr-17
Lift Station 139 Minor Rehab	Lift Station 139 Minor Rehab	City of Sunrise	Joe Mazzella	(954) 572-2277	jrmazzella@cityofsunrise.gov	14150 NW 8th St, Sunrise, FL 33325	\$ 41,200.00	Apr-18	May-18
Sand Dollar LS 3 & 4 Repairs	Improvements to the Sand Dollar 3&4 Lift Station	St. Johns County Utility Department	James Overton	(904) 209-2614	joverton@sjcd.net	1205 State Road 16, St. Augustine, FL 32084	\$ 119,490.00	Jul-18	Sep-18
Lift Station #44 - CWPB	Install vertical pumps, motors, and pump control valves, including all accessories	City of West Palm Beach	Yanice Mercado	561-494-1061	YMercado@wpb.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 838,153.00	May-18	Sep-19
Blue Cypress Lake Rd Culvert	replacement of an existing culvert crossing: Elliptical Reinforced Concrete Pipe (ERCP); temporary canal bypass, temporary sheet pile, earthwork, pavement replacement, maintenance of traffic, erosion control	Indian River County	Kristen Lelendekker	(772) 226-1416	kristenlelender@icrcgov.org	1800 27th Street, Vero Beach, FL 32960	\$ 176,000.00	Apr-18	Jun-18
Lift Station # 3 - Lining	Gravity sewer main lining in lift station #3 basin area	City of North Lauderdale	George Krawczyk	(954) 597-4754	gkrawczyk@nlauderdale.org	701 Southwest 71st Ave, North Lauderdale, FL 33068	\$ 136,609.00	Mar-18	Oct-18
Earman River Trans Pump Stat	Install a water detection switch in the main rises pump station; install a manufactured pump station in a fiberglass wet well with 2 40 HP main water pumps	Village of North Palm Beach	Adam Swaney	(561) 691-3442	aswaney@cityofnptb.org	501 US Highway One, North Palm Beach, FL 33408	\$ 346,680.00	Aug-18	Sep-18
Manhole Rehab - Tarpon Springs	Rehabilitation of sanitary sewer manholes	City of Tarpon Springs	Rodney Rainey	(727) 942-5615	rrainey@cityoftrsfll.us	324 East Pine Street, Tarpon Springs, FL 34688	\$ 33,975.00	May-18	Jul-18
Emerg Sewer Repair - Seaport	Minimum Service Charge to Mobilize and attempt to locate/repair leaking sewer. (52,000 mobilization, and up to 10 hours work included in price. Each additional hour worked after the 10 hours will be billed at \$500/hour.)	Village of Seaport Condominium Association Inc.	Betty Walsh	(321) 748-6400	VOSE.Manual@citytr.com	120 Seaport Blvd, Cape Canaveral, FL 32920	\$ 6,500.00	Apr-18	May-18
Rock Creek Manholes	Manhole Coating	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@cooperctvfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 19,665.00	Apr-18	May-18
Utilities Complex Electrical	Electrical work utl storage building	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@cooperctvfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 19,780.00	May-18	Jun-18
Lift Station #16 Piping	LS Piping	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@cooperctvfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 14,520.00	May-18	Jun-18
Emergency - Belle Glade SEPTIC	Emergency - Belle Glade SEPTIC	Palm Beach County WUD	Gerardo Castellano	(561) 493-6033	gcastellano@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,375.00	Jun-18	Jul-18
Garden Lakes	Sanitary Sewer and Stormwater Rehabilitation and Infrastructure repair	Seminole County	David Omberg	(407) 665-5699	domborg@seminolecountypa.gov	500 West Lake Mary Blvd, Sanford, FL 32773	\$ 86,702.00	May-18	Jun-18
Top Slab Replacement	8' diameter concrete top slab, H-20 hatch	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@cooperctvfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 8,700.00	Jun-18	Jul-18
Construction Services for Brighton Reservation	Construction Services for the installation of cast in place pipe rehabilitation at the Brighton Reservation	Seminole Tribe of Florida	Emran Rahman	(954) 966-6300	emran.rahman@seminoletribe.com	6300 STIRLING ROAD, HOLLYWOOD, FLORIDA 33024	\$ 100,706.00	Feb-19	Apr-19
Lift Station No. 4 Minor Rehabilitation	Rehabilitate existing submersible-style waste water plant lift station by removing and re-installing existing pumps and electrical equipment, cleaning and relining wetwells where needed, replacing existing piping in the wetwell and valve vault, replacing bypass connections, and making other improvements	City of Sunrise	Mark Pachtl	(954) 572-2272	mpachtl@cityofsunrisefl.gov	10770 West Oakland Park Blvd, Sunrise, Florida 33351	\$ 89,947.20	Jan-19	Feb-19
Water and Sewer Lines Abandonment Project	abandonment of existing water and sewer mains along with service lines with concrete grout within the boundary of Commerce Park including removal of existing fire hydrants	City of Lauderdale Lakes	Masqood Nasir	(954) 535-2700	mnnasir@lauderdalelakes.org	4300 NW 36th Street, Lauderdale Lakes, FL 33319	\$ 81,981.41	Jan-19	Jul-19
Lift Station 383 - Rehabilitation	Lift station rehab for #83. Is required to remove the existing leaking wet well liner, repair leaks and coat well.	City of Miramar	Jim Frawley	(954) 602-3115	jfrawley@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 52,862.00	Apr-19	May-19
Gravity Sewer	Gravity sewer main cleaning, bypass pumping, install of 11,017 LF of 8" CIPP liner	City of Zephyrhills	Mike Perry	813-780-0000	MPerry@cityofzephyrhillsfl.us	38025 Alston Ave, Zephyrhills, FL 33542	\$ 343,828.31	Oct-18	Dec-18
Big Creek Haven LS Rail Replacement	Remove and replace SS guide rails and brackets vacuum truck (for cleaning)	Village of Palm Springs	Andrew Klausner	(561) 965-4013	aklausner@vpsfl.org	226 Cypress Lane, Palm Springs, FL 33461-1699	\$ 9,330.00	Feb-19	Feb-19
Lift Station 5133 Emergency Repairs	Remove and Replace (3) - 10" Riser Pipes from the Base Elbow up to the Check Valve - Triplex Remove and Replace T- Rails Supply and Install 24" - 30" Plug Re-Anchoring of the Elbows as needed	Palm Beach County WUD	Gerardo Castellano	561-493-6033	GCastellano@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,200.00	Jan-19	Feb-19
Palm beach traveler RV Park	Emergency removal and replacement of up to 10 LF of 8" sewer pipe in the Palm Beach Traveler Park	Palm Beach Trailer RV Park	Bob Wolf	216 905 6702	bwolf@palmbeachtraveler.com	6159 Lawrence Rd, Lake Worth, FL 33462	\$ 27,800.00	May-19	Jun-19
Lift Station 5-08 Replacement	The Contractor shall furnish all labor, materials, equipment, machinery, tools, apparatus, and transportation and perform all of the work shown on the Drawings and described in the Specifications entitled, Lift Station 5-08 Replacement, as prepared by Honeycutt & Associates, Inc., acting as, and in the Contract Documents entitled, The Engineer, and shall do everything required by this Contract and the other Contract Documents.	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 468,250.00	Aug-18	Aug-19



Hinterland Group Inc
2051 W Blue Heron Blvd.
Riviera Beach, FL 33404

As of: 9/30/2019

CIPP Roster: Position, Experience, Expertise, Licenses

Name	Position	Years of Experience	Expertise	Licenses
Dario Montanez	Superintendent Foreman	27	CCTV Liner Installation Liner Curing Grouting/ Pressure Testing Robotic Service Reconnection	PACP CDL
Gerardo Pulido	Boiler Operation- Manager	26	Liner Curing Vac Truck Operation Liner Installation	CDL Tanker Cert
Jaciento Pulido	Laborer	26	Liner Curing Liner Installation Wet-Out Grouting/ Pressure Testing Robotic Service Reconnection CCTV	CDL Tanker Cert Hazmat Cert
Guillermo Falcon	PACP Specialist	17	CCTV Robotic Service- Grouting / Pressure Testing Reconnection	PACP CDL
Curt Maring	Project Manager	17	CIPP, Slip Lining, Open Cut, Cleaning, TV and Vacuum Excavation	6" - 108" Confined Space PACP MACP LACP, Nassco Trainer
Ivan Pulido	Robotics Mechanic Laborer	10	Liner Installation CCTV Mechanic	CDL
Eduardo Rivera	Laborer	6	Vac Truck Operation	CDL Tanker Cert Hazmat Cert
Brett Konchak	Project Manager	5	CCTV Liner Installation Liner Curing Grouting/ Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT



As of 4/15/20

Installed Liner Quantities

	Avg Diameter	Total Footage Installed
Palm Beach County	8.555279503	231098
Homestead	7.8203125	20525
Lake Park	35.2	1065
Cypress Lakes HOA	27	822
Winter Springs FDOT-E5U37	34	672
City of Palmetto	18	93
Charlotte County	23.3632287	26043
FDOT Martin County	19.5	1877
Desoto	24	157
Bradenton	9.096153846	10127
Delray	9.910714286	20663
Lauderdale by the Sea	8.665322581	19293.9
Golden Bear Properties	27	858
Ormond Beach	20	2842
Clay County	34.90909091	1525
Cape Coral	8.177884615	15054
Manatee County	21.93333333	10007
Riviera Beach	8	1298
Tampa	10.20673077	26181
City of West Palm Beach	17.23026316	13229
Clearwater	10.05421687	28225.7
Zephyrhills	8.9625	23051
Lake Worth	12.75	1722
Bartow	15.875	509
Maitland	8	1144
Nassau County	36	995
Mangonia Park	8	12795
Village of Golf	9.694444444	2309
Town of Lantana	10	20000
Lantana Airport	19.2	606
FGUA	8	6000
City of Lake City	12.25	8856
Seminole County	10.55147059	17020
Colonial Estates HOA	8	3500
City of Maitland	8	2136
Sebring	8	1685
Miramar	9	375
N Lauderdale	7.875	24873

Palm Beach Gardens	23	1313
Polk County	20.49189189	36747
Loxahatchee River/Jupiter	10.74202128	29140
Martin County	25.875	4679
Mulberry	8.833333333	3391
Stuart	9.1875	2592
Seminole Tribe	8	3353
Hickory Ridge	18	92
Fort Lauderdale	18	255
FLO-TECH FDOT	18.85714286	463
Cypress Lakes	24.57446809	5146
Dade County (Miami)	7.822222222	22722
River Ridge	18	199
Santa Rosa County	39.53846154	981
Okeechobee	24	63
Naples	10.72777778	12110
Cooper City	7.611111111	3734
ECUA	8.789473684	9538
Palm Coast	58	360
Orange County	8.020833333	41794
Pipers Landing	30.75	578
Coral Ridge	23.57142857	916
Largo	8.490384615	12461
Lantana	14.35714286	1120
Lands End	18	32
TOTAL FOOTAGE		753,010.6

CIPP Lining Preferred Reference List

Owner	Project Title	Completion Date	Contact Information	Cleaned, Televised and Lined Linear Footage	Diameters
Palm Beach County Water Utilities Department	12-063, 14-088, 16-092, 17-016, 16-092, R&B Storm & Sewer	On going	Contact: Pollop Phonornwithoon Phone: 561-493-6154 pphonornwithoon@pbwater.com	142,550	8"-24"
City of Clearwater	Sanitary Sewer Rehab – Section A CIPP – Annual Contract	Annual Contract held since February, 2015	Contact: Rose Lara Phone: 727-224-7062 Rose.Lara@myClearwater.com	23,216	8" to 24"
Palm Beach Gardens	StormWater Project	On Going	Contact: Daniel Widdick 561-804-7044 dwiddick@pbgl.com	728	12"-36"
Polk County	Storm Water Project	On Going	Contact: Doug Gable 863-535-2285 DougGable@polk-county.net	3,336	15"-36"
City of Sebring	I&I Program	On Going	Contact: Jim Jackson 863-471-5110	1,685	8"-12"
N Lauderdale	I&I Program	On Going	Contact: George Krawczyk, P.E., CFM 954-724-7070 gkrawczyk@nlauderdale.org	14,970	8"-10"
Manatee County	Storm Improvements	On Going	Contact: Clint Rimer 941-708-7430 clint.rimer@mymanatee.org	1,929	12"-36"
Lake Worth	I&I Program	Feb, 2017	Contact: Paul Fleming 561-389-9912 paul.fleming@mockroos.com	1,657	8"-10"
Zephyrhills	I&I Program	Jan, 2017	Contact: Joey Theel 813-780-0006 JTheel@cityzephyrhills.fl.us	11,850	8"-12"
Nassau County	Simmons Road Storm Drain Repair	April, 2015	Contact: David Hearn Phone: 904-491-7334 Dhearn@nassaucountyfl.com	995	36"
City of Tampa	Wastewater Gravity Sewer Rehab by CIPP- Annual Contract	Annual Contract held since April 2015	Contact: Raleigh "Lee" Thomas, Jr Phone: 813-635-3400 Raleigh.Thomas@tampagov.net	26,181	8" to 24"
Colonial Estates	I&I Program	March, 2014	Contact: Office 561-459-1479	3,500	8"
Town of Lantana	CIPP and Manhole Rehab 2015	June, 2015	Contact: Darrell Blom 561-540-5750 Dblom@lantana.org	20,000	8" to 12"
FGUA	Mad Hatter & Sever Springs I&I Repair	June, 2015	Contact: Chris Couch Phone: 407-629-6900 Ccouch@govmserv.com	6,000	8"